
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

 5720 
           DON-USMC-2015-004910 
           11 May 15   
          
American Systems 
Mr. Raymond Rafaels 
14151 Park Meadow Drive 
Chantilly, VA  20151 
 
SUBJECT: FOIA DON-USMC-2015-004910 
 
Dear Mr. Rafaels: 
           
This responds to your FOIA request dated April 1, 2015, which 
requests a copy of contracts M67854-04-D-4900 and M67854-12-D-
7501, the Statement of Work. 
 
Please find enclosed a releasable copy of both contracts. 
 
In light of the MCI Worldcom, Inc, v. GSA decision, the Department of 
Justice Office of Information and Privacy has advised the Navy Office 
of the General Counsel that submitter notification in accordance with 
Executive Order 12,600 should be made whenever an agency receives a 
FOIA request for documents that contain potentially confidential 
information in order to obtain and consider any objections to 
disclosure.  Therefore, in accordance with Presidential Executive 
Order 12,600, we allowed the submitter to review the documents and 
provide comment. 
 
Pursuant to the aforementioned Executive Order 12,600 request, the 
submitters provided the Marine Corps Systems Command with proposed 
redactions pursuant to Exemption 5 U.S.C. § 552(b)(4) and 5 U.S.C. 
§ 552 (b)(6).  These submitter redactions are identified in the 
enclosed documents. 
 
FOIA Exemption 5 U.S.C. § 552(b)(4) exempts from disclosure (i) 
voluntarily submitted commercial or financial information provided 
that the submitter does not “customarily” disclose the information to 
the public and provided that disclosure would be likely to interfere 
with the continued and full availability of the information to the 
government, or (ii) information likely to cause substantial harm to 
the competitive position of the person from whom it was obtained and 
likely to impact on the government’s ability to obtain reliable 
information in the future.  See Critical Mass Energy Project v. NRC, 
975 F2d 871, 879-80 (D.C. Cir. 1992), cert. denied, 113 S.Ct. 1579 
(1993); National Parks & Conservation Ass’n v. Morton, 498 F2d 765, 
766 (D.C. Cir. 1974); Canadian Commercial Corp. v. Dept. of Air 
Force, 514 F.3d 37 (D.C. Cir., 2008).  
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FOIA Exemption 5 U.S.C. § 552(b)(6) exempts disclosure of information 
that would constitute a clearly unwarranted invasion of personal 
privacy. 
 
In an effort to minimize further delay we request that you review the 
enclosures and identify any withheld information that you believe was 
withheld improperly.  MARCORSYSCOM will then determine whether the 
release of any requested information is proper under the FOIA and 
provide any additional releasable information in a “final release” 
letter.  If we do not receive any notification from you, which 
specifically requests the release of any redacted information by May 
29, 2015, this letter will become the final response and we will 
close this FOIA request.   
 
As of May 11, 2015, two and one half hours of search and review 
(currently billed at $44 per hour) have been expended during the 
processing of your request.  Please remit a check or money order, 
payable to the Treasurer of the United States in the amount of $110.00 
to:  COMMANDER, ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120, 
QUANTICO VA 22134-5010. 
 
If at any time you are not satisfied that a diligent effort was made 
to process your request, you may file an administrative appeal with 
the Assistant to the General Counsel (FOIA) at: Department of the 
Navy, Office of the General Counsel, ATTN:  FOIA Appeals Office, 1000 
Navy Pentagon Room 4E635, Washington DC 20350-1000. 
 
For consideration, the appeal must be received in that office within 
60 days from the date of this letter.  Attach a copy of this letter 
and a statement regarding why you believe an adequate search was not 
conducted.  Both your appeal letter and the envelope should bear the 
notation “FREEDOM OF INFORMATION ACT APPEAL”.  Please provide a copy 
of any such appeal letter to the MARCORSYSCOM address above. 
 
Any questions concerning this matter should be directed to Mrs. Bobbie 
Cave at (703) 432-3934 or bobbie.cave@usmc.mil.   
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Section SF 1449 - CONTINUATION SHEET 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  UNDEFINED Hours UNDEFINED UNDEFINED 

 Program Management 

LH 

Program management to be performed in accordance with paragraph 6.1 and 
subsequent sub-paragraphs of 6.1 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

   

      

  

 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  UNDEFINED Hours UNDEFINED UNDEFINED 

 Transition Support Services 

LH 

Transition Support Services to be performed in accordance with paragraph 6.2  
and subsequent sub-paragraphs of 6.2 and paragraph 6.3 of the Statement of 
Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  UNDEFINED Hours UNDEFINED UNDEFINED 

 Cyber Security 

LH 

Cyber Security to be performed in accordance with paragraph 6.4 and 
subsequent sub-paragraphs of 6.4 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004  UNDEFINED Hours UNDEFINED UNDEFINED 

 Data Integration and Quality 

LH 

Data Integration and Quality Services to be performed in accordance with 
paragraph 6.5 and subsequent sub-paragraphs of 6.5 of the Statement of Work 
(SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

   

      

  

 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005  UNDEFINED Hours UNDEFINED UNDEFINED 

 Logistics and Training 

LH 

Logistics and Training Services to be performed in accordance with paragraph 
6.6 and subsequent sub-paragraphs of 6.6 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0006  UNDEFINED Hours UNDEFINED UNDEFINED 

 Post Deployment Software Support (PDSS) 

LH 

PDSS to be performed in accordance with paragraph 6.7 and subsequent sub-
paragraphs of 6.7 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

   

      

  

 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007  UNDEFINED Hours UNDEFINED UNDEFINED 

 Change Requests (CRs) 

LH 

Change Requests (CRs)  to be performed in accordance with paragraph 6.8 and 
subsequent sub-paragraphs of 6.8 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0008  UNDEFINED Hours UNDEFINED UNDEFINED 

 Release 1.2 Support Services 

LH 

Release 1.2 Support Services to be performed in accordance with paragraph 6.9 
and subsequent sub-paragraphs of 6.9 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

   

      

  

 
 
 
 
 



M67854-12-D-7501 

 

Page 8 of 54 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0009  UNDEFINED Hours UNDEFINED UNDEFINED 

 TFI Deployment Services 

LH 

TFI Deployment Planningm Preparation, and Support Activities to be performed 
in accordance with paragraph 6.10 and subsequent sub-paragraphs of 6.10 of the 
Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

   

      

  

 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0010  UNDEFINED Hours UNDEFINED UNDEFINED 

 OEF Implementation 

LH 

OEF Implementation to be performed in accordance with paragraph 6.11 and 
subsequent sub-paragraphs of 6.11 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0011  UNDEFINED Lot UNDEFINED $0.00 

 ODC & Travel 

COST 

Cost Reimburseable for Travel and other identified Other Direct Cost.  Related 
travel inclusive of lodging and transportation for CONUS locations are to be in 
accordance with Joint Travel Regulations (JTR). This is an estimated cost 
reimbursable CLIN. Contractor shall submit invoices in accordance with FAR 
31.205-46 Travel Costs and the Joint Travel Regulations. The government COR 
will provide approval, via electronic mail authorizing travel arrangements to be 
made. Upon completion of a trip, the travelers will complete an expense 
statement and will be invoiced against CLIN. 

FOB: Destination 

 

 

 MAX COST UNDEFINED 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0012  UNDEFINED Lot UNDEFINED UNDEFINED 

 Field Service Representatives (FSRs) 

LH 

Field Service Representative (FSRs) to be performed in accordance with 
paragraph 6.9.1 and sequent sub-paragraphs of 6.9.1 of the Statement of Work 
(SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

   

      

 

 

 

 

CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE 

 

The minimum quantity and contract value for all orders issued against this contract shall not be 
less than the minimum quantity and contract value stated in the following table.  The maximum 
quantity and contract value for all orders issued against this contract shall not exceed the 
maximum quantity and contract value stated in the following table. 

 

MINIMUM 

QUANTITY  

MINIMUM 

AMOUNT  

MAXIMUM 

QUANTITY  

MAXIMUM 

AMOUNT  

      $41,300,000.00  
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CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE  

 

The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than 
the minimum quantity and order value stated in the following table.  The maximum quantity and order value for the 
given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the 
following table.  

 

 

CLIN  

MINIMUM 

QUANTITY  

MINIMUM 

AMOUNT  

MAXIMUM 

QUANTITY  

MAXIMUM 

AMOUNT  

  

0001   

  

$ 

  

 

  

$ 

  

  

0002   

  

$ 

  

 

  

$ 

  

  

0003   

  

$ 

  

 

  

$ 

  

  

0004   

  

$ 

  

 

  

$ 

  

  

0005   

  

$ 

  

 

  

$ 

  

  

0006   

  

$ 

  

 

  

$ 

  

  

0007   

  

$ 

  

 

  

$ 
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0008   

  

$ 

  

 

  

$ 

  

  

0009   

  

$ 

  

 

  

$ 

  

  

0010   

  

$ 

  

 

  

$ 

  

  

0011   

  

$ 

  

 

  

$ 

  

  

0012   

  

$ 

  

 

  

$ 

  

  

 

 

SECTION B 

 

This is an Indefinite Delivery Indefinite Quantity (IDIQ) contract utilizing Time and Material (T&M) / Labor Hour 
(LH) Task Orders for Transition and Support services.  The period of performance under this contract shall be 28 
September 2012 through 27 September 2013.  Performance shall be made only as authorized by Task Orders issued 
in accordance with the ordering clause of this contract. 

 

CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE 
 
The minimum quantity and contract value for all orders issued against this contract shall not be less than the 
minimum quantity and contract value stated in the following table.  The maximum quantity and contract value for all 
orders issued against this contract shall not exceed the maximum quantity and contract value stated in the following: 
 

For the purpose of paragraph (b) of the clause entitled “Indefinite Quantity” the minimum shall be $50,000.00 for 
the initial Task Order.  No futher Government financial obligation under this minimum IDIQ will be provided for 
any CLINS.  The maximum shall be $41,300,000.00 AGGREGATE for all orders issued. 
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SECTION C 

Section C: 

Please see Attachment 1, IDIQ SOW 

 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 

CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0002  Destination  Government  Destination  Government  

0003  Destination  Government  Destination  Government  

0004  Destination  Government  Destination  Government  

0005  Destination  Government  Destination  Government  

0006  Destination  Government  Destination  Government  

0007  Destination  Government  Destination  Government  

0008  Destination  Government  Destination  Government  

0009  Destination  Government  Destination  Government  

0010  Destination  Government  Destination  Government  
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0011  Destination  Government  Destination  Government  

0012  Destination  Government  Destination  Government  

 

 

SECTION E 

 

Designated representatives of the Contracting Officer (CO) will accomplish Government inspections.  See Section G 
for the submissions of invoices for payment. 

 

Appointed Contracting Officer Representatives (COR) and Alternate Contract Officer Representatives (ACORs) 
will participate in the administration of this contract specifically to evaluate contractor performance, inspect the 
services for the Government, and support the Government Contract Performance Assessment Reporting program.  
This designation does not include authority to direct and/or authorize the Contractor to make changes in the scope of 
the terms of the contract without the written authority of the Contracting Officer.  The Contracting Officer will 
notify the Contractor in writing of the names, duties and limitation of the appointed CORs/ACORs. 

 

 

 

 

 

 

DELIVERY INFORMATION 

 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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0001  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 

SCOTT SMID 

2200 LESTER STREET 

QUANTICO VA 22134-6050 

703-432-5800 

FOB:  Destination  

M67854  

          

0002  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0003  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0004  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0005  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0006  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0007  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  
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0008  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0009  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0010  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0011  POP 28-SEP-2012 TO 

27-SEP-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0012  N/A  N/A  N/A  N/A  

 

 

SECTION F 

CLAUSES INCORPORATED BY REFERENCE 
 
52.242-15- Stop-Work Order 

 
 
 
 
SECTION G 
 

CONTRACT ADMINISTRATION  

1.0 CONTRACT CORRESPONDENCE AND INQUIRIES 

GOVERNMENT CONTRACT ADMINISTRATION POINT-OF-CONTACT AND RESPONSIBILITIES 
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Procuring Contracting Officer:   

Name:  John J. Wahl 

Address: Attn: MarCorSysCom Contracting 

  Other Supported Systems (OSS) GCSS-MC Contracts Group 

  2200 Lester St 

  Quantico, Virginia 22134 

  Phone:  (703) 432-5785 

 Email:john.wahl@usmc mil 

 

The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract 
or task orders issued under this contract and notwithstanding provisions contained elsewhere in the contract, the said 
authority remains solely with the Contracting Officer.  In the event that the contractor effects any change at the 
direction of any person other than the Contracting Officer, the change will be considered to have been made without 
authority at the contractor’s expense, and no adjustment shall be made in the contract price or other contract terms 
and conditions as consideration for the aforementioned unauthorized change.  Further, should the unauthorized 
change be to the government’s detriment, the contract may be held financially responsible for its correction.  
Procurement Contracting Officer’s responsibilities are outlined in FAR 1.602-2. 

 

Contract Specialist: 

Name:  Edward H. McGrail, III 

Address: Attn: MarCorSysCom Contracting 

  Other Supported Systems (OSS) GCSS-MC Contracts Group 

  2200 Lester St 

  Quantico, Virginia 22134 

  Phone:  (703) 432-9910 

 Email:edward.mcgrail@usmc.mil 
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The Contract Specialist is the representative of the Contracting Officer for all contractual matters. 

 

Contract Officer Representative (COR): 

Name:  Scott Smid 
 
Address: Other Supported Systems (OSS) GCSS-MC  

  2200 Lester St 

  Quantico, Virginia 22134 

Scott.smid@usmc mil  
 
(703) 432-5800 

 

Alter nate Contract Officer Representative (ACOR): 

Name:  Prince Billups 
 
Address: Other Supported Systems (OSS) GCSS-MC  

  2200 Lester St 

  Quantico, Virginia 22134 

prince.billups@usmc.mil  
 
(703) 432-5786 

 

The COR and ACOR are the appointed technical representatives of the Contracting Officer and are responsible for 
review of all tasks performed  and determining they are within the scope of the contract in accordance with DFAR 
201.602-2 (2). The “scope of the contract” is defined as the description, specifications, and work statement 
contained in the Contract. The COR is NOT authorized to issue any direction to the contractor which would alter the 
scope of the contract, the price, the delivery schedule, or any other terms and conditions of the contract.  Other 
responsibilities include:  

a.  Receive and review copies of all correspondence with the contractor to assure that the scope of the work is not 
altered.  

b.  Ensure that all understandings reached with regard to the specifications or statement of work (SOW) are defined 
in writing.  When tasking requires interpretation as to a contract change or contract scope, the concurrence of the 
Procuring Contracting Officer (PCO) shall be obtained prior to the contractor commencing work on any task.  
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c.  Ensure that technical direction given the contractor does not entail personal services or explicitly or implicitly 
requires actions that change price, quantity, delivery schedule or other contract terms and conditions.  Personal 
services occur when contractor personnel are used as though they were government employees or were 
interchangeable with government employees. 

d.  Avoid any action, either direct or implied, that could result in a change in the pricing, quantity, delivery schedule, 
or any other terms or conditions of the contract, or any action that dictates a level of performance to continue beyond 
the delivery date or period of performance listed in the contract. 

e.  Bring to the PCO’s attention, any inefficient or wasteful methods being used by the contractor.  Make 
recommendations for corrective or preventive measures as appropriate. 

f.  Maintain a file for each contract, which shall include: a copy of the contract and modifications, a copy of the 
signed COR Appointment Letter and record of corrective action taken, if required. 

g.  Ensure all invoices are reviewed and any concerns are brought to the attention of the contract specialist. 

h.  Ensure that all government Furnished Property is adequately monitored (if applicable). 

i.  Ensure that the government Technical Points of Contact maintain a non-personal working relationship with the 
contractor. 

j.  Provide prompt written notification to the PCO if, for any reason, your tenure as COR is recommended for 
termination. 

 

CLAUSES INCORPORATED BY FULL TEXT 
 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 
  
(a) Definitions. As used in this clause-- 
     
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     



M67854-12-D-7501 

 

Page 20 of 54 

 

 

(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov;and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
-----------------------------2-in-1------------------------------------------ 
  
(Contracting Officer: Insert applicable document type(s). Note: If a ``Combo'' document type is identified but not 
supportable by the Contractor's business systems, an ``Invoice'' (stand-alone) and 
``Receiving Report'' (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
  
---------------------------N/A-------------------------------------------- 
  
  
(Contracting Officer: Insert inspection and acceptance locations or ``Not applicable.'') 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
                           Routing Data Table* 
------------------------------------------------------------------------ 
            Field Name in WAWF               Data to be entered in WAWF 
------------------------------------------------------------------------ 
Pay Official DoDAAC: HQ0339 
Issue By DoDAAC: M67854 
Admin DoDAAC: M67854 
Inspect By DoDAAC :M67854 
Ship To Code: M67854 
Ship From Code: N/A 
Mark For Code CT2.7 
Service Approver (DoDAAC) M67854/CT2.7 
Service Acceptor (DoDAAC) M67854/CT2.7 
Accept at Other DoDAAC: N/A 
LPO DoDAA: N/A 
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DCAA Auditor DoDAAC: N/A 
Other DoDAAC(s): N/A 
------------------------------------------------------------------------ 
  
(*Contracting Officer: Insert applicable DoDAAC information or ``See schedule'' if multiple ship to/acceptance 
locations apply, or ``Not applicable.'') 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send 
Additional Email Notifications'' field of WAWF once a document is submitted in the system. 
  
-----------------scott.smid@usmc mil------------------------------------------------------ 
  
  
(Contracting Officer: Insert applicable email addresses or ``Not applicable.'') 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
  
----------------------Scott Smid, 703-432-5800------------------------------------------------- 
  
  
(Contracting Officer: Insert applicable information or ``Not applicable.'') 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 

 

 
 
SECTION H 

SPECIAL CONTRACTING REQUIREMENTS 

 

H.1 

TASK ORDER PROPOSAL AND SELECTION PROCEDURES 

The Contractor shall propose in accordance with the Task Order specified by the Contracting Officer (CO) in the 
Request for Task Order Proposal (RFTOP).   
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When the Government has a requirement for work to be performed, the CO will notify the contractor of:  (1) the 
work to be performed; (2) the desired performance period; and (3) any other information considered to be of 
assistance to the Contractor in preparing a proposal.  These RFTOPs will be written, and may be transmitted by any 
means including the mail, E-Mail, facsimile or Internet.  The standard method of transmission will be E-Mail or the 
Internet. 

The RFTOP shall not obligate the Government to issue Task Orders under this contract, nor shall it authorize the 
Contractor to perform any work pursuant to such requests for proposal prior to the Contractor’s receipt of an 
authorized notice to proceed.  However, the Government will not solicit the Contractor for proposals on any effort 
unless the cognizant finance office has committed the funding for it.  In the event money has not yet been committed 
for a potential effort, the Government may seek to provide the Contractors advance notice by disseminating a draft.  
Draft RFTOPs will be clearly marked as such. 

Task Order proposals shall consist of a business  and technical volume.   

The business and technical volume should identify the Contractor’s proposed approach to the specific task.     

The contractor shall provide, in Microsoft Project format, a sufficiently detailed (third-level work breakdown 
structure equivalent) IMS that describes the management plan to  complete the proposed effort. The Contractor’s 
proposal shall provide labor categories and associated hours, consistent with the awarded IDIQ terms.  Significant 
assumptions made in preparing the proposal, as well as significant risks associated with task order execution should 
be addressed.  Any Government property, material or data required for performance must be identified in the 
response to the RFTOP. 

The Contractor shall also complete and submit Attachment 7 ,”Labor Rate Category Templeate” with their 
Technical Proposal for each task order.  

The price proposal must be broken out by labor category, proposed hours, and shall be in line with the awarded 
IDIQ rates.    

IAW FAR 15.404-3, the Prime Contractor shall submit a price evaluation on each subcontract.  Describe the 
evaluation rationale that leads to the prime’s conclusion that the subcontract price is fair and reasonable.  Explain all 
adjustments made to the subcontract proposed price. 

The Government may issue Task Orders with option periods when it is determined appropriate in accordance with 
FAR 17.2.  A Task Order with options shall be evaluated in accordance with FAR 52.217-5, Evaluation of Options.   

H.2 ALLOWABLE COSTS 

In order for man-hours to be invoiced, deliverable services must have been performed in direct support of a 
requirement in the Task Order.  In the course of business, situations may arise where Government facilities may not 
be available for performance of the Task Order requirements (i.e., base closure due to weather, Force Protection 
conditions, etc.).   In accordance with FAR 37.104(b) personal service contracts are prohibited.  The Government 
does not have an employer/employee relationship with contractor employees and therefore is not authorized to grant 
administrative leave or expend Government resources to compensate Contractor employees for hours expended on 
activities not included in the Task Order.  Submission/acceptance of non-work related time as billable under the 
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submission of a public voucher (invoice) for payment constitutes a false claim, which may lead to criminal 
sanctions, fines, suspension and/or debarment. 

H.3 NON-PERSONAL SERVICES 

The Government will neither supervise Contractor employees nor control the method by which the Contractor 
performs the required tasks.  Under no circumstances shall the Government assign tasks to, or prepare work 
schedules for individual Contractor employees.  It shall be the responsibility of the Contractor to manage their 
employees and to guard against any actions that are of the nature of personal services, or give the perception of 
personal services.  If the Contractor feels that any actions constitute, or are perceived to constitute personal services, 
it shall be the Contractor’s further responsibility to notify the PCO immediately. 

These services shall not be used to perform work of a policy/decision making or management nature, i.e., inherently 
Government functions.  All decisions relative to programs supported by GCSS-MC Contractors will be the sole 
responsibility of the Government.  Support services will not be ordered to circumvent personnel ceilings, pay 
limitations, or competitive employment procedures. 

H.4 PROHIBITED ACTIVITIES 

The Contractor shall not perform tasks under any resultant order which involve the following: 

Preparation of any statement of requirements, objectives, or needs to be procured by the Government for support, 
whether to be acquired by future orders under the GCSS-MC contract or by any other contract action at GCSS-MC. 

Evaluation of the qualifications of a potential source or any proposal for a contract or order by the Government for 
support or any other supplies or services. 

Formulation of best value criteria, acquisition plans, solicitations or strategies for the purchase of support. 

Preparation of documentation for future GCSS-MC Task Orders. 

 
H.5 CONTRACTOR FURNISHED EQUIPMENT 
 
It is not the intent of the Government to pay direct cost for or retain title to Contractor furnished equipment.  Any 
exception to this practice will be stated at the Task Order level. 

 H.6 CONTRACTOR TEAM MEMBER ID 

All GCSS-MC Contractor/Team Member/Subcontractor personnel will be required to wear company identification 
badges so as to distinguish themselves from GCSS-MC Government employees.  These badges must be visible at all 
times when working with Government personnel.  When conversing with Government personnel during business 
meetings, over the telephone or via electronic mail, support Contractor/Team Member/Subcontractor personnel shall 
identify themselves as such to avoid situations arising where sensitive topics might be better discussed solely 
between Government employees.  Electronic mail signature blocks shall identify their company affiliation.  
Contractor/Team Members/Subcontractors occupying collocated space with their Government program customer in 
a Government facility shall identify their workspace area with their name and company affiliation. 
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H.7 ESRS 

ELECTRONIC SUBCONTRACT REPORTING SYSTEM (ESRS)  

Contractors are required to use the eSRS for reporting its subcontracting efforts. In accordance with FAR 52.219-9, 
the contractor agrees to submit the Individual Subcontracting Report (ISR), formerly the SF-294, and Summary 
Subcontracting Report (SSR), formerly the SF-295, as applicable.  Pursuant to FAR 19.704, the government requires 
submission of these reports as follows:  The ISR is due semi-annually and at contract completion, always within 30 
days after the close of each reporting period unless otherwise directed by the PCO.  Normally these deadlines are 
April 30th for the period ending March 31st and October 30th for the period ending September 30th.  A separate 
report is also due within 30 days after contract completion.  Reports are required when due, regardless of whether 
there has been any subcontracting activity since the inception of the contract or since the last reporting period.  The 
SSR must be submitted annually (for twelve months ending September 30th).  Additional information concerning 
the eSRS program can be located at http://www.acquisition.gov and https://esrs.gov.  

 
H.8 OCI 

ORGANIZATIONAL CONFLICT OF INTEREST 

Purpose: The primary purpose of this section is to aid in ensuring that: 

The Contractor’s objectivity and judgment are not biased because of its present or planned interest which relate to 
work under this contract; 

The Contractor does not obtain unfair competitive advantage by virtue of its access to non-public information 
regarding the Government’s program plans and actual or anticipated resources; and 

The Contractor does not obtain unfair competitive advantage by virtue of its access to proprietary information 
belonging to others. 

Scope: Organizational Conflict of Interest (OCI) rules, procedures and responsibilities as described in FAR Subpart 
9.5 shall be applicable to this contract and any resulting subcontracts. 

The general rules in FAR 9.505-1 through 9.505-4 and the restrictions described herein shall apply to performance 
or participation by the Contractor and any of its affiliates or their successors-in-interest (hereafter collectively 
referred to as “Contractor”) in the activities covered by this contract as prime Contractor, subcontractor, co-sponsor, 
joint venture, consultant, or in any similar capacity. 

If after award the Contractor discovers an OCI or potential OCI with respect to this contract, the Contractor agrees 
that a prompt and full disclosure shall be made in writing to the Contracting Officer which shall include a Mitigation 
Plan of the Contractor actions proposed to avoid or mitigate such conflicts(s). If the proposed Contractor actions are 
acceptable to the Contracting Officer, the Contracting Officer shall modify the contract to incorporate the  OCI 
Mitigation plan. 

Access to and Use of Government Information: If the Contractor, in performance of this contract, obtains access to 
Government information such as plans, policies, reports, studies, financial plans, or data which has not been released 
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or otherwise made available to the public, the Contractor agrees that without prior written approval of the Contractor 
Officer, it shall not: 

Use such information for any private purpose; 

Compete for work based on such information for a period of two years after the completion of this contract, which if 
not mitigated by Contractor in its efforts to acquire such work, provides Contractor an unfair competitive advantage 
in any such competitive procurement, or until such information is released or otherwise made public; 

Submit an unsolicited proposal to the Government based on such information; 

Release such information 

Access to and Protection of Proprietary Information: The Contractor agrees to treat proprietary data in accordance 
with the provisions of FAR 9.505-4.  The Contractor shall enter into a written agreement for the protection of the 
proprietary data of others and exercise diligent effort to protect such proprietary data from unauthorized use or 
disclosure. 

Contractor’s OCI Mitigation Plan: Should a contractor’s OCI Mitigation Plan is necessary, it shall be incorporated 
into this contract an Attachment in Section J. 

Subcontracts: The Contractor shall include this clause in consulting agreements and subcontracts of any tier. The 
terms “contract,” “Contractor” and “Contracting Office” shall be appropriately modified to preserve the 
Government’s rights. 

Remedies and Waiver: For breach of any of the above restrictions or for nondisclosure of misrepresentation of any 
relevant facts required to be disclosed concerning this contract, the Government may terminate this contract for 
default, disqualify the Contractor for subsequent related contractual efforts, and pursue such other remedies as may 
be permitted by law or this contract, if, however, in compliance with this clause, the Contractor discovers and 
promptly reports an OCI (or potential thereof) subsequent to contract award, the Contracting Officer may permit 
continued performance under the Contractor’s proposed plan of mitigation or terminate this contract for convenience 
if such termination is deemed to be in the best interests of the Government. 

H.9 KEY PERSONNEL 

Key personnel shall be available to work on the first day of the period of performance of each awarded task order.  If 
it becomes necessary to replace key personnel over the course of the task order, replacement personnel shall possess 
equivalent skills and level of experience.  Replacement key personnel must be evaluated via written resume by the 
COR and approved by the PCO before the replacement key personnel can begin work.  Contractor is required to 
notify in writing to the PCO of any desired change of key personnel within 24 hours of the initial contractor desired 
change.  Sufficient time shall be allotted for transfer of knowledge from one person to that person’s replacement 
without cost to the Government.  

Designate the minimum personnel that will be considered key personnel and assigned to the task order. The 
contractor shall propose appropriate labor categories for this (these) position(s). Key personnel must be assigned for 
the duration of the task order. The Government encourages and will evaluate additional key personnel as proposed 
by the contractor. Key personnel are identified below:  
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• One (1) Contractor Program Manager 
 
 

The Contractor shall identify and assign all key personnel as part of the task order.   
 
H.10 SECURITY 

Maintain a capability to exchange e-mail and data files through the NMCI network or equivalent.   

Possess or provide access to a Secret facility clearance as prescribed by DD Form 254, Department of Defense 
Contract Security Classification Specification.  Contractor's employees directly supporting task orders shall possess 
a minimum of a Secret clearance. 

The contractor shall validate personnel accessing information systems have the proper information assurance 
certification to perform information assurance functions in accordance with DoD 8570.01-M Change 2, Information 
Assurance Workforce Improvement Program.  The contractor shall meet the applicable information assurance 
certification requirements including:  

a) DoD approved information assurance workforce certifications appropriate for each category and level as 
listed in the current version of DoD 8570.01-M; and 

b) Appropriate operating system certification for information assurance technical positions as required by 
DoD 8570.01-M.   

c) Upon request by the Government, the contractor shall provide documentation supporting the information 
assurance certification status of personnel performing information assurance functions. 

d) Certified contractor personnel performing information assurance functions whose certification lapses shall 
be denied access to DoD information systems, or have their access downgraded to a level appropriate for a 
lower certifications status. 

Contractor personnel who do not have proper and current certifications shall be denied access to DoD information 
and systems for the purpose of performing information assurance functions.   

For personnel performing Service Delivery, Base Operations, Facilities/Physical Security Management & Analysis, 
Network Engineering, System Engineering, IT Transition Management & Planning, and IA Support functions, Level 
I  IAT certification is required.   

Security Clearance Requirements. All personnel performing tasks under this contract must be eligible for, and 
obtain, a DoD Common Access Card and associated DoD PKI certificates for identity verification and encryption of 
transmitted correspondence.  The contractor shall provide personnel, at award, with adjudicated security clearances 
commensurate with the level of access for any systems under review or test as well as access to facilities and 
complies with DOD 5220-22-M [NIS TOM].  Systems reviewed under the scope of this contract classified up to 
SECRET.  Immediate notification is required for any personnel not in compliance.  ALL CONTRACTOR 
PERSONNEL REQUIRING ACCESS TO CLASSIFIED INFORMATION AND ASSIGNED TO THESE 
POSITIONS SHALL POSSES A SECRET CLEARANCE.  The prime contractor and all sub-contractors (though 
the prime contractor) shall certify in writing to the Government that personnel supporting this contract are 
"Qualified U.S. contractors" per DoD Directive 5230.25 Para 3.2.  Qualified U.S. contractors are restricted to U.S. 
citizens, persons admitted lawfully into the United States for permanent residence, and are located in the United 
States.  All personnel identified on the certification and/or supporting this contract shall be in compliance with DoD, 
DON, and Marine Corps Information and Personnel Security Policy to include completed background investigations 
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(as required) prior to start.  This contract shall include a DD-254 as an attachment.  The contractor shall have a valid 
Secret Facility Clearance.  The Government shall assist the contractor in gaining access to Government agencies and 
installations related to the systems in question.   

H.11 NON-DISCLOSURE 

Non-Disclosure Requirements 

Program data and associated planning, execution, and reporting data, technical data, processes, and related 
information developed or identified in the provision of services to GCSS-MC, and third party proprietary 
information require appropriate safeguarding. Information controls shall be sufficient to ensure that information 
which is not available in the public domain is not released by a Contractor providing services to GCSS-MC.   
Controls shall be employed to ensure that information is not disclosed, unless authorized by the PCO.   

H.12 INFRASTRUCTURE 

Place of Performance.  The normal place of performance will be at contractor facility, with some work done at 
various government facilities. The size of the Contractor's facility, and the number of personnel to be 
accommodated, are not directed by the Government.  No requirement for lab space has been identified.  The 
contractor will be conducting complex planning, testing and reporting activities that require close and continuous 
coordination with the government.  The contractor may occupy visitor work stations in Government facilities, but 
contractor should provide sufficient seating in their own facilities for all supporting personnel.  
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H.13 Limited Use of Government Data: 

 
Performance of this task order may require the contractor to access and use data and information proprietary to a 
Government agency or Government contractor that is of such a nature that its dissemination or use, other than in 
performance of this effort, would be adverse to the interests of the Government and/or others.  Contractor and/or 
contractor personnel shall not divulge or release data or information developed or obtained in performance of this 
effort, until made public by the Government, except as authorized by Government personnel or upon written 
approval of the Contracting Officer.  The Contractor shall not use, disclose, or reproduce proprietary data that bears 
a restrictive legend, other than as required in the performance of this effort. Nothing herein shall preclude the use of 
any data independently acquired by the contractor without such limitations or prohibit an agreement at no cost to the 
Government between the contractor and the data owner that provides for greater rights to the contractor. 

H.14  Government Furnished Equipment (GFE): 

Attachment (4) lists all of the Government Furnished Equipment with it current value.  The contractor shall be 
responsible for all GFP in their possession and shall comply with the Defense Federal Acquisition Regulation 
Supplement (DFARS) UID clause 252.211-7003.  Where WAWF access is required to support the above 
requirement, the contractor will work with the government to obtain proper access.   

DoD policy requires that three elements along with their data identifiers must, as a minimum, be in the 2D data 
matrix barcode to be compliant with DoD standards.  The GCSS-MC/LCM Program will use lot or batch number, 
part number, and serial number for the data matrix barcode.  Labels shall be provided via GCSS PMO. Oracle shall 
apply labels provided by GCSS-PMO to GFE as specified in the illustration. The illustration, below, provides an 
example of the UII Construct # 2 data matrix that GCSS-MC/LCM Block 1 will use: 

 

Matrix Barcode Example 
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(End of Section H) 

 

 

  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JAN 2012    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-16  Preventing Personal Conflicts of Interest  DEC 2011    
52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  
MAY 2011    

52.204-7  Central Contractor Registration  FEB 2012    
52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.212-4  Contract Terms and Conditions--Commercial Items  FEB 2012    
52.212-4 Alt I  Contract Terms and Conditions--Commercial Items (Feb 

2012)  
OCT 2008    

52.215-9  Changes or Additions to Make-or-Buy Program  OCT 1997    
52.215-21 Alt IV  Requirements for Certified Cost or Pricing Data or 

Information Other Than Certified Cost or Pricing Data--
Modifications (Oct 2010) -  Alternate IV  

OCT 2010    

52.215-23  Limitations on Pass-Through Charges  OCT 2009    
52.222-50  Combating Trafficking in Persons  FEB 2009    
52.222-54  Employment Eligibility Verification  JAN 2009    
52.227-1  Authorization and Consent  DEC 2007    
52.232-8  Discounts For Prompt Payment  FEB 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-36  Payment by Third Party  FEB 2010    
52.233-1  Disputes  JUL 2002    
52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.242-13  Bankruptcy  JUL 1995    
52.243-3  Changes--Time-And-Material Or Labor-Hours  SEP 2000    
52.245-1  Government Property  APR 2012    
52.245-9  Use And Charges  APR 2012    
52.249-6  Termination (Cost Reimbursement)  MAY 2004    
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52.249-6 Alt IV  Termination (Cost Reimbursement) (May 2004)  - Alternate 
IV  

SEP 1996    

52.249-6 Alt V  Termination (Cost Reimbursement) (May 2004)  - Alternate 
V  

SEP 1996    

52.249-14  Excusable Delays  APR 1984    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration Alternate A  SEP 2007    
252.204-7006  Billing Instructions  OCT 2005    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.227-7025  Limitations on the Use or Disclosure of Government-
Furnished Information Marked with Restrictive Legends  

MAR 2011    

252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports  

JUN 2012    

252.232-7011  Payments in Support of Emergencies and Contingency 
Operations  

JUL 2010    

252.245-7002  Reporting Loss of Government Property  APR 2012    
252.245-7003  Contractor Property Management System Administration  APR 2012    
252.246-7003  Notification of Potential Safety Issues  JAN 2007    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-1     APPROVAL OF CONTRACT (DEC 1989) 

 

This contract is subject to the written approval of the Procuring Contracting Officer (PCO) and shall not be binding 
until so approved. 

 

(End of clause) 

 

 

 

52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2012)  
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(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 

 

(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 

 

 ___    Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)). 

 

(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

 

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78). 

 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

X (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 1995) (41 
U.S.C. 253g and 10 U.S.C. 2402). 

 

 

X (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note)).  

 

____  (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (June 
2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 
Act of 2009.)  
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X (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (Feb 2012) (Pub. L. 109-
282) (31 U.S.C. 6101 note).  

 
 

___  (5) 52.204-11, American Recovery and Reinvestment Act—Reporting Requirements (Jul 2010) (Pub. L. 111-
5).  

 

X (6) 52.209-6, Protecting the Government’s Interest When Subcontracting with Contractors Debarred, Suspended, 
or Proposed for Debarment. (Dec 2010) (31 U.S.C. 6101 note).  

 
X (7) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (Feb 2012) (41 U.S.C. 
2313). 
 

X (8) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (MAY 2012) (section 738 of 
Division C of Pub. L. 112-74, section 740 of Division C of Pub. L. 111-117, section 743 of Division D of Pub. L. 
111-8, and section 745 of Division D of Pub. L. 110-161). 

 

____ (9) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (NOV 2011) (15 U.S.C. 657a). 

 

____ (10) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 2011) (if 
the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).  

 

 

____ (11) [Reserved]  

 

 

____ (12)(i)  52.219-6, Notice of Total Small Business Set-Aside (NOV 2011) (15 U.S.C. 644). 

 

 

____ (ii) Alternate I (NOV 2011). 
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____ (iii) Alternate II (NOV 2011). 

 

____ (13)(i)  52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).  

 

 

____ (ii) Alternate I (Oct 1995) of 52.219-7.  

 

 

____ (iii) Alternate II (Mar 2004) of 52.219-7.  

 

 

      (14) 52.219-8, Utilization of Small Business Concerns (Jan 2011) (15 U.S.C. 637(d)(2) and (3)).  

 

 

      (15)(i)  52.219-9, Small Business Subcontracting Plan (Jan 2011) (15 U.S.C. 637(d)(4)).  

 

 

____ (ii) Alternate I (Oct 2001) of 52.219-9.  

 

 

      (iii) Alternate II (Oct 2001) of 52.219-9.  
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____ (iv) Alternate III (Jul 2010) of 52.219-9.  

 

____ (16) 52.219-13, Notice of Set-Aside of Orders (NOV 2011) (15 U.S.C. 644(r)). 

 

      (17) 52.219-14, Limitations on Subcontracting (NOV 2011) (15 U.S.C. 637(a)(14)). 

 

X (18) 52.219-16, Liquidated Damages—Subcon-tracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)). 

 

____ (19)(i)  52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (Oct 
2008) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).  

 

____ (ii) Alternate I (June 2003) of 52.219-23. 

 

      (20) 52.219-25, Small Disadvantaged Business Participation Program—Disadvantaged Status and Reporting 
(Dec 2010) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).  

 

 

____ (21) 52.219-26, Small Disadvantaged Business Participation Program— Incentive Subcontracting (Oct 2000) 
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).  

 

 

____ (22) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (NOV 2011) (15 U.S.C. 
657f). 

 

 

      (23)  52.219-28, Post Award Small Business Program Rerepresentation (Apr 2012) (15 U.S.C. 632(a)(2)).  
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____ (24) 52.219-29, Notice of Set-Aside for Economically Disadvantaged Women-Owned Small Business 
(EDWOSB) Concerns (APR 2012) (15 U.S.C. 637(m)). 

 

____ (25) 52.219-30, Notice of Set-Aside for Women-Owned Small Business (WOSB) Concerns Eligible Under the 
WOSB Program (APR 2012) (15 U.S.C. 637(m)). 

 

X (26) 52.222-3, Convict Labor (June 2003) (E.O. 11755). 

 

X (27) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (MAR 2012) (E.O. 3126).  

 

X (28) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).  

 

X (29) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).  

 

X (30) 52.222-35, Equal Opportunity for Veterans (Sep 2010)(38 U.S.C. 4212).  
 

X (31) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) (29 U.S.C. 793). 

 

X (32) 52.222-37, Employment Reports on Veterans (Sep 2010) (38 U.S.C. 4212). 

 

X (33) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 
13496).  

 

X (34) 52.222-54, Employment Eligibility Verification (Jan 2009). (Executive Order 12989). (Not applicable to the 
acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in 
22.1803.)  
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____ (35)(i)  52.223-9, Estimate of Percentage of Recovered Material Content for EPA–Designated Items (May 
2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 
items.)  

 

 

____ (ii) Alternate I (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of 
commercially available off-the-shelf items.)  

 

____ (36) 52.223-15, Energy Efficiency in Energy-Consuming Products (Dec 2007) (42 U.S.C. 8259b). 

 

____ (37)(i)  52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal Computer Products 
(Dec 2007) (E.O. 13423).  

 

____ (ii) Alternate I (Dec 2007) of 52.223-16.  

 

X (38) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (Aug 2011) (E.O. 13513).  

 

____ (39) 52.225-1, Buy American Act—Supplies (Feb 2009) (41 U.S.C. 10a-10d).  

 

____(40)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (MAY 2012) (41 U.S.C. 
chapter 83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note,  
Pub. L. 103-182, 108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, and 112-42). 
 

____ (ii) Alternate I (Mar 2012) of 52.225-3. 

 

____ (iii) Alternate II (Mar 2012) of 52.225-3. 

 

____ (iv) Alternate III (Mar 2012) of 52.225-3. 
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____ (41) 52.225-5, Trade Agreements (MAY 2012) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note). 
 

X (42) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.O.’s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of the Treasury).  

 

____ (43) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150 

 

____ (44) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 
5150). 

 

____ (45) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f)).  

 

____ (46) 52.232-30, Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 255(f), 10 U.S.C. 2307(f)). 

 

X (47) 52.232-33, Payment by Electronic Funds Transfer—Central Contractor Registration (Oct 2003) (31 U.S.C. 
3332).  

 

____ (48) 52.232-34, Payment by Electronic Funds Transfer—Other than Central Contractor Registration (May 
1999) (31 U.S.C. 3332).  

 

____ (49) 52.232-36, Payment by Third Party (Feb 2010) (31 U.S.C. 3332).  

 

X (50) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).  

 

____ (51)(i)  52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. 
Appx. 1241(b) and 10 U.S.C. 2631).  

 

____ (ii) Alternate I (Apr 2003) of 52.247-64.  
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(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

      (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).  

 

 

      (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.).  

 

 

_____ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act—Price Adjustment (Multiple Year and 
Option Contracts) (Sep 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).  

 

      (4) 52.222-44, Fair Labor Standards Act and Service Contract Act—Price Adjustment (Sep 2009) (29 U.S.C. 
206 and 41 U.S.C. 351, et seq.).  

 

_____ (5) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, 
Calibration, or Repair of Certain Equipment—Requirements (Nov 2007) (41 351, et seq.).  

 

_____ (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services—
Requirements (Feb 2009) (41 U.S.C. 351, et seq.).  

 

_____ (7) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (Mar 2009) (Pub. L. 110-247).  

 

_____ (8) 52.237-11, Accepting and Dispensing of $1 Coin (Sept 2008) (31 U.S.C. 5112(p)(1)). 
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(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  

 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  

 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  

 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  

 

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 
commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the 
clause— 

 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note). 

 

(ii) 52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

 

(iii) Reserved. 
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(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 

 

(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 1998) (29 U.S.C. 793). 

 

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 
13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

 

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 

 

(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).  

 

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)). 

 

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration, 
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.). 

 

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.). 

 

(xii) 52.222-54, Employment Eligibility Verification (JAN 2009).  

 

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 
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(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

 

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

 

(End of clause) 

 

 

 

 

 

 

52.216-19      ORDER LIMITATIONS.  (OCT 1995) 

 

(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $50,000.00 , the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 

 

(b) Maximum order.  The Contractor is not obligated to honor: 

 

(1) Any order for a single item in excess of $43,100,000.00  

 

(2) Any order for a combination of items in excess of $43,100,000.00; or 

 

(3) A series of orders from the same ordering office within 30days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
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(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 

 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 

 

(End of clause) 

 

 

 

 

52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 

 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 

 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

 

(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
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Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 180 days following the IDIQ Contract's Award Period. 

 

(End of clause) 

 

 

 

52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 

 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within 10 days (insert the period of time within which the Contracting Officer may exercise the option). 

 

(End of clause) 

 

 

 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 

 

Http://farsite.hil.af.mil  

 

(End of clause) 
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252.212-7001  CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUN 2012) 

 

(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if 
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of 
commercial items or components. 

 

X 52.203-3, Gratuities (APR 1984) (10 U.S.C. 2207). 

 

(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR 
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or 
Executive orders applicable to acquisitions of commercial items or components. 

 

(1)  X 252.203-7000, Requirements Relating to Compensation of Former DoD Officials (SEP 2011) (Section 847 of 
Pub. L. 110-181). 

 

(2)  X 252.203-7003, Agency Office of the Inspector General (APR 2012)(section 6101 of Pub. L. 110-252, 41 
U.S.C. 3509). 

 

(3)  X 252.205-7000, Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C. 2416).  

 

(4)       252.219-7003, Small Business Subcontracting Plan (DoD Contracts) (JUN 2012) (15 U.S.C. 637). 

 

(5) ____ 252.219-7004, Small Business Subcontracting Plan (Test Program) (JAN 2011) (15 U.S.C. 637 note). 
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(6)(i) ____ 252.225-7001, Buy American and Balance of Payments Program (JUN 2012) (41 U.S.C. chapter 83, 
E.O. 10582). 

 

(ii) ____ Alternate I (OCT 2011) of 252.225-7001. 

 

(7) ____ 252.225-7008, Restriction on Acquisition of Specialty Metals (JUL 2009) (10 U.S.C. 2533b). 

 

(8) ____ 252.225-7009, Restriction on Acquisition of Certain Articles Containing Specialty Metals (JUN 2012) (10 
U.S.C. 2533b). 

 

(9) ____ 252.225-7012, Preference for Certain Domestic Commodities (JUN 2012) (10 U.S.C. 2533a).  

 

(10) ____ 252.225-7015, Restriction on Acquisition of Hand or Measuring Tools (JUN 2005) (10 U.S.C. 2533a). 

 

(11) ____ 252.225-7016, Restriction on Acquisition of Ball and Roller Bearings (JUN 2011) (Section 8065 of Pub. 
L. 107-117 and the same restriction in subsequent DoD appropriations acts). 

 

12) ____  252.225-7017, Photovoltaic Devices (JUN 2012) (Section 846 of Pub. L. 111-383). 

 

13)(i) ____  252.225-7021, Trade Agreements (JUN 2012) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note). 

 

(ii) ____ Alternate I (OCT 2011) of 252.225-7021. 

 

(iii) ____ Alternate II (OCT 2011) of 252.225-7021. 

 

(14) ____ 252.225-7027, Restriction on Contingent Fees for Foreign Military Sales (APR 2003) (22 U.S.C. 2779). 
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(15) ____ 252.225-7028, Exclusionary Policies and Practices of Foreign Governments (APR 2003) (22 U.S.C. 
2755). 

 

(16)(i) ____  252.225-7036, Buy American Act—Free Trade Agreements—Balance of Payments Program (JUN 
2012) (41 U.S.C. chapter 83 and 19 U.S.C. 3301 note). 

 

(ii) ____ Alternate I (JUN 2012) of 252.225-7036. 

 

(iii) ____ Alternate II (JUN 2012) of 252.225-7036. 

 

(iv) ____ Alternate III (JUN 2012) of 252.225-7036. 

 

(v) ____ Alternate IV (JUN 2012) of 252.225-7036. 

  

(vi) ____Alternate V (JUN 2012) of 252.225-7036. 

 

(17)  ____ 252.225-7038, Restriction on Acquisition of Air Circuit Breakers (JUN 2005) (10 U.S.C. 2534(a)(3)). 

 

(18) ____ 252.225-7039, Contractors Performing Private Security Functions (JUN 2012) (Section 862 of Pub. L. 
110-181, as amended by section 853 of Pub. L. 110-417 and sections 831 and 832 of Pub. L. 111-383). 

 

(19) ____ 252.226-7001, Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native 
Hawaiian Small Business Concerns (SEP 2004) (Section 8021 of Pub. L. 107-248 and similar sections in subsequent 
DoD appropriations acts). 

 

(20)       252.227-7013, Rights in Technical Data--Noncommercial Items (FEB 2012), if applicable (see 
227.7103-6(a)). 
 

(21) X 252.227-7015, Technical Data—Commercial Items (DEC 2011) (10 U.S.C. 2320). 
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(22) X 252.227-7037, Validation of Restrictive Markings on Technical Data (JUN 2012), if applicable (see 
227.7102-4(c)))(10 U.S.C. 2321). 
 

(23) X 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports (MAR 2008) (10 U.S.C. 
2227). 

 

(24) X 252.237-7010, Prohibition on Interrogation of Detainees by Contractor Personnel (NOV 2010) (Section 1038 
of Pub. L. 111-84) 

 

(25) X 252.237-7019, Training for Contractor Personnel Interacting with Detainees (SEP 2006) (Section 1092 of 
Pub. L. 108-375). 

 

(26) X 252.243-7002, Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410).  

 

(27) ____ 252.246-7004, Safety of Facilities, Infrastructure, and Equipment For Military Operations (OCT 2010) 
(Section 807 of Pub. L. 111-84). 

 

(28) ____ 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost Bearer (SEP 2010) 
(Section 884 of Pub. L. 110-417). 

 

(29)(i) X 252.247-7023, Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631). 

 

(ii) X Alternate I (MAR 2000) of 252.247-7023. 

 

(iii) X Alternate II (MAR 2000) of 252.247-7023. 

  

(iv) ____ Alternate III (MAY 2002) of 252.247-7023. 
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(30) ____ 252.247-7024, Notification of Transportation of Supplies by Sea (MAR (2000) (10 U.S.C. 2631). 

 

(31) ____ 252.247-7027, Riding Gang Member Requirements (OCT 2011) (Section 3504 of Pub. L. 110-417). 

 

c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders--Commercial Items clause of this contract (FAR 52.212-5), the Contractor shall 
include the terms of the following clauses, if applicable, in subcontracts for commercial items or commercial 
components, awarded at any tier under this contract: 

     

(1) 252.225-7039, Contractors Performing Private Security Functions (JUN 2012) (Section 862 of Pub. L. 110-181, 
as amended by section 853 of Pub. L. 110-417 and sections 831 and 832 of Pub. L. 111-383). 

 

2) 252.227-7013, Rights in Technical Data--Noncommercial Items (FEB 2012), if applicable (see 227.7103-6(a)). 
 
(3) 252.227-7015, Technical Data--Commercial Items (DEC 2011), if applicable (see 227.7102-4(a)). 
     
(4) 252.227-7037, Validation of Restrictive Markings on Technical Data (JUN 2012), if applicable (see 227.7102-
4(c)). 
     

(5) 252.237-7010, Prohibition on Interrogation of Detainees by Contractor Personnel (NOV 2010) (Section 1038 of 
Pub. L. 111-84). 

     

(6) 252.237-7019, Training for Contractor Personnel Interacting with Detainees (SEP 2006) (Section 1092 of Pub. 
L. 108-375). 

     

(7) 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost Bearer (SEP 2010) 
(Section 884 of Pub. L. 110-417). 

     

(8) 252.247-7023, Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631). 

     

(9) 252.247-7024, Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631). 
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(End of clause) 

 

 

 

 

252.216-7006  ORDERING (MAY 2011) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the contract schedule. Such orders may be issued from 
____28 September 2012_______ through __27 September 2013_________ [insert dates]. 
     
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
     
(c)(1) If issued electronically, the order is considered ``issued'' when a copy has been posted to the Electronic 
Document Access system, and notice has been sent to the Contractor. 
     
(2) If mailed or transmitted by facsimile, a delivery order or task order is considered ``issued'' when the Government 
deposits the order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery 
services. 
     
(3) Orders may be issued orally only if authorized in the  
schedule. 
     
(End of Clause) 
 
 

 

 

SECTION J 

 

DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  

Attachment 1  IDIQ SOW 33 9/19/12 

Attachment 2  IDIQ DELIVERABLES  3 9/19/12 
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Attachment 3 
    

PDSS System 
Sustainability Metrics 

2 9/19/12 

Attachment 4 GCSS-MC GFE 19 9/19/12 

Attachment 5 
    

GCSS-MC WORK 
PRODUCTS 

8 9/19/12 

Attachment 6 DD 254 7 9/19/12 

Attachment 7 
    

LABOR RATE 
CATEGORY 
TEMPLATE 

2 9/19/12 

Attachment 8 Configuration 
Management Process 
(CMP) 

55 7/20/12 

Attachment 9 
    

Oracle Proposal 
(Technical, Labor 
Category with Hourly 
Labor Rates by Category 
Menu)   

 9/24/12 

 

 

 

ADDENDA 52.212-4 ALT I 

a. Subsection (a) – Inspection/Acceptance –  
 

 Inspection/Acceptance.  

(1) The Government has the right to inspect and test all materials furnished and services performed under 
this contract, to the extent practicable at all places and times, including the period of performance, and in 
any event before acceptance. The Government may also inspect the plant or plants of the Contractor or any 
subcontractor engaged in contract performance. The Government will perform inspections and tests in a 
manner that will not unduly delay the work. 

(2) If the Government performs inspection or tests on the premises of the Contractor or a subcontractor, the 
Contractor shall furnish and shall require subcontractors to furnish all reasonable facilities and assistance 
for the safe and convenient performance of these duties. 
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(3) Unless otherwise specified in the contract, the Government will accept or reject services and materials 
at the place of delivery as promptly as practicable after delivery, and they will be presumed accepted 10 
days after the date of delivery, unless accepted earlier. 

(4) At any time during contract performance, but not later than 3 months (or such other time as may be 
specified in the contract) after acceptance of the services or materials last delivered under this contract, the 
Government may require the Contractor to replace or correct services or materials that at time of delivery 
failed to meet contract requirements. Except as otherwise specified in paragraph (a)(6) of this clause, the 
cost of replacement or correction shall be determined under paragraph (i) of this clause, but the “hourly 
rate” for labor hours incurred in the replacement or correction shall be reduced to exclude that portion of 
the rate attributable to profit. Unless otherwise specified below, the portion of the “hourly rate” attributable 
to profit shall be 10 percent. The Contractor shall not tender for acceptance materials and services required 
to be replaced or corrected without disclosing the former requirement for replacement or correction, and, 
when required, shall disclose the corrective action taken. (5)  

(i) If the Contractor fails to proceed with reasonable promptness to perform required replacement 
or correction, and if the replacement or correction can be performed within the ceiling price (or the 
ceiling price as increased by the Government), the Government may— 

(A) By contract or otherwise, perform the replacement or correction, charge to the 
Contractor any increased cost, or deduct such increased cost from any amounts paid or 
due under this contract; or 

(B) Terminate this contract for cause. 

(ii) Failure to agree to the amount of increased cost to be charged to the Contractor shall be a 
dispute under the Disputes clause of the contract. 

(6) Notwithstanding paragraphs (a)(4) and (5) above, the Government may at any time require the 
Contractor to remedy by correction or replacement, without cost to the Government, any failure by the 
Contractor to comply with the requirements of this contract, if the failure is due to-- 

(i) Fraud, lack of good faith, or willful misconduct on the part of the Contractor’s managerial 
personnel; or 

(ii) The conduct of one or more of the Contractor’s employees selected or retained by the 
Contractor after any of the Contractor’s managerial personnel has reasonable grounds to believe 
that the employee is habitually careless or unqualified. 

(7) This clause applies in the same manner and to the same extent to corrected or replacement materials or 
services as to materials and services originally delivered under this contract. 

(8) The Contractor has no obligation or liability under this contract to correct or replace materials and 
services that at time of delivery do not meet contract requirements, except as provided in this clause or as 
may be otherwise specified in the contract. 

(9) Unless otherwise specified in the contract, the Contractor’s obligation to correct or replace 
Government-furnished property shall be governed by the clause pertaining to Government property. 
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b. Subsection (m) Termination for Cause –  

Oracle proposes to accept this provision, subject to the following:  
(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in 
the event of any default by the Contractor, or if the Contractor fails to comply with any contract terms and 
conditions, or fails to provide the Government, upon written request, with adequate assurances of future 
performance. Subject to the terms of this contract, the Contractor shall be paid an amount in accordance 
with the rates applicable to the original performance under the order In the event of termination for cause, 
the Contractor shall be liable to the Government for any and all rights and remedies provided by law. IN 
THE EVENT OF A TERMINATION FOR CAUSE, ORACLE’S MAXIMUM LIABILITY SHALL BE 
LIMITED TO REASONABLE REPROCUREMENT COSTS NOT TO EXCEED AN AMOUNT EQUAL 
TO THE AMOUNT PAID TO ORACLE UNDER THIS ORDER PLUS 27% OF THE TOTAL AMOUNT 
OF THIS ORDER. If it is determined that the Government improperly terminated this contract for default, 
such termination shall be deemed a termination for convenience.  

 
 

c.  Subsection (p) – Limitation of Liability –   
NEITHER ORACLE NOR THE U.S. GOVERNMENT SHALL BE LIABLE FOR ANY 
INDIRECT, INCIDENTAL, SPECIAL, OR CONSEQUENTIAL DAMAGES, OR ANY 
LOSS OF PROFITS, REVENUE, DATA OR DATA USE. FURTHER, NEITHER ORACLE 
NOR THE U.S GOVERNMENT SHALL BE LIABLE FOR PUNITIVE DAMAGES 
EXCEPT TO THE EXTENT THIS LIMITATION IS PROHIBITED BY APPLICABLE 
LAW. ORACLE’S MAXIMUM LIABILITY FOR ANY DAMAGES ARISING OUT OF OR 
RELATED TO THE ORDER, WHETHER IN CONTRACT OR 
TORT, SHALL BE LIMITED TO THE AMOUNTS PAID UNDER THE ORDER AND IF SUCH 
DAMAGES RESULT FROM THE ORDERING ACTIVITY’S USE OF SERVICES, SUCH LIABILITY 
SHALL BE LIMITED TO THE FEES THE ORDERING ACTIVITY PAID ORACLE FOR THE 
DEFICIENT SERVICES GIVING RISE TO THE LIABILITY. 
THIS CLAUSE SHALL NOT IMPAIR THE U.S. GOVERNMENT'S RIGHT TO RECOVER FOR 
FRAUD OR CRIMES ARISING OUT OF OR RELATED TO THIS CONTRACT UNDER 
ANY FEDERAL FRAUD STATUTE, INCLUDING THE FALSE CLAIMS ACT (31 USC 
3729 TO 3733). FURTHERMORE, THIS CLAUSE SHALL NOT IMPAIR NOR 
PREJUDICE THE U.S. GOVERNMENT'S RIGHT TO EXPRESS REMEDIES PROVIDED 
HEREIN.  

 
d.  Subsection (s) – Order of Precedence –  

Oracle proposes to accept this provision, subject to agreement that this Request for Clarifications and 
Exceptions shall be considered to be part of “the addenda to the contract”. This will ensure that the final 
agreement conforms to the intent of the parties. 

 

 

 

 

ADDENDA TO 52.219-16 
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While it is not the intent of the parties to subcontract under this contract, for clarification purposes, liability under 
this clause shall be subject to the Limitation of Liability clause in section (p) of 52.212-4 ALT I of the agreement. 

 
 
ADDENDA TO 52.245-1 
The parties agree that the submission of information as contained in Attachment 4 by Oracle constitutes compliance 
with the requirements  of FAR 52.245-1. 

 
 
ADDENDA TO DATA RIGHTS 
Data Rights: 

A. Under 252.227-7015, “Government” is defined as the Department of the Navy.” 
 

B. Upon award of the first Task Order issued under this Contract M67854-12-D-7501, Oracle will grant to the 
Department of Navy (DoN) a "paid-up" nonexclusive and irrevocable worldwide license in all Task Order 
deliverables developed under, modified, or delivered pursuant to both this contract M67854-12-D-7501 and 
task order M6784-07-F-4912, including but not limited to DS/CDS deliverables and associated Reports, 
Interfaces, Conversions and Extensions (RICE) objects, independent of the funding source claimed by the 
parties (hereinafter "Works") to: 

 

1. Use, modify, reproduce, release, perform, display, or disclose, including but not limited to, technical 
data, computer software, computer databases, and computer software documentation delivered to the DoN such 
Works, within the DoN, for DoN purposes, without restriction; and 

 

2. Release or disclose such Works outside the DoN (including to agents, contractors, and without 
limitation, outsourcers) and authorize such persons to whom release or disclosure has been made to use, modify, 
reproduce, release, perform, display, or disclose such Works for DoN purposes; provided:  

 

  a. Prior to release or disclosure, the intended recipient is subject to the use and 
nondisclosure agreement at DFARS 227.7103-7; or 

  

  b. The recipient is a DoN contractor receiving access to the Works for performance of a 
DoN requirement that contains the clause at DFARS 252.227-7025. 
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Nothing herein shall modify the respective rights of the parties in underlying software products, services, and work 
products previously purchased under contract GS-35F-0009T Task Order M67854-04-D-4900, or any other contract, 
agreement, and/or task order.. 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0001  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by $  from $  to $   
 
 
 
        CLIN 0003  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0006  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0011  
                The estimated/max cost has decreased by $  from $  to $   
                The total cost of this line item has decreased by $  from $  to $   
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
         
CLIN 0001:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170001) was 
decreased by $  from $  to $   
         
CLIN 0003:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170003) was 
increased by $  from $  to $   
         
CLIN 0006:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170006) was 
increased by $  from $  to $   
         
CLIN 0011:  

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4)(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4) (b) (4)
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        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170011) was 
decreased by $  from $  to $   
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-NOV-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4)(b) (4)
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  POP 10-NOV-2012 TO 
08-NOV-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-NOV-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
08-NOV-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170007) was 
decreased by $  from $  to $   
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4)(b) (4)
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  POP 10-NOV-2012 TO 
28-JUL-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUL-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUL-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0001  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0002  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0003  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by $  from $  to $   
 
 
 
        CLIN 0004  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by $  from $  to $   
 
 
 
        CLIN 0005  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by $  from $  to $   
 
 
 
        CLIN 0006  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0007  
                The pricing detail quantity has decreased by  from  to   
                The total cost of this line item has decreased by $  from $  to $   
 
 
 
        CLIN 0009  
                The pricing detail quantity has decreased by  from  to   

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
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                The total cost of this line item has decreased by $  from $  to $   
 
 
 
        CLIN 0011  
                The estimated/max cost has decreased by $  from $  to $   
                The total cost of this line item has decreased by $  from $  to $   
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
         
CLIN 0001:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170001) was 
increased by $  from $  to $   
         
CLIN 0002:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170002) was 
increased by $  from $  to $   
         
CLIN 0003:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170003) was 
decreased by $  from $  to $   
         
CLIN 0004:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170004) was 
decreased by $  from $  to $   
         
CLIN 0005:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170005) was 
decreased by $  from $  to $   
         
CLIN 0006:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170006) was 
increased by $  from $  to $   
         
CLIN 0007:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170007) was 
decreased by $  from $  to $   
         
CLIN 0009:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170009) was 
decreased by $  from $  to $   
         
CLIN 0011:  

(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4)(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
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        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170011) was 
decreased by $  from $  to $   
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4) (b) (4)
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  POP 10-NOV-2012 TO 
28-JUL-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUN-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUL-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUL-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUN-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
         
                The total cost of this contract was increased by $  from $  to 
$  
  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0001  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0002  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0003  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0004  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0005  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0006  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 

(b) (4) (b) (4)
(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
(b) (4) (b) (4) (b) (4)
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        CLIN 0007  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0011  
                The estimated/max cost has increased by $  from $  to $   
                The total cost of this line item has increased by $  from $  to $   
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $  
from $  to $   
         
CLIN 0001:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170001) was 
increased by $  from $  to $   
         
CLIN 0002:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170002) was 
increased by $  from $  to $   
         
CLIN 0003:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170003) was 
increased by $  from $  to $   
         
CLIN 0004:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170004) was 
increased by $  from $  to $   
         
CLIN 0005:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170005) was 
increased by $  from $  to $   
         
CLIN 0006:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170006) was 
increased by $  from $  to $   
         
CLIN 0007:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170007) was 
increased by $  from $  to $   
         
CLIN 0011:  

(b) (4)(b) (4)
(b) (4)(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4)(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4)(b) (4)
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        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170011) was 
increased by $  from $  to $   
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4)(b) (4)
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  POP 10-NOV-2012 TO 
28-JUN-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUN-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUN-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
28-JUN-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0012 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-JUN-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
 
 
The following have been modified:  
        DISTRIBUTION LIST 
 
 
Oracle –  
GCSS-MC finance Rich Davis 
GCSS-MC ACOR – Prince Billups 
Contract File 
  
 
(End of Summary of Changes)  
 

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
         
                The total cost of this contract was increased by $  from $  to 
$  
  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0011  
                The estimated/max cost has increased by $  from $  to $   
                The total cost of this line item has increased by $  from $  to $   
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $  from 
$  to $   
         
CLIN 0011:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170011) was 
increased by $  from $  to $   
 
 
 
The following have been modified:  
        DISTRIBUTION LIST 
 
Oracle –  
GCSS-MC finance Rich Davis 
GCSS-MC ACOR – Prince Billups 
Contract File 
  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4)
(b) (4)

(b) (4) (b) (4)
 (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $  from $  to $   
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0011  
                The estimated/max cost has increased by $  from $  to $   
                The WSC Equipment code 000 has been added.  
                The total cost of this line item has increased by $  from $  to $   
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $  from 
$  to $   
         
CLIN 0011:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170011) was 
increased by $  from $  to $   
 
(End of Summary of Changes)  
 

(b) (4) (b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4)(b) (4)(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $  from $  to $   
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0001  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0002  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0003  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0004  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0005  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0006  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0007  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 

(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4)(b) (4)
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        CLIN 0009  
                The pricing detail quantity has increased by  from  to   
                The total cost of this line item has increased by $  from $  to $   
 
 
 
        CLIN 0011  
                The estimated/max cost has increased by $  from $  to $   
                The total cost of this line item has increased by $  from $  to $   
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $  
from $  to $   
         
CLIN 0001:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170001) was 
increased by $  from $  to $   
         
CLIN 0002:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170002) was 
increased by $  from $  to $   
         
CLIN 0003:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170003) was 
increased by $  from $  to $   
         
CLIN 0004:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170004) was 
increased by $  from $  to $   
         
CLIN 0005:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170005) was 
increased by $  from $  to $   
         
CLIN 0006:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170006) was 
increased by $  from $  to $   
         
CLIN 0007:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170007) was 
increased by $  from $  to $   

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
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CLIN 0009:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170009) was 
increased by $  from $  to $   
         
CLIN 0011:  
          
        AA: 17311061A2A 252  67854   067443 2D M95450 3RCA731735LY (CIN M9545013RCA73170011) was 
increased by $  from $  to $   
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
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  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

01-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
27-MAR-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
27-MAR-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

28-DEC-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
27-MAR-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

27-MAR-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0012 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 10-NOV-2012 TO 

08-FEB-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 10-NOV-2012 TO 
27-MAR-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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Section SF 1449 - CONTINUATION SHEET 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  $687,400.00  

 Program Management 

T&M 

Program management to be performed in accordance with paragraph 6.1 and 
subsequent sub-paragraphs of 6.1 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $687,400.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170001 

 

$687,400.00 

 

     

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  $129,500.00  

 Transition Support Services 

T&M 

Transition Support Services to be performed in accordance with paragraph 6.2  and 
subsequent sub-paragraphs of 6.2 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $129,500.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170002 

 

$129,500.00 

 

     

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  $462,000.00  

 Cyber Security 

T&M 

Cyber Security to be performed in accordance with paragraph 6.3 and subsequent 
sub-paragraphs of 6.3 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $462,000.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170003 

 

$462,000.00 

 

     

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004  $652,750.00  

 Data Integration and Quality 

T&M 

Data Integration and Quality Services to be performed in accordance with 
paragraph 6.4 and subsequent sub-paragraphs of 6.4 of the Statement of Work 
(SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $652,750.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170004 

 

$652,750.00 

 

     

 

 

 

(b) (4)



M67854-12-D-7501 

0002 

Page 7 of 51 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005  $672,000.00  

 Logistics and Training 

T&M 

Logistics and Training Services to be performed in accordance with paragraph 6.5 
and subsequent sub-paragraphs of 6.5 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $672,000.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170005 

 

$672,000.00 

 

     

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0006  $8,261,750.00  

 Post Deployment Software Support (PDSS) 

T&M 

PDSS to be performed in accordance with paragraph 6.6 and subsequent sub-
paragraphs of 6.6 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $8,261,750.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170006 

 

$8,261,750.00 

 

     

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007  $359,450.00  

 Change Requests (CRs) 

T&M 

Change Requests (CRs)  to be performed in accordance with paragraph 6.7 and 
subsequent sub-paragraphs of 6.7 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $359,450.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170007 

 

$359,450.00 

 

     

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0009  $999,600.00  

 TFI Deployment Services 

T&M 

TFI Deployment Planningm Preparation, and Support Activities to be performed in 
accordance with paragraph 6.9 and subsequent sub-paragraphs of 6.9 of the 
Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $999,600.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170009 

 

$999,600.00 

 

     

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0011  UNDEFINED Lot UNDEFINED $162,000.00 

 ODC & Travel 

COST 

Cost Reimburseable for Travel and other identified Other Direct Cost.  Related 
travel inclusive of lodging and transportation for CONUS locations are to be in 
accordance with Joint Travel Regulations (JTR). This is an estimated cost 
reimbursable CLIN. Contractor shall submit invoices in accordance with FAR 
31.205-46 Travel Costs and the Joint Travel Regulations. The government COR 
will provide approval, via electronic mail authorizing travel arrangements to be 
made. Upon completion of a trip, the travelers will complete an expense 
statement and will be invoiced against CLIN.  Travel has been incrementally 
funded. 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

 MAX COST $162,000.00 

 ACRN AA 

CIN: M9545013RCA73170011 

 

$162,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0012  $36,400.00  

 Field Service Representatives (FSRs) 

T&M 

Field Service Representative (FSRs) to be performed in accordance with paragraph 
6.9.1 and sequent sub-paragraphs of 6.9.1 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545013RCA7317 

PURCHASE REQUEST NUMBER: M9545013RCA7317 

 

 

  TOT MAX PRICE $36,400.00  

  CEILING PRICE  

 ACRN AA 

CIN: M9545013RCA73170012 

 

$36,400.00 

 

     

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 

CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

(b) (4)
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0002  Destination  Government  Destination  Government  

0003  Destination  Government  Destination  Government  

0004  Destination  Government  Destination  Government  

0005  Destination  Government  Destination  Government  

0006  Destination  Government  Destination  Government  

0007  Destination  Government  Destination  Government  

0009  Destination  Government  Destination  Government  

0011  Destination  Government  Destination  Government  

0012  Destination  Government  Destination  Government  

 

 

 

 

 

DELIVERY INFORMATION 

 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 

SCOTT SMID 

2200 LESTER STREET 

QUANTICO VA 22134-6050 

703-432-5800 

FOB:  Destination  

M67854  
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0002  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0003  POP 10-NOV-2012 TO 

01-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0004  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0005  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0006  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0007  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0009  POP 10-NOV-2012 TO 

28-DEC-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0011  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  
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0012  POP 10-NOV-2012 TO 

08-FEB-2013  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 

AA: 17311061A2A 252  67854   067443 2D M95450  

COST CODE: 3RCA731735LY  

AMOUNT: $12,422,850.00  

CIN M9545013RCA73170001: $687,400.00  

CIN M9545013RCA73170002: $129,500.00  

CIN M9545013RCA73170003: $462,000.00  

CIN M9545013RCA73170004: $652,750.00  

CIN M9545013RCA73170005: $672,000.00  

CIN M9545013RCA73170006: $8,261,750.00  

CIN M9545013RCA73170007: $359,450.00  

CIN M9545013RCA73170009: $999,600.00  

CIN M9545013RCA73170011: $162,000.00  

CIN M9545013RCA73170012: $36,400.00  

  

 

CLAUSES INCORPORATED BY FULL TEXT 
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252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 
  
(a) Definitions. As used in this clause-- 
     
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov;and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
-----------------------------2-in-1------------------------------------------ 
  
(Contracting Officer: Insert applicable document type(s). Note: If a ``Combo'' document type is identified but not 
supportable by the Contractor's business systems, an ``Invoice'' (stand-alone) and 
``Receiving Report'' (stand-alone) document type may be used instead.) 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
  
---------------------------N/A-------------------------------------------- 
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(Contracting Officer: Insert inspection and acceptance locations or ``Not applicable.'') 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
                           Routing Data Table* 
------------------------------------------------------------------------ 
            Field Name in WAWF               Data to be entered in WAWF 
------------------------------------------------------------------------ 
Pay Official DoDAAC: HQ0339 
Issue By DoDAAC: M67854 
Admin DoDAAC: M67854 
Inspect By DoDAAC :M67854 
Ship To Code: M67854 
Ship From Code: N/A 
Mark For Code CT2.7 
Service Approver (DoDAAC) M67854/CT2.7 
Service Acceptor (DoDAAC) M67854/CT2.7 
Accept at Other DoDAAC: N/A 
LPO DoDAA: N/A 
DCAA Auditor DoDAAC: N/A 
Other DoDAAC(s): N/A 
------------------------------------------------------------------------ 
  
(*Contracting Officer: Insert applicable DoDAAC information or ``See schedule'' if multiple ship to/acceptance 
locations apply, or ``Not applicable.'') 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send 
Additional Email Notifications'' field of WAWF once a document is submitted in the system. 
  
-----------------scott.smid@usmc mil------------------------------------------------------ 
  
  
(Contracting Officer: Insert applicable email addresses or ``Not applicable.'') 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
  
----------------------Scott Smid, 703-432-5800------------------------------------------------- 
  
  
(Contracting Officer: Insert applicable information or ``Not applicable.'') 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
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(End of clause) 
 
 

 

 

STATEMENT OF WORK 

1.0 TITLE  

Task Order 2:  Follow-on GCSS-MC/LCM Bridge Services and Transition Support 

 

2.0 PURPOSE 

The objective of this statement of work is to provide bridge services and transition GCSS-MC system knowledge 
and sustainment support across GCSS-MC LCM. 

2.1 REFERENCES 

a) Indefinite Delivery/Indefinite Quantity (ID/IQ) (M67854-12-D-7501 and attachments) 

b) Task Order 1: GCSS-MC LCM Bridge Services and Transition Support 

 

2.2 PERIOD OF PERFORMANCE 

a) CLIN 0001 Program Management:  10 Nov 2012 through 08 Feb 2013  

b) CLIN 0002 Transition Support Services:  10 Nov 2012 through 08 Feb 2013 

c) CLIN 0003 Cyber Security:  10 Nov 2012 through 1 Feb 2013  

d) CLIN 0004 Data Integration and Quality:  10 Nov 2012 through 08 Feb 2013 

e) CLIN 0005 Logistics and Training:  10 Nov 2012 through 08 Feb 2013  

f) CLIN 0006 Post Deployment Software Support (PDSS):  10 Nov 2012 through 08  
Feb 2013  

1) Configuration Management will transition on 1 Feb 2013 

g) CLIN 0007 Change Requests (CRs):  10 Nov 2012 through 08 Feb 2013 

h) CLIN 0009 Total Force Implementation (TFI) Deployment Services: 10 Nov 2012 
through 28 Dec 2012 

i) CLIN 0012 Field Service Representatives (FSR):  1 Nov 2012 through 08 Feb 2013 
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3.0 BACKGROUND 

GCSS-MC is a portfolio of systems consisting of a near real-time system that runs on the 
existing Marine Corps Tactical Data Network.  It substantially improves the combat 
effectiveness of the Marine Air-Ground Task Force. Increment 1 will subsume the following four 
cornerstone systems within the portfolio:  
 

a) Supported Activities Supply System (SASSY) 
b) Marine Corps Integrated Maintenance Management System (MIMMS) 
c) PC MIMMS 
d) Asset Tracking, Logistics, and Supply System (ATLASS) 

 
The following are GCSS-MC Increment 1 implementation major releases: 

a) Release 1.1 (core logistics business functionality) and Mobile Field Service (MFS) is 
the current system operational implementation providing enhanced supply and 
maintenance capability.  The Operation Enhanced Fielding (OEF) Pilot Warehouse 
Management Solution (WMS) capability is under developmental testing and is 
planned to merge into the R1.1 system baseline. 

b) Release 1.2 and MFS will provide a Deployed Server solution with supply and 
maintenance functionality for Marines working in deployed or austere environments. 
 

4.0 SCOPE 

The scope for this task order includes the following activities: 
a) Program management support 
b) Transition support 
c) Cyber-Security support 
d) Continued Post Deployment System Sustainment (PDSS) support 
e) Code promotion and associated testing 
f) System Verification Review (SVR) 
g) ETO with MFS Development Test (DT) support 
h) TFI support 
i) Reporting Instance support 
j) GDC sustainment and service support 
k) MFS support 
l) FSR management, support, services, and transition 
 

The scope of effort is to provide bridge services and transition of follow-on GCSS-MC/LCM bridge services, ETO 
and MFS DT test support, Enterprise SVR, Reporting Instance , GDC and FSR support, MFS development, 
transition support services to PMO and SSC-A including other currently scheduled sustainment tasks, and to provide 
FSR services, and support to transition FSR skill-sets to SSC-A. Functional areas include: program management, 
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testing, transition support/execution, post-deployment software support, infrastructure, engineering, change requests, 
Configuration Management (CM) processes, and technical support to include cyber-security, data integration/quality 
management and logistics/training support. 

 

5.0 PERFORMANCE REQUIREMENTS 

The Contractor shall execute the following requirements according to the terms and conditions of the IDIQ. The 
contractor shall perform each of the below tasks as the lead or support throughout the duration of the contract as 
delineated by specific task order(s).  The Contractor shall transition the activities addressed below to SSC-A as 
specified in task order(s).  Thereafter, the contractor shall support the SSC-A or Government identified lead as 
specified in task order(s). 

6.0 TASKS 

The contractor shall perform each of the below tasks as the lead or support throughout the duration of the contract as 
delineated by specific task order(s).  The Contractor shall transition the activities addressed below to SSC-A as 
specified in task order(s).  Thereafter, the contractor shall support SSC-A or the Government identified lead as 
specified in task order(s). 

CLIN-0001 Program Management Support 
 

6.1 Program Management Support 

Program Management Support includes monitoring and managing labor hours and dollars, schedule, risk, and 
performance program elements necessary to maintain the system.  Statement of Work (SOW) activities include 
generating system-related documentation that complies with CM and acquisition documentation.   

6.1.1 Program Management Reporting and Metrics 

The Contractor shall use prescribed project management metrics, as defined below and supplemented by Attachment 
1 (PDSS System Sustainability Metrics), to include R1.2/GDC efforts, to meet the Government’s requirement to 
provide information to support the planning, controlling, and reporting of contract work.  Metrics will be an 
essential part of the automated communications media among the Contractor, community members, and the 
Program Office.  

This data shall include the following: 

a) Descriptions of activities and deliverables, defined in the Integrated Master Schedule (IMS) completed 
during the past month and expected to be completed during the upcoming month for the work product 
order.  Descriptions shall include problem definitions and recommendations for program resolutions.  
Particular attention shall be given to risk management activities. 

b) The project IMS showing proposed changes, reasons for changes, and potential 
impact to the program.  An estimate shall provide complete (in hours) tasks that will 
not be completed as planned. 
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c) Cost, schedule, and status report data including cumulative planned, actual hours, other direct costs, 
and actual dollars by task; cumulative actual hours and actual labor cost by subtask; and staff hours by 
subtask for the reporting period. 

d) Budget estimates (actual and revised) of overall and monthly projected staff hours and cost for the 
work product order; budget estimates (actual and revised) of overall and monthly projected staff hours; 
and costs by task as related to IMS activities. 

6.1.1.1 Monthly Status Report (MSR) 

The Contractor shall submit one MSR on the 10th calendar day of the month for the previous month. The report 
shall include summary and supporting data.  The report shall be delivered in MS Office formats or PDF (if 
requested). The MSR will be submitted to the GCSS-MC Contracting Office Representative (COR). 

6.1.1.2 Program Management Office (PMO) Support Activities 

a) The Contractor shall provide a resource loaded IMS, which includes transition 
milestones.  The draft IMS is due upon award.  The final will be due 15 days after 
award of this Task Order. 

b) The Contractor shall support the Program Risk Management Process and Program 
Issue Management Process. 

c) The Contractor shall provide the following information in the monthly status report: 

1) Workload by Task:  a chart depicting resource allocation by task. 
2) Accomplishment Summary: a list of significant accomplishments during the 

reporting period. 
3) Planned Activities:  a list of significant activities planned for the next reporting 

period. 
4) Discussion Items: a narrative report regarding issues and efforts the PO requested 

including other issues the Contractor deems relevant. 
5) Contract Status:  a list of significant facts and events related to the current 

contract. 
6) Enterprise and GDC NIPRNet average/max CPU utilization, memory utilization, 

storage utilization, and continuous users over the reporting period and histogram 
depicting metrics over time. 

6.1.1.3 Analyses/Metrics 

The Contractor shall produce, track, and maintain programmatic, software, performance, and system metrics to 
support program activities.  The metrics report shall be provided as described below or upon request by the 
Contracting Officer or the COR. 

6.1.1.4 Application Software Metrics 

The Contractor shall provide the following, inclusive of MFS, application software metrics as 
part of the MSR: 
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a) Description of application software availability, percent of application software 
availability, unplanned down time, and planned down time.  

b) Number and explanation of software patches applied and projected. 

c) Number and explanation of Software Change Requests (SCRs) implemented, 
including the associated version numbers. 

d) Number and explanation of approved SCRs planned for future software releases 
for each planned version number(s) (when available), and SCRs approved but not 
yet associated with a version number. 

e) Number, trend analysis, and explanation of software bugs, errors, and anomalies 
experienced or reported during the past reporting period. 

f) Issues, problems, errors, or other anomalies experienced with third party software, 
network monitoring tools, network architecture, and other significant events 
related to hosting and support and maintenance activities. 

6.1.2 Work Products 

The Contractor shall develop and submit the deliverables described in this section. 

6.1.2.1 Monthly Status Report (MSR) General Information 

As part of the MSR, the Contractor shall provide a report of general information that contains the following items: 
 

a) A short summary report (approximately 1 page) of task related activities and 
accomplishments of the previous reporting period.  

b) A listing of Knowledge Base updates. The list shall contain a synopsis of the listing, 
the issue, and its resolution. 

c) A Tier2/Tier3 Emergency Contact Summary that provides details of when such calls 
were made, what prompted the calls to be made, who was contacted and when, and 
any problems experienced during the notification process.  The Emergency Contact 
Summary shall also include a summary explanation of trouble tickets generated 
during the reporting period.  A negative report is still required even if no emergency 
notifications were made or trouble tickets generated.  A negative report is an 
acknowledgement of no issues in a certain category. 

d) Status report of modifications, revisions, patches, or enhancements developed or 
implemented during the previous month.  

e) List of monitored events by environment. 

f) A summary report of P1/P2/P3 deficiencies opened, closed, being worked, and their 
expected resolution.  
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g) A summary of CRs and Reports, Interfaces, Conversions and Extensions (RICE) 
development requested and their determination to include hours and skill sets utilized 
to date and expected completion. 

6.1.2.2 Monthly Status Report Change Request (MSR CR) Summary 

As part of the MSR, the Contractor shall provide a description of each CR submitted during the past reporting 
period.  Contractor format will be used.  The System Change Report Summary report shall be included in the MSR 
and shall also contain: 
 

a) A Level of Effort (LOE) to include, time, cost, input into requirement traceability, 
and complexity for each SCR. 

b) Risks associated with the SCR. 

c) An engineering impact assessment of the expected results if the SCR is implemented. 

6.1.3 Technical Data Package 

The Contractor shall assist the Government with providing a Technical Data Package (TDP). The TDP shall provide 
a complete listing of all deliverables associated with the production and production supporting systems to include: 
Enterprise Unclassified but Sensitive Internet Protocol Router Network (NIPRNet), Deployed Support System 
(DSS), Production Support System (PSS), GDC, MFS, FSRs, and MTS.  Should any updates to the TDP occur 
during the period of this task order, the Contractor shall provide documentation updates for Government review and 
acceptance.  The locations for deliverables are included in Attachment (5). 

CLIN-0002 Transition Support 

6.2.1 Transition Support Services 

The Contractor shall update the Transition Plan CR-085 to support this task.  The update is due 5 
working days after task award. 

The Contractor shall provide skill-set sharing related to GCSS-MC LCM application, infrastructure, and associated 
capabilities (e.g., hardware and software architecture, engineering, development, testing, data staging, Information 
Assurance [IA], deployment, configuration, and support of the GCSS-MC Production System and its support 
systems, to include the Solution Development Environment (SDE), PSS, DSS, GCSS-MC Mobile Training Suite 
(MTS), and Enterprise Back-Up and Restore capabilities. Activities will include skills set, roles and responsibilities 
transfer, briefings, question and answer sessions, information population to web site, software code reviews, skill-set 
sharing sessions, demonstrations, and On-The-Job-Training (OJT) as requested.  These activities shall  include 
documented digital and verbal communication regarding information about the Commercial Off The Shelf (COTS) 
product software module configurations (BR-100s); RICE development methodologies; and internals of the RICE 
components/modules and architecture, toolsets, and system integration testing plans; data staging and results; 
Standard Operating Procedures (SOPs); business processes and workflows; daily system maintenance and health 
activities; and technical documentation. 

The Contractor shall provide skill-set sharing that allows the integrated PMO team and SSC-A to gain a more 
complete understanding of the GCSS-MC solution.  This includes the processes, activities, and skill sets required to 
transfer lead responsibility for sustaining the GCSS-MC operational system to SSC-A. 



M67854-12-D-7501 

0002 

Page 24 of 51 

 

 

The Contractor shall provide group transition activities as defined in Attachment 2 (Group Transition Activities). 
The Contractor shall provide OJT based on role as outlined in Attachment 3 (Roles for OJT) with contractor 
personnel presently engaged in the GCSS-MC effort.  A transition kickoff event shall take place within 30 days of 
start of the CLIN.  The deliverable from that kickoff event shall be a joint transition schedule between SSC-A, 
PMO, and Oracle. 
 
The Contractor shall include comprehensive, documented, digital and verbal communication regarding COTS 
products software module configurations (BR 100) , RICE development methodology, and internals of the modules 
and architectures, RICE components, processes, toolsets, and PDSS SOPs. 

The Contractor shall conduct skill set sharing sessions to transfer information for the items listed below.   Transition 
sessions outlined below will be included in the IMS for tasks in this task order such as: 

• SVR 
• TIER 2 
• TIER 3 
• Cyber security 
• CM 
• Architecture 
• System configurations (BR-100s) 
• PDSS tiered support transition 
• Logistics and training 
• TFI deployment services 

 
A Government provided listing of transition tasks and activities is included in Attachment (4). 

6.2.2 Transition Support Services Tasks:  PDSS 

In addition to the transition support tasks described above, the Contractor shall also share the Service Operations – 
Tier 2 and Tier 3 knowledge with SSC-A to support the technical transition of the Tiers and their supporting 
infrastructure to SSC-A for PDSS transition tasks in this Task Order for sustainment capabilities to SSC-A.   

Additionally, this activity supports technical interchange meetings and conducts detailed design reviews to facilitate 
the Government’s ability to assume Tier 2-3 Support. 

The Contractor shall also verify that system solution documentation supporting Tier 2-3 has been turned over to the 
PMO/SSC-A team. 

The Contractor shall provide supporting technical interchange meetings that enable transfer of knowledge regarding 
communications and workflow between tiers of support and all coordinating entities to include Defense Information 
Systems Agency (DISA), the Marine Corps Networking Operations and Security Command (MCNOSC), and the 
PMO. 
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CLIN-0003 Cyber Security 

6.3 Cyber Security Support 

6.3.1 General Cyber Security Support 

The Contractor shall support continued Cyber-Security required system security, accreditation, and accreditation 
sustainment activities for GCSS-MC Enterprise NIPRNet production server environment, GCSS-MC SDE, GCSS-
MC PSS, GCSS-MC DSS, GCSS-MC MTS, MFS, GCSS-MC WMS, R1.2 software, and GDC Cyber-Security 
primary responsibilities are to support IA and related user administration functions in accordance with public laws 
and Chairman of the Joint Chief of Staff, Department of Defense (DoD), Department of the Navy (DON), U.S. 
Marine Corps (USMC), and Marine Corps Systems Command policy, guidance, standards, and standardized process 
and procedures as documented in GCSS-MC Information Assurance Manager (IAM) System Security 
Memorandums. Some activities include: 

a) Create and update service tickets within the PMO approved ticket management 
system.   

b) Conduct System Authorization Access Requests (SAARs) reviews.  

c) Provide TIER 1 IA and TIER 2 IA support as directed by System Security 
Memorandum. 

d) Conduct user account reviews and take appropriate actions as directed by the IAM 
and stipulated in System Security Policy or System Security Memorandum. 

e) Respond to Government requests for user account assistance. 

f) Create and update Knowledge base.  

g) Escalate and redirect unresolved issues to Government resource. 

h) Track, route, and document requests, deficiencies, and resolutions within iSupport 
and or Remedy as directed by Government. 

i) Approve account requests in Oracle Identity Manager (OIM). 

j) Verify Human Resource records via Read Only Access. 

k) Develop or modify the applicable GCSS-MC system role/responsibilities. 

l) Verify appropriate Trading Community Relationships in Read Only Mode. 

m) Add and remove the users to/from the appropriate calendar(s), resource group(s), 
inventory(ies), sub-inventory(ies), and territory(ies). 

n) Add/remove users in appropriate approval groups in OIM. 

o) Initiate the creation of Unit Identification Code (UIC) responsibilities that do not 
exist. 

p) Add/remove MFS user Technician/Customer relationships. 
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q) Monitor/Run concurrent processes. 

r) Produce and post daily active user reports. 

s) Review user accounts monthly for compliance with IA policy and standards. 

t) Maintain system security/authentication/IA related RICE objects. 

u) Conduct quarterly system security readiness reviews to verify DoD Security 
Technical Implementation Guidance (STIG). 

v) Correct findings identified during quarterly security readiness reviews and Oracle 
code reviews that extend the COTs capability. 

w) Provide current status of the SDE as it relates to DoD and DON IA requirements and 
DoD STIG. 

x) Prepare the SDE for transition by implementing DoD approved remote access 
solutions for user level and privileged access in compliance with DoD STIGs on this 
topic. 

y) Review and provide comments on GCSS-MC IA plans, policy, process, and 
procedures. 

z) Review and provide comments on GCSS-MC unit user account manager curriculum. 

aa) Support the management of PSS and DSS accounts as necessary. 

bb) Support GCSS-MC user account administration activities. 

cc) Maintain system Role Based Access Controls (RBAC) as directed by the GCSS-MC 
IAM or designated appointees. 

dd) Comply with USCYBERCOM directed actions thru the application and reporting of 
applicable Information Assurance Vulnerability Management alerts and bulletins on 
all GCSS-MC system and subsystem components. 

Develop POA&M and conduct mitigation activities in order to resolve all vulnerability findings 
in support of GDC Echo (E). 

 

CLIN-0004 Data Integration and Quality 

6.4  Data Integration and Quality Management 

The Contractor shall support continued data integration activities, which are cross matrixed in 
support of Increment 1, PDSS, TFI, R1.2, and MFS  as required. 

6.4.1 Data Integration and System Support 

The Contractor shall contribute to the following system support tasks 

a) Connect and maintain integration of the GCSS-MC system with external systems. 
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b) Support the PMO and Data Integration Team with external interface support and 
coordination.  

c) Track and report metrics for Data Interface performance and validations. 

d) Make current the customization documentation (MD.065, IF.065, CV.065) to support 
architecture and design reviews. 

e) Review and provide comments on GCSS-MC customization architectures, plans, 
policy, process, and procedures.   

f) Support customizations (RICE) performance monitoring and root cause analysis for 
RICE issues. 

g) Provide the SOP for communication and coordination of interface issues with 
external system owners, to include the method for managing Points of Contact 
(POCs).  

6.4.2 Conversion Support  

The Contractor shall contribute to the following conversion support tasks: 

a) Provide engineering support for the Data Conversion/Staging Environment in Albany, 
GA to support the Increment-1 TFI Roll-Out. 

b) Develop and refine conversion scripts and programs, as needed.   

c) Execute the converting or loading of legacy data into the production system and 
verification of the data. 

d) Maintain the Mock-Conversion Environment as part of the SDE 

e) As required, update Data Conversion Strategy (CV.010) and Data Conversion 
Templates (CV.060). 

6.4.4 Data Quality Management 

The Contractor shall contribute to the following data quality management tasks: 

a) Provide support to the Government Operation Center (GOC)/Help Desk for data 
quality activities. 

b) Monitor interface and conversion performance for data quality impacts. 

c) Log data quality issues as SRs and properly categorize, route, and track for resolution. 

d) Provide a monthly report of data quality issues, to include source, impact, and 
corrective action.  For issues that must be addressed externally, the Contractor shall 
coordinate with the Government DI team for adjudication. 

e) Document known, routine issues and corresponding corrective actions in SOPs, 
Knowledge Base, and ICDs. 
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f) Provide a monthly report on the Mean Time to Change (MTTC) for each RICE object 
defined in the baseline 

 
CLIN-0005 Logistics and Training 

6.5 Logistics and Training Devices 

The Contractor shall support continued data integration activities, which are cross matrixed in 
support of Increment 1, TFI, PDSS, R1.2, and MFS as required. 

6.5.1 Logistics 

The Contractor shall contribute to the following logistics tasks: 
 

a) Collect and provide Reliability, Availability and Maintainability Metrics (RAM) in 
accordance with DoD’s “Reliability Growth Management,” MIL-HDBK-189, 13 
February 1981.  

b) Maintain the GCSS-MC system product life cycle baselines using the PMO’s asset 
management database. At conclusion of this effort, the Contractor shall perform with 
the Government’s assistance an inventory of all assigned Government Furnished 
Equipment (GFE.) 

c) Manage Diminishing Manufacturing Sources and Materials Shortages (DMSMS) per 
ASN RDA Memo 27Jan2005 (DMSMS Management Guidance). 

d) Provide life cycle support for development efforts. 

6.5.2Training Devices 

The Contractor shall contribute to the following training device tasks:  

a) Coordinate software/data load of the MTSs and maintain accuracy of Configuration Items (CIs) and 
training materials. 
o Training Development and Delivery 

§ The Contractor shall provide Oracle E-Business Suite (EBS) qualified User Productivity 
Kit (UPK) training courseware developer support to support completion of GCSS-MC 
training materials for the ETO and MFS. 

b) Provide DBA support for 42 MTS’s for the TFI within the U.S. (CONUS) and Outside the Continental 
U.S. (OCONUS) Areas of Responsibility (AORs), by augmenting Implementation Teams, and 
providing additional support as a result of the program CR process.  The MTS’s are located at the 
following locations: FSMAO-West (15 MTS units), FSMAO-East (15 MTS units), Marine Corps 
Logistics Command (LOGCOM) (2 MTS units), Marine Force Reserve (3 MTS units), III Marine 
Expeditionary Force (MEF) (3 MTS units), and GCSS-MC PMO (4 MTS units). 

c) Provide training support for Non-Production Solution Development Environment at the Carpathia 
hosting facility.  

d) Collaborate with the Program Office and SSC-A teams to provide CM of the MTS’s. 
e) Update, review, and revise TA.155 MTS. 
f) Update, review, and revise TA.095 (GCSS-MC Enterprise NIPRNet). 
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CLIN-0006 Post Deployment Software Support (PDSS) 

6.6.1 PDSS Background 

PDSS services focus on system operation, maintenance, application, and infrastructure sustainment.  PDSS tasks 
consist of providing quality management support, CM support, CM control, analysis, Reliability Availability, 
Maintainability (RAM) internal audit resolution, metrics, application software metrics provided during GOC 
operation, hosting metrics while hosting GOC, non-production site support (Carpathia), COTS Refresh, non-
production Solution Development Environment (SDE) hosting services (Carpathia), work product updates,  external 
system coordination.  Tasks also include providing a data dictionary, tiers staffing review, DISA support, Oracle 
AIM and OUM deliverables, updating system software and hardware CIs, Tier 0 (T0), Tier 2 (T2), and Tier 3 (T3) 
Help Desk support, and risk and issue analysis for GCSS-MC Increment 1. 

6.6.2 Quality Management Support 

a) The Contractor shall update Solution Design and Build Work Products (RICE and 
Non-RICE) and associated Requirement Traceability Matrix (RTM) sections to 
reflect any changes to the products generated by this effort. 

b) As required, the Contractor shall provide a monthly cleanup/inventory of Contractor-
loaded material in MCEITS. 

c) As required, the Contractor shall assist with Requirements Management traceability 
from deliverables to baseline. 

d) The Contractor shall assist with document management of RICE and Non-RICE 
documents. 

6.6.3 Configuration Management (CM) Support 

a) The Contractor shall plan and coordinate software releases as directed by the Chief 
Engineer. 

b) The Contractor shall report all system requirement additions, deletions, and 
modifications tracked over time. 

c) The Contractor shall update CM.010 and CM.050 as directed by the Chief Engineer. 

d) The Contractor shall manage and configure required Oracle software releases 
(emergency, Information Assurance Vulnerability Alert, and build). 

e) The Contractor shall provide final software release media in Linux Format including 
virus scan report. 

f) The Contractor shall provide support for development of Release Management 
Increment planning to support PDSS activities. 

g) The Contractor shall provide discrete timelines and breakouts for delivery of 
configuration objects included in each Release Management Increment. 
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h) The Contractor shall participate in Configuration Change Board (CCB) meetings and 
Configuration Management Board (CMB) meetings. 

i) The Contractor shall update the Government’s approved CM tools as required. 

6.6.4 Configuration Management Control 

a) The Contractor shall comply with the GCSS-MC Configuration Management Plan 
(CM.010). 

b) The Contractor shall update PDSS-associated programmatic documents as required 
by the COR.  These documents are critical elements to effective program 
management. 

c) The Contractor shall collaborate with the COR on programmatic documentation 
delivery timeframes for major software releases.    

6.6.4.1 Configuration Status Accounting (CSA) 

The Contractor shall comply with the CSA procedures established by the GCSS-MC CM.010. 

6.6.4.2 System Verification Review (SVR) 

The Contractor will support a Naval Systems Engineering Technical Review (SETR) as a 
modified System Verification Review (SVR) to capture the ‘as-built’ system configuration, 
software load, performance, and all technical aspects of the operational Increment 1, including 
MFS, OEF to include WMS.  The Marine Corps Systems Command’s “Technical Review 
Handbook” v1.04 will be used as a guide for this technical review.  This review will capture the 
as-built systems as the Product Baseline and be utilized to transition the system to government 
configuration control.  All capabilities (enabled or disabled) and their status (implemented/active 
or not implemented/inactive) must be documented and delivered to the Government. 

6.6.5 System Environment Support 

a) The contractor shall maintain the GCSS-MC System environments.  Environments 
include: the GCSS-MC Enterprise NIPRNet, SDE, PSS, DSS, and MTS.(as required). 

b) The contractor shall provide R12.X advisory support as requested. 

6.6.5.1 ETO and MFS Developmental Test Support 

The Contractor shall provide skill set sharing that allows the integrated PMO team and SSC-A to gain a better and 
more complete understanding of the GCSS-MC Increment 1 Test processes, activities, and skill sets required to 
transfer lead responsibility for developing the capabilities to SSC-A. 

The Government intends to conduct a regression test of the R1.1 capability with the inclusion of ETO and MFS.   

The Contractor shall support this effort as follows: 

a) Code fix and test period 
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b) Test preparation period to include script updates, test environment preparation, data 
setups, and staging (as required) 

6.6.5.2 ETO and MFS GDT&E Planning Support 

a) The Contractor shall support the Government with updating the TE.010 for GDT&E.   
b) The Contractor shall develop a schedule with coordination of the following work streams/teams: 

1) Functional team on modifications of TE.050s/TE.040s  
2) RICE and DS development team 
3) IA Team 
4) Infrastructure Team 
5) Training/Deployment Teams 
6) CM Team 
7) Project Management Team on Issues and Risk Management 
8) Government Test Team 

c) The Contractor shall update TE.050s (if required)  
d) Plan for team meeting reviews. 
 

6.6.5.3 ETO and MFS Deliverables   

The Contractor shall post the latest version of the following deliverables on a schedule to be agreed upon with the 
Government in MCEITS:  

a) Updated TA.090 architecture document (if updates are required as a result of GDT&E) 
b) Updated TA.100 architecture document (if updates are required as a result of GDT&E) 
c) Updated TE.010 for GDT&E 
d) Updated TE.040, TE.050 and TE.054 test scripts for GDT&E 
e) Updated TA.095 (if updates are required as a result of GDT&E) 
f) Updated TA.155 system management procedure for GOC (if updates are required as a result of 

GDT&E) 
g) Updated GDT&E dashboard 
h) IA Test Report 
i) IAVM Compliance Plan 
j) Readiness Tracking Matrix 

 

6.6.5.4 GCSS-MC Deployable Cases (GDC) Support 

The Contractor shall complete the provisioning of GDC Echo to include correction of all known IA deficiencies. 

6.6.6 System Changes 

a) The Contractor shall implement CYBER Command Information Assurance 
Vulnerability Assessment patches.  

b) The Contractor, upon PMO concurrence, shall provide SSC-A access to all 
development environments. 
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c) The Contractor shall implement other fix/repair changes necessary for the continued 
operation of GCSS-MC/LCM Enterprise Increment 1 to include MFS.  Fix and repair 
changes includes resolution of P1/P2/P3 deficiencies necessary for continued 
operations of GCSS-MC Enterprise Increment 1 to include MFS, and correction of 
testing deficiencies remaining from Increment 1 and R1.2 test and/or associated with 
previously promoted CRs, or associated with critical patches.   

d) The Contractor shall submit POA&Ms to address findings noted during the security 
readiness reviews for approval by the PMO.  The Contractor shall also fix findings as 
approved by the PMO. 

e) The Contractor shall provide listings of software and hardware CIs and documents 
under CM control. 

f) The Contractor shall provide a listing of baselines currently under CM control. 

g) When directed, the Contractor shall migrate the CM processes, associated baselines, 
and CIs to the Government’s CM process. 

6.6.6.1 R1.2 Code Migration Test (CMT) Support 

The Contractor shall provide skill set sharing that allows the integrated PMO team and SSC-A to gain a better and 
more complete understanding of the GCSS-MC Increment 1 Test processes, activities, and skill sets required to 
transfer lead responsibility of capabilities development to SSC-A 

The Government intends to conduct a Code Migration Test (CMT) to migrate the concluding R1.2 capabilities into 
the GCSS-MC Increment 1 production system.  Test success indications will ensure the code migrated will not harm 
the enterprise system and R1.2 capabilities are inactive and not available to the customer.  

The Contractor shall support this effort as follows: 

a) Code fix and test period 

b) Test preparation period to include script updates, test environment preparation, data 
setups and staging (as required) 

c) Test Readiness Review (TRR) meeting support 

d) Test execution support to include GOC support 

The CMT Readiness review will be a formal TRR event.  The purpose of the TRR will be to verify GCSS-MC 
program’s readiness to commence the code migration of the R1.2 capabilities.  The Contractor shall present a brief 
for this event with supporting documentation.  

6.6.6.2 Concluding R1.2 CMT Readiness Review Tasks 

a) The Contractor shall assist the Government with developing a TRR briefing document. 
b) The Contractor shall assist the Government with designing and preparing a CMT dash board for 

weekly team meeting reviews and PSR reporting. 
c) The Contractor shall staff and operate the GOC to support CMT testing.   
d) The Contractor shall provide personnel to support the CMT testing environment at DISA (as required). 
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e) The Contractor shall resolve system operation issues during CMT analyze root cause, describe actions 
taken to resolve issues, and document remediation efforts.  

f) The Contractor shall monitor and report system load data.  
g) The Contractor shall document and report any procedural issues.  
h) The Contractor shall support receipt and load data from external sources (e.g., 

conversion and test data).  
i) The Contractor shall support connectivity establishment and testing to all external 

system interfaces required for end-to-end testing. 
j) The Contractor shall assist with developing support metrics.  
k) The Contractor shall maintain and provide an issue log. 
l) The Contractor shall identify and analyze problems to remedy including the 

following: 
1) Level of effort to resolve 
2) Likelihood of recurrence 

m) The Contractor shall assist the Government with documenting and reporting CMT test results.  
n) The Contractor shall provide all data conversion programs. 
o) The Contractor shall support test phase risk assessments. 
p) The Contractor shall develop and/or update and deliver test scripts, as applicable. 
q) The Contractor shall conduct IA Control and STIG Compliance Verification Tests.  
r) The Contractor shall verify to the Government that all Cat I, Cat II, and required Cat III findings, as 

identified by the DAA, are resolved, mitigated, or closed. 
s) The Contractor shall provide CM baseline reports (entrance baseline and change report). 
t) The Contractor shall provide CM baseline backup of all RICE objects. 
u) The Contractor shall collaborate with the Government to develop a DTP.   
v) The contractor shall support test meetings including hot and cold washes as required. 
w) The contractor shall provide access to unit and system integration test artifacts/reports 

that document the system is ready for test. 
 

6.6.6.3 Concluding R1.2 CMT Planning Support 

a) The Contractor shall support the Government with updating the TE.010 for CMT.   
b) The Contractor shall develop a schedule with coordination of the following work streams/teams: 

1) Functional team on modifications of TE.050s / TE.040s  
2) RICE and DS development team 
3) IA Team 
4) Infrastructure Team 
5) Training/Deployment Teams 
6) CM Team 
7) Project Management Team on Issues and Risk Management 
8) Government Test Team 

c) The Contractor shall develop a readiness tracking matrix for CMT Readiness Review. 
d) The Contractor shall update TE.050s if any changes are required from SIDT&E.  
e) The Contractor shall provide support for CMT preparation which includes: 

1) Readiness Review for CMT  
2) Enterprise NIPRNet environment readiness at DISA 
3) CMT master EBS instance readiness 
4) Test connectivity to external systems  
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5) Load and verify that CMT data is ready 
6) Call-out report for artifacts for test readiness 
7) Day-to-Day timeline associated with TE.050s scripts 

f) Plan for daily and weekly team meeting reviews. 
 

6.6.6.4 R1.2 Code Migration Deliverables   

The Contractor shall post the latest version of the following deliverables on a schedule to be agreed upon with the 
Government in Marine Corps Enterprise IT Services (MCEITS):  

a) Updated TA.090 architecture document (if updates are required as a result of CMT) 
b) Updated TA.100 architecture document (if updates are required as a result of CMT) 
c) Updated TE.010 for CMT 
d) Updated TE.040, TE.050 and TE.054 test scripts for CMT 
e) Updated TA.095 (if updates are required as a result of CMT) 
f) Updated TA.155 system management procedure for GOC (if updates are required as a result of CMT) 
g) Updated CMT dashboard 
h) IA Test Report 
i) IA Vulnerability Management (IAVM) Compliance Plan 
j) Readiness Tracking Matrix 

6.6.6.5 R1.2 CMT Execution Support 

The Contractor shall support the test execution through normal GOC procedures, data collection (as requested), 
daily hot wash discussions, root cause analysis of issues, deficiency corrects (as required), and external briefs (as 
requested).  All documentation required to execute the test shall be delivered5 working days prior to the test start 
date.  All TDP updates resulting from test execution shall be delivered no later than 30 days after test completion.  
The Contractor shall not patch or execute scripts without prior approval from the Government Test lead.  Any script 
execution considered part of normal, daily GOC operations may be executed without prior authorization and shall be 
documented for the daily hot wash discussions. 

6.6.6.6 R1.2 CMT Exit Review 

The CMT Exit Review (CMT ER) shall verify that all CMT events were completed.  The Government Test Team 
and Oracle team shall cooperatively perform the test. The Contractor shall present a brief for this event with 
supporting documentation.  The brief shall be limited to 4 hours.  A Contractor Final Test Report shall be submitted 
within 30 days of event completion. 

6.6.7 Resolution Trouble Ticket/Service Request (SR) 

The Help Desk shall resolve trouble tickets/SRs based on one of the following conditions: 

a) Clearly identifiable and actionable steps are provided to the customer for problem 
resolution. 

b) Configuration changes are required to the GCSS-MC currently approved Increment1 
solution and control of the ticket has been passed to the CCB, a resolution of the 
configuration issue has been determined by the CCB, and the resolution has been 
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communicated to the customer as described in the most current version of the GCSS-
MC/LCM Increment 1 CM-010_CMP (Configuration Management Process). 

c) The issue has been escalated to the GCSS-MC PMO Help Desk Lead or a designated 
Government employee. 

d) A workaround is in place or can be created to manage the error.  

e) The error identified is not inherent to the system. 

f) The customer has been provided information on features and capabilities to resolve 
the trouble tickets/SRs. 

g) The issue has been addressed by implementing patches or a new release. 

h) The customer has been provided contact details for an alternate source for issues 
which are not related to the Oracle software product but are related to the GCSS-MC 
platform. 

6.6.8 Internal Communication 

a) The Contractor shall collaborate with SSC-A and GCSS-MC’s System Integration, 
Information Technology, and PDSS teams (beyond metrics and reports and status 
reports listed in SOW).  The Contractor shall communicate to SSC-A and the GCSS-
MC PMO as governed by the program level communication plan section of the 
approved CR.010 (PMP).  

b) The Contractor shall target 99.5 percent operational availability of the GCSS-MC E-
Business Suite. 

c) Emergency outage coordination will be in accordance with the approved procedures 
per Technical Architecture (TA) 155. 

6.6.9 Critical Problem Notices (CPN)  

a) Upon identification of a Priority 1 issue (P1), the Contractor shall start the critical 
problem notice process per TA 155. 

b) A CPN shall include the nature of the problem, action taken to resolve the problem, 
and an estimated time for problem resolution. 

c) The Contractor shall notify the Government PMO PDSS Lead or Government PDSS 
Help Desk Manager in case a CPN is initiated. 

6.6.10 Tier 2 Help Desk 

The GCSS-MC Tier 2 Help Desk receives trouble tickets and SRs that could not be resolved at the T1 Help Desk.   

6.6.12.1 Specific Tier 2 Duties and Responsibilities 

The T2 level of support serves as an advanced level of support for resolving trouble tickets/SRs/CPNs.  The 
Contractor shall provide technical and functional support for GCSS-MC-operated systems to include COTS products 
and RICE components and related trouble tickets/SRs that could not be resolved at T1. 
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a) The T2 Help Desk staff shall be familiar with Oracle e-Business applications 
available on the GCSS-MC web site; web-related technology such as HTML, 
viewers, and browsers; and general GCSS-MC reference materials regarding user 
interface processes and procedures. 

b) Contractor personnel shall be knowledgeable of the installed version of Oracle e-
Business Suite to resolve functional issues related to Oracle Request Management, 
Oracle Maintenance, Oracle Supply, and Oracle Financial modules.  The Contractor 
shall resolve issues or escalate the issue to the T3 Help Desk. 

c) The Contractor shall resolve T2 level trouble tickets/SRs/CPNs and shall also develop 
knowledge base articles as deemed appropriate by the COR. 

d) The Contractor shall provide problem management services that relate to reported or 
discovered incidents and problems.  An incident is an interruption or reduction in 
service level for the Environment.  A problem is the unknown root cause of a single 
incident or multiple incidents.  For this task problem management is primarily 
concerned with resolution and avoidance of problems based on correcting the 
underlying error in GCSS-MC system environments.  

6.6.12.2 Tier 2 Help Desk Actions 

The Contractor shall perform the following core T2 Help Desk actions: 

a) Assist with resolution of the problem (trouble tickets/SRs). 

b) Resolve functional issues which cannot be resolved at the Tier 1 level.  This includes 
assisting with problem(s) resolution, and providing application setup and 
configuration assistance as necessary.  

c) Coordinate with SSC-A and designated contacts from the Marine Corps Logistics 
Command to resolve Logistics Supply Chain (LSC) questions, issues, and problems. 
For example, determine which type of transaction should be used and what should be 
entered in a particular field.  Propose corrective action and documentation of 
procedures for the T1 Help Desk Services to follow for recurring LSC problems. 

d) Provide assistance to the T1 Help Desk to use and navigate the standard features and 
functionality for the Oracle Applications as established for GCSS-MC business 
processes. 

e) Maintain records of issues that cannot be resolved and reports in accordance with the 
current escalation procedures per the TA 155. 

f) Report data integrity issues and attempt to resolve data integrity issues. 

g) Perform analysis of problems related to data contained in the Oracle e-Business 
applications in the GCSS-MC environments and coordinate with Oracle Product 
Support. 
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h) Obtain and validate data fixes if the root cause of the problem is the Oracle COTS 
and provide to management for inclusion in CCB requirements determination.  
Coordinate with the appropriate Tier 3 team to determine if the trouble ticket/SR 
should be transferred to the Tier 3 team.   

i) Maintain data required to support the current metrics (i.e., availability and number of 
issues for a particular event) per TA 155. 

j) Record resolution of issues in the GCSS-MC Help Desk database and notify the T1 
Help Desk the trouble ticket/SR has been resolved. 

k) Resolve problems of intermediate complexity (previously answered, unanswered, or 
encountered) with RICE deliverables.  Problems that cannot be resolved will be 
documented and escalated to Tier 3. 

l) Assist with workaround and non-software update activities to address resolution of 
problems related to data inconsistency and propose workarounds/problem resolution 
to address the root cause and reduce recurrence of repetitive problems. 

m) Analyze problems to determine possible trends. 

n) Coordinate with the T1 Help Desk to initiate a CPN as required. 

6.6.12.3 Tier 2 Help Desk Issue Actions 

If the contractor determines the problem to be product related, the Contractor shall: 

a) Validate the issue which may include gathering additional relevant information from 
the Government. 

b) Create an SR in Oracle Metalink. 

c) On-site contractor consultants will assist the Government by providing coordination 
between the GCSS-MC Program and other divisions within Oracle America, Inc.  

6.6.12.4 Tier 2 Help Desk Support Communication 

a) The Contractor shall update the GCSS-MC GKB when a T2 level trouble ticket/SR 
issue response is not already scripted or documented in the GKB. 

b) The Contractor shall confirm the T1 Help Desk Manager is notified to confirm 
effective coordination of support efforts.  Notification will relate to incremental 
releases, network outages, and other issues that may affect system availability, 
security, data integrity, or other significant events. 

c) The Contractor shall maintain and update Help Desk related management procedures, 
operational support plans, SOPs, and technical notes established by the GCSS-MC 
PMO. 

d) The Contractor shall perform a Root Cause Analysis (RCA) for Priority 1 and Priority 
2 problems resolved per TA 155. 
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e) The Contractor shall notify the Government Help Desk manager if Priority 1 and 
Priority 2 tickets will take more than 4 hours to resolve   

6.6.12.5 Tier 2 Contractor Performance Requirements 

The Contractor shall elevate unresolved trouble tickets/SRs to Tier 3 in accordance with TA-155.  For Priority 1 and 
Priority 2 tickets, resolve, develop a workaround, or determine a course of corrective action for 95 percent of trouble 
tickets/SRs within 4 hours of trouble ticket/SR receipt.  These commitments apply to all problems assigned to the 
Contractor, unless otherwise stipulated. 

6.6.11 Tier 3 Help Desk 

The GCSS-MC Tier 3 Help Desk receives trouble tickets and SRs that may not be resolved at the T2 Help Desk and 
provides functional and technical support, consultation, and services to the GCSS-MC PDSS PMO. The Contractor 
shall provide staff with experience in systems administration, database administration, system analysis, software 
development, and other skill sets necessary to develop and provide timely and effective responses to operational or 
technical problems or issues that may arise during system operation and maintenance. User interaction should 
remain a T1 function.  Tier 3 includes the following specific roles and responsibilities and shall be performed by the 
Contractor. 

6.6.13.1 Tier 3: Routine Systems Administration and Advisory Services  

The Contractor shall perform those duties that constitute a normal shift to include monitoring Oracle Grid Control 
and performance maintaining/tuning related tasks to include identifying, preparing, testing, and applying builds and 
or patches in accordance with the approved GCSS-MC Release Schedule. 

Tier 3 duties under this CLIN will also include the occasional provision of advice and support to the Tier 2 Help 
Desk, GCSS-MC system users, SSC-A, and other GCSS-MC PMO personnel on functional and technical solution 
topics within the GCSS-MC solution. The Contractor shall provide a weekly GCSS-MC Enterprise NIPRNet 
Capacity Report that includes: 

a) Information related to service, resource utilization, and performance. 

b) A capacity plan that documents current utilization and forecasted requirements and an 
annual infrastructure capacity growth plan.  

6.6.13.2 Tier 3:  Deficiency Correction  

The Contractor shall perform those duties associated with incident management and related to the resolution of an 
incident up to and including the review of an incident, development of the fix or eradication of the bug, testing, 
documenting, and reporting of the fix, promotion of the fix, and proper closure of the trouble ticket/SR through 
monitoring and reporting against the associated root cause.  The Contractor shall provide a weekly summary report. 

For the TIRs in Table 1, the Contractor shall correct, test, document, and deliver through the Increment 1 CM 
process: 
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a) Maintain Oracle database integrity, apply Oracle EBS patches, monitor Oracle 
performance, and take corrective action to improve Oracle performance. 

b) Install and maintain the Oracle10g Real Application Clusters (RAC), Automatic 
Storage Management (ASM), and Cluster Ready Services (CRS) on Linux or latest 
revisions as applicable. 

c) Apply Interoperability patches between R11i and Oracle10g R2 DB or latest revisions 
as applicable. 

d) Configure R11i with 10g R2 RAC and ASM or latest revisions as applicable. 

e) Install, configure, and maintain BI Publisher for DD-1348, Oracle Lite, and MFS at 
the direction of PCO/COR. 

f) Administer Business Intelligence and Discoverer Admin Plus, and Viewer.  

g) Install, configure, administer, and maintain 10g Application Server (AS) for Business 
Process Execution Language (BPEL)/Service Oriented Architecture (SOA) Cluster as 
directed by a Government official. 

h) Install, maintain, and administer Discoverer 10.1.2 with Oracle EBS R11i. 

i) Maintain Oracle wallets and PKI certificates for Oracle applications. 

j) Research, design, build, test, promote, and monitor RICE break fixes. 

k) Coordinate and support the Government with performing the regression and end-user 
acceptance testing for break-fix patches. 

l) Develop LOE estimates for enhancement requests at direction of the COR in support 
of Enterprise CCB (ECCB). 

m) HPDM ticket management for those approved changes. 

n) Analysis and research of issues forwarded to Tier 3 by Tier 2. 

o) Production interface monitoring and problem identification. 

p) Validate patches related to RICE components. 

q) Provide GCSS-MC functional application support including functional design 
presentations, functional application testing, functional impact assessments, and 
recommendations for business procedure updates  

r) Analyze scope, prepare, and execute CRs which may arise from high priority 
enhancement requests authorized by the ECCB process. 

6.6.13.6 Tier 3 Problem Resolution  

The Contractor shall perform specific problem resolution actions as follows: 
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a) Identify issues which cannot be resolved at the T3 level and which require vendor 
resolution and forward to the appropriate vendor for reconciliation and corrective 
action. 

b) Recommend via the CCB process those enhancements that may provide more 
effective use or reduce maintenance costs for the GCSS-MC system than the currently 
implemented business rules. 

c) Report issues that require Oracle COTS enhancements to GCSS-MC PMO PDSS 
Lead for escalation to the CCB. 

d) Maintain Oracle Forms and Reports at the direction of the GCSS-MC PMO PDSS 
Lead via directions from the CCB. 

e) Monitor system integrity and usability in accordance with the current metrics 
requirements per TA 155. 

f) Conduct performance tuning and diagnosis of Oracle products. 

g) Confirm that modifications, patches, and revisions shall be tested in accordance with 
established program level test procedures. 

h) Continue to perform RCA for P1 and P2 issues. 

6.6.13.7 Tier 3 System Maintenance and Operational Support 

The Contractor shall perform the following System Maintenance and Operational Support functions: 

a) Analyze recurring unscheduled outages and propose improvements to the 
environments to increase availability. 

b) Coordinate scheduled outages for the environments with the Government per a 
mutually agreed upon process.  

c) Startup and shutdown supported Oracle programs in the environments. 

d) Install Oracle monitoring tools on GCSS-MC servers, or use GCSS-MC existing 
monitoring tool set as determined by the Government.  

e) Support identification of system event thresholds and implement proactive response 
alerts. 

f) Detect, acknowledge, and notify Tier 1 of system outages. 

g) Initiate incident management process pursuant to service restoration. 

h) Facilitate configuration of monitoring events. 

i) Provide data in the area of operating system performance graphs, upon request, where 
such data is available. 

6.6.13.8 Tier 3 Oracle Application Middleware Support 

The Contractor shall perform the following actions related to the Oracle Application Middleware Suite: 
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a) Monitor server domains, application servers, clusters, Java components, system 
components, and applications; report and address service interruptions. 

b) Monitor workflow and apprise the PMO PDSS Help Desk Lead Manager of any 
failed messages by raising an SR. 

c) Monitor the BPEL dehydration store. 

d) Monitor the metadata repository. 

e) Monitor Java Virtual Machines. 

f) Monitor limit for connection pools. 

g) Monitor transaction rollbacks. 

h) Monitor logs for errors and performance issues. 

i) Monitor business activity via the business activity dashboard. 

j) Monitor the BPEL console process logs. 

k) Monitor Business to Business console and error message report. 

l) Monitor Oracle Web Service Manager’s message logs and reports. 

m) Monitor the File Transfer Protocol/Secure File Transfer Protocol directory space 
usage. 

n) Monitor the BPEL queues for unprocessed messages. 

o) Manage the metadata repository per the database capacity management criteria where 
such metadata repository is database-based. 

p) Manage the BPEL dehydration store per the database capacity management criteria. 

q) Compute statistics for the BPEL dehydration store as required. 

r) Purge data from the BPEL dehydration store per specific GCSS-MC criteria. 

s) Reconfigure Oracle Fusion Middleware and Java components as required to maintain 
performance. 

t) Identify applications with poor performance or inordinate resource requirements. 

6.6.13.9 Tier 3 Capacity Management 

The Contractor shall perform Capacity Management actions. For the purpose of this effort, capacity management 
encompasses the current and future capacity and performance considerations for the database environments.   

a) Perform administer schema objects. 

1) Create and maintain schema objects. 

2) Grant privileges, as specified by GCSS-MC IAM, on objects either to pre-defined 
roles (which will then be granted to database users) or directly to user accounts. 
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3) Monitor the growth of the database segments and address any fragmentation 
issues as necessary. 

b) Create and maintain database links to the environments.  

c) Perform table and/or table space defragmentation operations.  

d) Administer space usage for table spaces within the environments. Provide 
performance tuning and maintenance of the environments as follows: 

1) Rebuild indexes 

2) Reorganize table spaces 

3) Gather schema statistics 

4) Redistribute data files  

5) Adjust Oracle “Init.ora” database parameters 

6) Propose, to the PMO PDSS Lead, operating system changes pursuant to 
performance of the environments 

e) Perform incident diagnoses and follow-up in the environments as follows: 

1) Analyze and diagnose performance issues with the Oracle databases 

2) Generate and log an SR with Oracle America, Inc. 

3) Facilitate the analysis of Trouble Tickets and SRs 

4) Create database trace files 

6.6.12 On-Call or Extended Shift Requirements for Tier 2 and Tier 3 

In the event of a problem, application, or system outage requiring immediate resolution, DISA interface or 
coordination, or an initial fielding requirement, contractors supporting T2 and T3 shall be available to work 
extended hours to perform these mission essential tasks as directed by the contracting officer or his/her designated 
representative. An on-call requirement would necessitate the contractor be made available within a 2 hour window 
to perform a required task through its resolution.  An extended shift requirement is the requirement for a contractor 
or group of contractors to remain engaged on a problem, application, or system outage requiring immediate 
resolution, DISA interface or coordination, or an initial fielding requirement until the aforementioned are resolved. 

6.6.13 Root Cause Analysis 

The Contractor shall continue to develop a Root Cause Analysis (RCA) report for problem management issues. The 
Contractor shall provide the report within 72 hours of problem resolution in a Government-approved format. 

6.6.14 Releases 

The Contractor shall provide one copy each of POA&Ms and WBS’s to the COR for each new major GCSS-MC 
specific application software release (level 1.x).  Contractor format will be used.   
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The Contractor shall provide a Notice of Release and Engineering Release Report for each new release.  The 
Contractor shall provide documentation and testing results to GCSS-MC within 5 business days prior to the release. 

6.6.15 Continuous Service Improvement (CSI)  

The Contractor shall provide a single point of contact for CSI who will be responsible for the recommendation, 
development, implementation, evaluation, and ongoing management of new and existing applications and services.  
This person should have knowledge of ITSM and ITILv3.  The Contractor shall provide weekly updates to the 
Service Level Management team.  The Contractor shall develop and maintain the GCSS-MC system web sites SOPs 
for site operation and maintenance.  Typical CSI efforts include: 

a) End user portal extension enhancements 

b) User services enhancements 

c) Self-reset enhancements 

d) Support to BMC Remedy Enablement (APIs) 

e) System interface monitoring and alerting 

f) Business process reengineering to support functional and technical workflows.  The 
SOPs shall include: 

1) Process for submitting content posted 

2) Review and approval process for posting content 

3) Roles and responsibilities for operation and maintenance of the web sites 

g) The Contractor shall provide on-going services in conjunction with CSI efforts 
consisting of the following: 

1) Maintain the GCSS-MC system web site in accordance with  the DoD IA security 
standards 

2) Provide updates to the content areas of the ancillary GCSS-MC PMO web sites in 
a timely manner  

3) Monitor usage of the ancillary GCSS-MC PMO websites SOPs ensure they are 
followed appropriately 

6.6.18  Reporting Instance Support 

The Government intends to build-out a stand-alone reporting database instance to support 
Discoverer and additional reporting functionality.  The purpose of this functionality is to segment 
all reports from the on-line transaction processing.  The Contractor shall support this effort 
providing technical support  to the Government in final infrastructure specification, standing up 
and testing the agreed-to design, and supporting deployment of this functionality in the PSS, 
DSS, and Enterprise enclaves. 
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The Contractor shall conduct a current baseline evaluation of the architecture backbone at the DISA production, the 
production support system (PSS), and the deployed support system (DSS) environments.  The evaluation will 
include review of the available log files at database, storage, OS, and I/O level generated during the last 4 months, 
and document the available I/O throughput at server, edge switches, and aggregate levels.  A TA.020 Current 
Datacenter Network Baseline document will be developed in 4 - 6 weeks.  The GCSS-MC PMO and DISA staff 
shall collaborate with the Oracle team and provide support the Contractor’s TA.020 effort.  The outcome of the 
baseline evaluation will be used as the basis of the Reporting Instance design, development, test, and integration 
with the existing production system for the purpose of stabilization.    

CLIN-0007 Change Requests (CRs) 

6.7 CHANGE REQUESTS (CRS) 

a) The Contractor shall conduct a review of all FY12 CRs to outline the status of 
completion for each CR with SSC-A, and provide an LOE for test completion 
prioritized CRs.  The CRs are included in Attachment (6).  The Contractor shall 
complete work on approved CRs at the direction of the PCO or COR.  

b) The Contractor shall be the lead engineering team for all CR efforts until 1 May 2013.  
After 1 May 2013, the Lead responsibility will transition to SSC-A.  From 1 May 
2013 to 30 September 2013, the Contractor shall provide advisory support to SSC-A. 

c) For new system CRs, the Contractor shall analyze and prepare system CRs which are 
prioritized by the Government’s CCB and process and develop LOE scope estimates 
for CRs at the direction of the PCO or COR. 

d) Upon Government COR request/Government Change Board approval and 
coordination, the Contractor shall perform all work associated with approved CR 
LOEs. 

e) The Contractor shall provide source code for RICE and all other customized code and 
configurations used in the system.  In additional the Contractor shall provide updates 
to source code documentation and technical architecture documents for all system 
changes. 

 

CLIN-0009 TFI Deployment Services 

6.9 TFI DEPLOYMENT PLANNING, PREPARATION & SUPPORT ACTIVITIES 

6.9.1 TFI Planning Support 

a) The Contractor shall participate on the GCSS-MC Total Force Implementation (TFI) 
Deployment Planning Implementation Planning Team (IPT). 

b) The Contractor shall support the TFI/CONUS/Afghanistan Unit Planning 
Conferences. 
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c) The Contractor shall support the PMO with planning activities and executing System 
Fielding/Roll-Out.  

d) The Contractor shall assist with completing the GCSS-MC/LCM Increment 1 
implementation planning documents. 

e) The Contractor shall support Increment 1 Intermediate and Using Units. 

f) The Contractor shall support developing and refining deployment and cutover 
checklists for: 

1) Intermediate Supply 

2) Intermediate Maintenance 

3) Repairable Issue Point 

4) Using Units 

g) The Contractor shall support the PMO and Data Integration Team with external 
interface and conversion support and coordination. 

h) The Contractor shall support the PMO and Data Integration Team with unit 
coordination and scheduling. 

6.9.2 Satellite GCSS-MC Operation Center (SGOC) Support 

a) The Contractor shall provide support for developing Implementation Concept of 
Operations and SOPs to support unit implementation. 

b) The Contractor shall provide support during implementation and provide 
augmentation personnel to FSMAO-E, FSMAO-W, SGOC-Albany (A), and SGOC-
Afghanistan (AFG) (if required).  

6.9.3 Cutover Preparation Support  

a) The Contractor shall support development of SOPs for the Satellite GCSS-MC 
Operation Centers (SGOCs). 

b) The Contractor shall participate as a member on the GCSS-MC/LCM Increment 1 
Deployment Planning IPT. 

c) The Contractor shall support the modification of cutover checklists. The Contractor 
shall support development of SOPs for implementation activities. 

d) The Contractor shall provide cutover support to using units by augmenting the 
SGOCs. The Contractor shall assist with completing final cutover checklist 
refinement for: 

1) Intermediate Supply 

2) Intermediate Maintenance 

3) Repairable Issue Point 
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4) Using Units 

e) The Contractor shall assist the Government with providing end-to-end quality of 
cutover preparation activities. 

f) The Contractor shall provide cutover preparation support to using units by 
augmenting FSMAO-E, FSMAO-W, SGOC-A, and SGOC-AFG (if required). 

g) The Contractor shall assist with the conduct and automation of the local data 
conversion execution.  

h) The Contractor shall support the verification of application functionality in 
accordance with approved program configurations, set-ups, and RICE designs. 

i) The Contractor shall support completion of conversions and interfaces activation. 

j) The Contractor shall support FSMAO-E, FSMAO-W, SGOC-A, and SGOC-AFG (if 
required) data quality activities. 

k) The Contractor shall support the conduct of Cutover Readiness Reviews. 

l) The Contractor shall support the PMO and SGOC teams with post-data conversion 
correction activities. 

m) The Contractor shall coordinate across the SGOCs to finalize CM of the BR.100 
cutover process and collect metrics to report time duration for completing the BR.100 
process and the associated HR-Template.   

n) The Contractor shall coordinate with the SGOC in Afghanistan to finalize CM of the 
BR.100 cutover process and collect metrics to report time duration for completing the 
BR.100 process and the associated HR-Template (if required).   

6.9.3.1 TFI Cutover Execution Support 

a) The Contractor shall support using units via unit cutover teams. 

b) The Contractor shall support the implementation of Advance Planning Suite across 
the enterprise. 

c) The Contractor shall support System Stabilization activities. 

d) The Contractor shall support Mock Conversion activities. 

e) The Contractor shall provide unit specific support for conversions, data correction, or 
related activities. 

f) The Contractor shall provide GCSS-MC functional application support, including 
functional design presentations, functional application testing, functional impact 
assessments, and recommendations for business procedure updates. 

g) The Contractor shall analyze, determine scope, prepare, and execute CRs that may 
arise from high priority enhancement requests authorized by the CCB process. 
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h) The Contractor shall correct deficiencies arising from Mock Conversions and 
Interface Validations, and update documentation. 

i) The Contractor shall support the implementation of the Advance Planning Suite 
across the enterprise. 

The Contractor shall support SSC-A with the GCSS-MC Increment 1 fielding to all remaining USMC units 
deployed to Operation Enduring Freedom.  In addition to the TFI deployment services outlined above this support 
includes:  Providing operations and data base administration support during fielding; assessing technical and process 
issues during fielding activities and implementing process or system changes to accommodate successful unit 
fielding; and updating the system TDP resulting from system and process changes during fielding activities. 

CLIN-0012 Field Service Representative Support 

6.12  FIELD SERVICE REPRESENTATIVES 

The Contractor shall provide FSR skill sets to maintain the deployable systems to support Government GDC 
transition activities.  There are two FSR skill sets required to support this effort: one System Administrator and one 
Database Administrator. 

The Contractor shall not make changes to source code for the GDC systems. The Contractor shall not make updates, 
upgrades, or configuration changes to the architecture, system, application, or third party software without 
coordination and approval from the PMO. 

The Contractor shall provide skill set sharing sessions and documentation as requested by the PMO to support 
transitioning the FSR functions to the Government. 

7.0 PLACE OF PERFORMANCE 

The primary work site is Contractor location and Government places of visits. 

7.1 Government Places of Visit 

The Contractor shall travel to the following alternative locations as directed by the PCO or COR to accomplish work 
activities.  The PMO offices located at 105 Tech Parkway in Stafford, VA, The SDE at Carpathia in Reston VA, 
SSC-A-Charleston, SC, SSC-A-Norfolk, VA, SSC-A-NOLA New Orleans, LA, Mechanicsburg, PA, MCB 
Quantico, VA, MCLB Albany, GA, Camp Lejeune, NC, Camp Pendleton, CA, and Sigonella, IT, BIC, Jacksonville, 
FL.  The list of planned travel is included as Attachment 7.   

7.2 Travel Costs 

Related travel inclusive of lodging and transportation for CONUS locations shall be in 
accordance with Joint Travel Regulations and are a cost reimbursement price. Execution of travel 
will be consistent with the awarded task order travel requirements and managed by the COR or 
Assistant COR (ACOR) with written approval to the Contractor to initiate travel.       

7.3 Other Direct Costs (ODCs) 

ODCs include materials, supplies, equipment, and miscellaneous items to support this effort and 
shall be proposed by the Contractor to the Government Contracting Officer.  All ODC 
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expenditures will be consistent with the awarded task order, ODC requirements, and be managed 
by the COR or ACOR. 

8.0 SECURITY   

The Task Order (TO) does not contain classified information; however, tasks under this TO may require access to 
classified information related to the program. ‘Secret’ level security clearance is required. The Contractor is 
responsible for all security matters, in accordance with provisions of the “National Industrial Security Program 
Operating Manual.” 

9.0 CONTRACTOR IDENTIFICATION   

In accordance with DFARS § 211.106, contractor employees shall identify themselves as contractor personnel by 
introducing themselves or being introduced as contractor personnel and displaying distinguishing badges or other 
visible identification for meetings with Government personnel. In addition, contractor personnel must appropriately 
identify themselves as contractor employees in telephone conversations and in formal and informal written 
correspondence. 

 

 

 

SECTION G 

 

CONTRACT ADMINISTRATION 

 

The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract 
or task orders issued under this contract and notwithstanding provisions contained elsewhere in the contract, the said 
authority remains solely with the Contracting Officer.  In the event that the contractor effects any change at the 
direction of any person other than the Contracting Officer, the change will be considered to have been made without 
authority at the contractor’s expense, and no adjustment shall be made in the contract price or other contract terms 
and conditions as consideration for the aforementioned unauthorized change.  Further, should the unauthorized 
change be to the government’s detriment, the contract may be held financially responsible for its correction.  
Procurement Contracting Officer’s responsibilities are outlined in FAR 1.602-2. 

 

Contract Officer Representative (COR): 

Name:  Scott Smid 
 
Address: Other Supported Systems (OSS) GCSS-MC  
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  2200 Lester St 

  Quantico, Virginia 22134 

Scott.smid@usmc mil  
 
(703) 432-5800 

 

Alternate Contract Officer Representative (ACOR): 

Name:  Prince Billups 
 
Address: Other Supported Systems (OSS) GCSS-MC  

  2200 Lester St 

  Quantico, Virginia 22134 

prince.billups@usmc.mil  
 
(703) 432-5786 

 

The COR and the ACORs are the appointed technical representatives of the Contracting Officer and are responsible 
to review to ensure all tasks performed are within the scope of the contract.  The “scope of the contract” is defined 
as the descrption, specifications, and work statement contained in the contract.  The COR and/or ACORs are NOT 
authorized to issue any direction to the Contractor which would alter the scope of the contract, the price, the delivery 
schedule, or any other terms and conditions of the contract. 
 

 

 

 

DISTRIBUTION LIST 

 

 

Oracle –  

GCSS-MC finance Rich Davis 

GCSS-MC COR - Scott Smid 

GCSS-MC ACOR – Prince Billups 

(b) (6)
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  POP 30-SEP-2012 TO 

14-DEC-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

30-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

14-DEC-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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CLIN 0005:  
          
        AA: 17211061A2A 251  67854   067443 2D M95450 2RCAAP4935LY (CIN M9545012RCAAP4900010005) 
was decreased by $  from $  to $   
         
CLIN 0006:  
          
        AA: 17211061A2A 251  67854   067443 2D M95450 2RCAAP4935LY (CIN M9545012RCAAP4900010006) 
was decreased by $  from $  to $   
         
CLIN 0007:  
          
        AA: 17211061A2A 251  67854   067443 2D M95450 2RCAAP4935LY (CIN M9545012RCAAP4900010007) 
was decreased by $  from $  to $   
         
CLIN 0009:  
          
        AA: 17211061A2A 251  67854   067443 2D M95450 2RCAAP4935LY (CIN M9545012RCAAP4900010009) 
was increased by $  from $  to $   
         
CLIN 0011:  
          
        AA: 17211061A2A 251  67854   067443 2D M95450 2RCAAP4935LY (CIN M9545012RCAAP4900010011) 
was decreased by $  from $  to $   
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

(b) (4)(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
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  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-SEP-2012 TO 
13-NOV-2012  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-SEP-2012 TO 
13-NOV-2012  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-SEP-2012 TO 
13-NOV-2012  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

30-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

13-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-SEP-2012 TO 
13-NOV-2012  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2012 TO 

30-NOV-2012  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
 
 
The following have been modified:  
        STATEMENT OF WORK 
 

Global Combat Support System – Marine Corps 
Logistics Chain Management (GCSS-MC/LCM) Increment 1 

 
1.0 Title:  Task Order-1 to GCSS-MC/LCM Bridge Services and Transition of Contractor Services to Government 
 
2.0 References: See IDIQ applicable Attachments 
 
3.0  Period of Performance:  SEE SECTION F   
 
4.0 Background. 
 
GCSS-MC is a portfolio of systems consisting of a near real-time system that runs on the existing Marine Corps 
Tactical Data network and substantially improves the Combat effectiveness of the Marine Air Ground Task Force. 
Increment 1 will subsume four cornerstone systems within the Portfolio  
 

a) Supported Activities Supply System (SASSY) 
b) Marine Corps Integrated Maintenance Management System (MIMMS) 
c) PC MIMMS 
d) Asset Tracking, Logistics, and Supply System (ATLASS) 

 
GCSS-MC Increment 1 implementation major releases: 

• Release 1.1 (core logistics business functionality) and Mobile Field Service is the current system 
operational implementation providing enhanced supply and maintenance capability.  The OEF Pilot WMS 
capability is under developmental testing and is planned for merger into the R1.1 System baseline. 

• Release 1.2 and Mobile Field Service (MFS) will provide a Deployed Server solution providing supply and 
maintenance functionality for Marines working in deployed or austere environments. 
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5.0  Scope.   
 
The scope for this task order includes the following activities: 

• Program management support 
• Transition Support 
• Cyber-Security Support 
• Post Deployment System Sustainment Support 

 
The scope of the effort is to provide bridge services and the transition of Increment 1 and PDSS services to Space 
and Naval Warfare Systems Center, Atlantic (SSC-A) including other currently scheduled sustainment tasks, and to 
provide SSC-A support for assuming GCSS-MC Increment 1 and Operation  Enhanced Fielding (OEF) pilot tasks.  
Functional areas include: transition support/execution, post-deployment software support, infrastructure, 
engineering, change requests, configuration management processes, Total Force Implementation (TFI) cutovers, 
and, technical support to include Cyber-Security, Data Integration/Quality Management and Logistics/Training 
support. 
 
6.0 Requirements: 
 
The contractor shall execute the following requirements that are in-scope to the terms and conditions of the IDIQ. 
 
CLIN-0001 Program Management Support: 
 

6.1 Program Management Support 
Program Management Support includes the monitoring and managing of labor hours/labor dollars, schedule, risk, 
and performance program elements that are necessary to maintain the system.  SOW activities include generating 
system-related documentation that complies with configuration management, and acquisition documentation.   

6.1.1 Program Management Reporting and Metrics   
The contractor shall use a prescribed project management metrics, as defined below and supplemented by 
Attachment 1- (PDSS System Sustainability Metrics), to meet the Government’s requirement to provide information 
to support the planning, controlling, and reporting of contract work.  Metrics will be an essential part of the 
automated communications media between the Contractor, community members, and the Program Office.  

This data shall include the following: 
a) Descriptions of activities and deliverables, defined in the Integrated Master Schedule (IMS) that were 

completed during the past month and expected to complete during the upcoming month for the work 
product order.  The descriptions shall include problem definitions and recommendations for program 
resolutions.  Particular attention shall be given to risk management activities. 

b) The project IMS showing any proposed changes, the reasons for changes, and the potential impact on the 
program.  Provide estimate to complete (in hours) tasks that will not complete as planned. 
 

c) Cost, Schedule, and Status Report Data including cumulative planned, cumulative actual hours, cumulative 
Other Direct Costs, and cumulative actual dollars by task; cumulative actual hours and cumulative actual 
labor cost by subtask; staff hours by subtask for the reporting period. 

d) Budget estimates (actual and revised) of overall and monthly projected staff-hours and cost for the work 
product order; budget estimates (actual and revised) of overall and monthly projected staff-hours and costs 
by task as related to IMS activities. 

6.1.1.1 Monthly Status Report (MSR) 

The contractor shall submit one (1) Monthly Status report on the tenth (10th) calendar day of the month for the 
previous month. The report shall include summary and supporting data.  The report shall be delivered in MS Office 
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formats or PDF (if requested). The Monthly Status Report will be submitted to the GCSS-MC Contracting Office 
Representative (COR). 

6.1.1.2 Program Management Office (PMO) Support Activities 
a) The contractor shall provide an Integrated Master Schedule (IMS), which includes transition milestones. 

b) The contractor shall support the Program Risk Management Process and Program Issue Management 
Process. 

c) The contractor shall provide the following information in the monthly status report: 

1) Workload by Task:  a chart depicting resource allocation by Task. 
2) Accomplishment Summary: a list of significant accomplishments during the reporting period. 
3) Planned Activities:  a list of significant activities planned for the next reporting period. 
4) Discussion Items: a narrative report regarding issues and efforts that the PO has requested including 

other issues that the contractor feels relevant. 
5) Contract Status:  a list of significant facts and events related to the current contract. 
6) Enterprise NIPRNet average/max CPU utilization, memory utilization, storage utilization and 

continuous users over the reporting period and histogram depicting metrics over time. 

6.1.1.4 Analyses/Metrics 

The contractor shall produce, track, and maintain programmatic, software, performance, and system metrics to 
support program activities.  The metrics report shall be provided as described below or upon request by the KO or 
the COR. 

6.1.1.4.1 Application Software Metrics 
The contractor shall provide the following application software metrics as part of the monthly status report (MSR): 
 

a) Description of application software availability, percent of application software availability, unplanned 
down time, and planned down time.  

b) Number and explanation of GCSS-MC Increment 1 software patches applied and projected. 

c) Number and explanation of Software Change Requests (SCRs) implemented, including the associated 
version numbers. 

d) Number and explanation of approved SCRs planned for future software releases for each planned version 
number(s) (when available), and SCRs approved but not yet associated with a version number. 

e) Number and explanation of software bugs, errors, and anomalies experienced or reported during the past 
reporting period. 

f) Any issues, problems, errors or other anomalies experienced with third party software, network monitoring 
tools, network architecture, and other significant events related to hosting and support and maintenance 
activities. 

6.1.2 Work Products 
The contractor shall develop and submit the work products described in this section. 

6.1.2.1 Monthly Status Report (MSR) General Information 

As part of the MSR, the contractor shall provide a report of general information that contains the following items: 
 

a) A short summary report (approximately 1 page) of task related activities and accomplishments of the 
previous reporting period.  

b) A listing of Knowledge Base updates. The list shall contain a synopsis of the listing, the issue and 
resolution. 
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c) A Tier2/Tier3 Emergency Contact Summary that provides details of when such calls were made, what 
prompted the calls to be made, who was contacted and when, and any problems that were experienced 
during the notification process.  The Emergency Contact Summary shall also include a summary 
explanation of trouble tickets generated during the reporting period.  A negative report is still required even 
if no emergency notifications were made or trouble tickets generated.  A negative report is an 
acknowledgement of no issues in a certain category. 

d) Status report of modifications, revisions, patches or enhancements that were developed or implemented 
during the previous month.  

e) List of monitored events by Environment. 

f) A summary report of P1/P2/P3 deficiencies being worked and expected resolution.  

g) A summary of Change Requests. and RICE Development requested and their Determination to include 
hours and skill sets utilized to date and expected completion. 

6.1.2.2 Monthly Status Report Change Request (MSR CR) Summary 

As part of the MSR, the contractor shall provide a description of each CR submitted during the past reporting period.  
Contractor format will be used.  The System Change Report (SCR) Summary report shall be included in the MSR 
and shall also contain: 
 

a) A Level of Effort (LOE) to include, time, cost, input into requirement traceability, and complexity for each 
SCR. 

b) Risks associated with the SCR. 

c) An engineering impact assessment of the expected results if the SCR is implemented. 

6.1.3 Technical Data Package 
The Contractor shall assist the government in providing a listing of the Technical Data Package (TDP). The TDP 
shall provide a complete listing of all work products associated with the production and production supporting 
systems to include: Enterprise NIPR, DSS, PSS, GDC, and MTS.  Should any updates to the TDP occur during the 
period of this task order, the contractor shall provide updates of the Documentation for Enterprise NIPR, DSS, PSS, 
GDC,  and MTS shall allow for the recreation of the environment. 
CLIN- 0002 Transition Support 

 

6.2 Transition Support Services 
The contractor shall provide skill-set sharing that allows the integrated PMO team and SSC-A to gain a better and 
more complete understanding of the GCSS-MC solution.  This includes the processes, activities and skill-sets 
required to transfer lead responsibility for sustaining the GCSS-MC operational system to SSC-A. 
 
The contractor shall include comprehensive documented digital and verbal communication regarding information 
about the COTS product, software module configurations, RICE development methodology as well as the internals 
of the modules and architectures, RICE components, processes, toolsets, and PDSS SOPs. 
The contractor shall conduct skill-set sharing sessions to transfer information for the items listed below.   Transition 
sessions outlined below will be included in the IMS. 

• Cyber Security 
• Configuration Management (CM) 

 
A Government provided listing of transition tasks and activities is included in Attachment (TO 1 (1). 
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6.2.1 Transition Support Services Tasks – Increment 1 Enterprise System: 
The contractor shall provide skill-set sharing sessions of the GCSS-MC Increment 1 Enterprise System and its 
associated Technical Data.   This information outlines system design, development, test, and implementation 
activities which describe system deliverables submitted to the PMO.  The transition shall include tasks and 
activities, as listed in Attachment (1).  
The contractor shall provide skill-set sharing related to GCSS-MC LCM application, infrastructure and associated 
capabilities (e.g., hardware and software architecture, engineering, development, testing, data staging,  Information 
Assurance (IA), configuration management and support of the GCSS-MC Production System and its support 
systems, to include the Solution Development Environment (SDE), Production Support System (PSS), Deployed 
Support System (DSS), GCSS-MC Mobile Training Suite (MTS), and Enterprise Back-Up and Restore capabilities.  
Activities will include knowledge transfer briefings, question and answer sessions, information population to web 
site, software code reviews, group transition sessions and demonstrations.  These activities shall include 
comprehensive, documented digital and verbal communication regarding information about the COTS product 
software module configurations, Reports, Interfaces, Conversions and Extensions (RICE) development 
methodologies as well as the internals of the RICE components/modules and architecture, toolsets, and System 
integration testing plans, data staging, and results, Standard Operating Procedures, business processes and work 
flows, and technical documentation. 

6.2.2 Transition Support Services Tasks –PDSS 
In addition to the transition support tasks described above, the contractor shall also  conduct skill-set sharing of the 
following to SSC-A, to allow for the transition of CM and Cyber Security sustainment capabilities to SSC-A:   

• Service Operations - Help Desk (Tiers 0-1) knowledge to support the technical transition of the Help Desk 
to SSC-A for PDSS Tiers 0-1. 
 

Additionally, this activity includes supporting technical interchange meetings and conducting detailed design 
reviews to facilitate the government’s ability to assume Tier 0-1 Help Desk Support. 
The contractor shall also verify that system solution documentation supporting Tier 0-1 Help Desk has been turned 
over to the PMO/SSC-A team. 
.CLIN-0003 Cyber Security 

6.3 Cyber - Security Support: 
 

6.3.1 General Cyber – Security Support 
The contractor shall support continued Cyber-Security required system security, accreditation, and accreditation 
sustainment activities for GCSS-MC Enterprise NIPRNET production server environment, GCSS-MC Solution 
Development Environment, GCSS-MC Production Support System, GCSS-MC Deployed Support System, GCSS-
MC Mobile Training Suites, Mobile Field Service, GCSS-MC Warehouse Management System.  .  Cyber-Security 
primary responsibilities are to support Information Assurance (IA) and related user administration functions in 
accordance with Public Laws, Chairman Joint Chief of Staff, Department of Defense, Department of the Navy, 
United States Marine Corps, and Command Policy, Guidance, Standards, and standardized process and procedures 
as documented in GCSS-MC Information Assurance Manager (IAM) System Security Memorandums. Some 
activities include: 

a) Create and update service tickets within the PMO approved ticket management system.   

b) Conduct System Authorization Access Requests (SAARs) reviews.  

c) Provide TIER 1 IA and TIER 2 IA support as directed by System Security Memorandum. 

d) Conduct user account reviews and take appropriate actions as directed by the IAM and stipulated in System 
Security Policy or System Security Memorandum. 

e) Respond to Government requests for user account assistance. 

f) Create and update Knowledge base.  

g) Escalate and redirect unresolved issues to Government resource. 

h) Track, route and document requests, deficiencies and resolutions within iSupport and or Remedy as 
directed by government. 
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i) Approve account requests in Oracle Identity Manager (OIM). 

j) Verify HR records via Read Only Access. 

k) Develop, assign and revoke the applicable GCSS-MC system role/responsibilities. 

l) Verify appropriate Trading Community Relationships in Read Only Mode. 

m) Add and remove the users to/from the appropriate Calendar(s), Resource Group(s), Inventory(ies), Sub-
inventory(ies), and Territory(ies). 

n) Add/remove users in appropriate Approval Groups in OIM. 

o) Initiate the creation of Unit Identification Code (UIC) responsibilities that do not exist. 

p) Add/remove Mobile Field Service user Technician/Customer relationships. 

q) Monitor/Run Concurrent Processes. 

r) Produce and Post Daily Active User Reports. 

s) Review User Accounts monthly for compliance with IA Policy and Standards. 

t) Maintain system security/authentication/IA related RICE objects. 

u) Conduct quarterly system security readiness reviews to verify DoD security technical implementation 
guidance (STIG). 

v) Correct findings identified during quarterly security readiness reviews and Oracle code reviews that extend 
the COTs capability. 

w) Provide current status of the SDE as it relates to DoD and DON IA Requirements and DoD STIGS. 

x) Prepare the SDE for transition by implementing DoD approved remote access solutions for user level and 
privileged access in compliance with DoD STIGs on this topic. 

y) Review and provide comments on GCSS-MC IA Plans, Policy, Process and Procedures. 

z) Review and Provide comments on GCSS-MC Unit User Account Manager curriculum. 

aa) Support the management of Production Support System and Deployable Support System Accounts as 
necessary. 

bb) Support GCSS-MC User Account Administration activities. 

cc) Maintain system Role Based Access Controls (RBAC) as directed by the GCSS-MC Information 
Assurance Manager (IAM) or designated appointees. 

dd) Comply with USCYBERCOM directed actions thru the application and reporting of applicable Information 
Assurance Vulnerability Management alerts and bulletins on all GCSS-MC system and subsystem 
components. 

 
CLIN-0004 Data Integration and Quality 
 

6.4 Data Integration and Quality Management 
 
The contractor shall support continued data integration activities, which are cross matrixed in support of  Increment 
1, PDSS, TFI and OEF-Pilot Projects as required. 
 

6.4.1 Data Integration and System Support 
 

a) The contractor shall contribute in connecting and maintaining the integration of the GCSS-MC system with 
external systems. 
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b) The contractor shall support the PMO and Data Integration Team with external interface support and 
coordination.  

c) The contractor shall contribute to the tracking and reporting of metrics for Data Interface performance and 
validations. 

d) The contractor shall support customizations (RICE) performance monitoring and root cause analysis for 
RICE issues. 

e) The contractor shall provide the SOP for communication and coordination of interface issue with external 
system owners, to include the method for management of POCs.  
 

6.4.2 Conversion Support  
 

a) The contractor shall provide engineering support for the Data Conversion/Staging Environment in Albany, 
GA to support the Increment-1 TFI Roll-Out. 

b) The contractor shall develop and refine conversion scripts and programs, as needed.   

c) The contractor shall execute the converting or loading of legacy data into the Production system and 
verification of the data 

d) The contractor shall maintain the Mock-Conversion Environment as part of the System Development 
Environment 

e) As required, the contractor shall update Data Conversion Strategy (CV.010) and Data Conversion 
Templates (CV.060). 

 

6.4.3 Delivery of Increment 1 Data Products 
 

a) The contractor shall provide technical and functional support for the transition of the Increment 1 
Enterprise Data Dictionary (EDD) to Government PMO control 

b) The contractor shall technically and functionally support the transition of the Systems Interrelationships 
diagrams, including the decomposition and documentation, to Government PMO control. 

 

6.4.4 Data Quality Management 
 

a) The contractor shall provide support to the GOC/Help Desk for data quality activities. 

b) The contractor shall monitor interface and conversion performance for data quality impacts. 

c) The contractor shall log data quality issues as SRs, properly categorize, route, and tracked for resolution. 

d) The contractor shall provide a monthly report of data quality issues, to include source, impact, and 
corrective action.  For issues that must be addressed externally, the contractor shall coordinate with the 
government DI team for adjudication. 

e) The contractor shall document known, routine issues and corresponding corrective actions in SOPs, 
Knowledge base, and ICDs. 

 
CLIN-0005 Logistics and Training 
 

6.5 Logistics and Training Devices 
The contractor shall support continued logistics and training activities, which are cross matrixed in support of 
Increment 1, TFI, PDSS, and OEF-Pilot Projects as required. 
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6.5.1 Logistics 
a) The contractor shall collect and provide Reliability, Availability and Maintainability Metrics (RAM) IAW 

DOD Reliability Growth Management, MIL-HDBK-189, 13 February 1981.  

b) The contractor shall maintain the GCSS-MC system product lifecycle baselines using the PMO’s Asset 
management database.  

a. At the conclusion of this effort, the contractor shall perform with the Government’s assistance an 
inventory of all assigned GFE. 

c) The contractor shall manage Diminishing Manufacturing Sources and Materials Shortages (DMSMS) per 
ASN RDA Memo 27Jan2005 (DMSMS Management Guidance) 

d) The contractor shall provide Life Cycle support for development efforts. 

 

6.5.2 Training Devices 
a) The contractor shall coordinate software/data load of the MTSs and maintain accuracy of configuration 

items and training materials. 
b) The contractor shall provide DBA support for 42 Mobile Training Suites for the TFI CONUS and 

OCONUS AORs, by augmenting Implementation Teams, and providing additional support as a result of 
the program change request (CR) process. MTSs are located at the following locations: FSMAO-West (15 
MTS units), FSMAO-East (15 MTS units), and Marine Corps Logistics Command (LOGCOM) (2 MTS 
units), Marine Force Reserve (3 MTS units), III MEF (3 MTS units), and GCSS-MC PMO (4 MTS units). 

c) The contractor shall provide training support for Non-Production Solution Development Environment at 
the Carpathia hosting facility.  

d) The contractor shall work with Program Office and SSC-A teams to provide Configuration Management of 
the MTSs. 

e) The contractor shall update, review, and revise TA.155 Mobile Training Suite. 
f) The contractor shall update, review, and revise TA.095 (GCSS-MC Enterprise NIPRNET). 

 
CLIN-0006 Post Deployment Systems Support Services (PDSS) 

6.6 Post Deployment Systems Support Services include: 

 
6.6.1 PDSS Background: 

PDSS services focus on system operation, maintenance, application and infrastructure sustainment.  PDSS tasks 
consist of providing Quality Management Support, Configuration Management (CM) Support, Configuration 
Management Control, Analysis,   Reliability Availability, Maintainability (RAM) Internal Audit Resolution, 
Metrics, Application Software Metrics provided during GOC Operation, Hosting Metrics while hosting GOC, Non-
Production Site Support (Carpathia), Commercial Off-The-Shelf (COTS) Refresh, Non-Production Solution 
Development Environment (SDE) Hosting Services (Carpathia), Work Product Updates,  External System 
Coordination, Provide Data Dictionary, Tiers Staffing Review, DISA Support, Oracle AIM and OUM Work 
Products, updating system software and hardware configuration items as well as providing Tier 0 (T0), Tier 2 (T2), 
and Tier 3 (T3) Help Desk support, and risk and issue analysis for GCSS-MC Increment 1. 
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6.6.2 Quality Management Support. 

6.6.2.1 The Contractor shall Update Solution Design and Build Work Products (RICE and Non-RICE) and 
associated Requirement Traceability Matrix (RTM) sections to reflect any changes to the products generated by this 
effort. 

6.6.2.2 As required, the Contractor shall provide a monthly cleanup/inventory of Contractor-loaded material in 
Marine Corps Enterprise IT Services (MCEITS). 

6.6.2.3 As required, the Contractor shall assist with Requirements Management traceability from work products to 
baseline 

6.6.2.4 The Contractor shall assist with Document Management of RICE and Non-RICE documents. 

 

6.6.3 Configuration Management (CM) Support. 
 
The contractor shall perform transition activities for a period not to exceed 45 days.  

6.6.3 1 The Contractor shall plan and coordinate software releases as directed by the Chief Engineer. 

6.6.3.2 The Contractor shall report all system requirement additions, deletions, and modifications tracked over time 

6.6.3.3 The Contractor shall update CM.010 and CM.050 as directed by the Chief Engineer 

6.6.3.4 The Contractor shall manage and configure required Oracle software releases (emergency, Information 
Assurance Vulnerability Alert (IAVA), and build) 

6.6.3.5 The Contractor shall provide  final software release media in Linux Format including virus scan report 

6.6.3.6 The Contractor shall provide support for development of Release Management Increment planning to 
support PDSS activities. 

6.6.3.7 The Contractor shall provide discrete timelines and breakouts for delivery of configuration objects included 
in each Release Management Increment. 

6.6.3.8 The Contractor shall assist with the following: 

6.6.3.8.1 Participate in preparation for weekly Configuration Change Board (CCB) meetings and Configuration 
Management Board (CMB) meetings 

6.6.3.8.2 Install and update Hewlett Packard Deployment Manager (HPDM) and Polytron Version Control System 
(PVCS) 
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6.6.4 Configuration Management Control. 

6.6.4.1 The Contractor shall comply with the GCSS-MC Configuration Management Plan (CM.010) 

6.6.4.2 The Contractor shall update PDSS-associated programmatic documents as required by the COR.  These 
documents are critical elements to effective program management. 

6.6.4.3 The Contractor shall collaborate with the COR on programmatic documentation delivery timeframes for 
major software releases.    

6.6.4.4 Configuration Status Accounting (CSA). 

6.6.4.4.1 The Contractor shall comply with the CSA procedures established by the GCSS-MC CM.010. 

 

6.6.5 System Environment Support: 
 
6.6.5.1 The contractor shall maintain the GCSS-MC System environments.  Environments include: the Solution 
Development Environment (SDE), Production Support System (PSS), Deployed Support System (DSS), GCSS-MC 
Mobile Training Suite (MTS). 

 

6.6.6 System Changes: 
a) The contractor shall implement CYBER Command Information Assurance Vulnerability Assessment 

patches.  

b) The contractor, upon PMO concurrence, shall provide SSC-A access to all development environments. 

c) The contractor shall implement other fix/repair changes necessary for the continued operation of GCSS-
MC/LCM Enterprise Increment 1 to include MFS.  Fix and repair changes includes resolution of P1/P2/P3 
deficiencies necessary for continued operations of GCSS-MC Enterprise Increment 1 to include MFS, and 
correction of testing deficiencies remaining from Increment 1 and R1.2 test and/or associated with 
previously promoted Change Requests (CRs), or associated with critical patches.   

d) The contractor shall submit POA&Ms to address findings noted during the security readiness reviews for 
approval by the PMO.  The contractor shall also fix findings as approved by the PMO. 

e) The contractor shall provide listings of software configuration items, hardware configuration items, and 
documents under CM control. 

f) The contractor shall provide listing of baselines currently under CM control. 

g) When directed, the contractor shall migrate the CM processes, associated baselines, and CIs to the 
government’s CM process. 

6.6.7 Help Desk General Requirements: 
a) The contractor shall use the current Program Level Configuration Management Processes to make 

changes, modifications, alterations, or enhancements to the GCSS-MC's infrastructure, hardware, or 
software. 

b) The contractor shall transition knowledge of the CM processes and configuration items to SSC-A. 
c) Following the transition, the contractor shall provide support to the Government team’s CM process. 

 

6.6.8 Resolution Trouble Ticket/Service Request (SR) 
The Help Desk shall resolve Trouble Tickets/SRs based on one of the following conditions: 

a) Clearly identifiable and actionable steps that the customer can take towards resolving the problem are 
provided to the customer. 
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b) Configuration changes are required to the GCSS-MC currently approved Increment1 solution and control 
of the ticket has been passed to the Configuration Control Board (CCB), a resolution of the configuration 
issue has been determined by the CCB, and the resolution has been communicated to the customer as 
described in the most current version of the GCSS-MC/LCM Increment 1 CM-010_CMP (Configuration 
Management Process). 

c) The issue has been escalated to the GCSS-MC PMO Help Desk Lead or a designated Government 
employee. 

d) A workaround is in place or can be created to deal with the error.  

e) The error identified is not inherent to the system. 

f) The customer has been provided information on features and capabilities to resolve the Trouble 
Tickets/SRs. 

g) The issue has been addressed by the implementation of patches or a new release. 

h) The customer has been provided contact details for an alternate source for issues which are not related to 
the Oracle software product but are related to the GCSS-MC platform. 

6.6.9 Internal Communication 
a) The contractor shall communicate and coordinate with SSC-A and GCSS-MC's System Integration, 

Information Technology and Post Deployment Systems Support (PDSS) teams (beyond metrics and reports 
and status reports listed in SOW).  The contractor shall communicate to SSC-A and the GCSS-MC PMO as 
governed by the program level communication plan section of the approved CR.010 (PMP).  

b) The contractor shall target 99.5% operational availability of the GCSS-MC E-Business Suite. 

c) Emergency Outage coordination will be in accordance with the approved procedures per the TA 155. 

 

6.6.10 Critical Problem Notices (CPN)  
a) Upon identification of a Priority 1 issue (P1), the contractor shall start the critical problem notice process 

will be started per the Technical Architecture (TA) 155. 

b) A CPN shall include the nature of the problem, action taken to resolve the problem, and an estimated time 
for problem resolution. 

c) The contractor shall notify the Government PMO PDSS Lead or Gov’t PDSS Help Desk Manager in case a 
CPN is initiated. 

 

6.6.13 Tier 2 (T2) Help Desk 
The GCSS-MC Tier 2 Help Desk receives Trouble Tickets and SRs that could not be resolved at the T1 Help Desk.   

6.6.13.1  Specific Tier 2 Duties and Responsibilities 
The T2 level of support serves as an advanced level of support for resolving Trouble Tickets/SRs/CPNs.  The 
contractor shall provide technical and functional support for GCSS-MC-operated systems to include, COTS 
products and RICE components and related Trouble Tickets/SRs that could not be resolved at the T1 Help Desk. 

a) The T2 Help Desk staff shall be familiar with Oracle e-Business applications available on the GCSS-MC 
web site and web-related technology such as HTML, viewers, and browsers and shall be familiar with 
reference materials related to general GCSS-MC information regarding user interface processes and 
procedures. 

b) Contractor personnel shall have knowledge of the installed version of Oracle e-Business Suite to resolve 
functional issues related to Oracle Request Management, Oracle Maintenance, Oracle Supply and Oracle 
Financial modules. The contractor shall resolve issues or escalate the issue to the T3 Help Desk. 

c) The contractor shall perform corrective maintenance/action to resolve Tier 2 level Trouble 
Tickets/SRs/CPNs. 
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d) The contractor shall provide problem management services that relate to reported or discovered incidents 
and problems.  An incident is an interruption or reduction in service level for the Environment.  A problem 
is the unknown root cause of a single incident or multiple incidents.  For the purpose of this task; problem 
management is primarily concerned with resolution and avoidance of problems based on correction of the 
underlying error in GCSS-MC System Environments.  

6.6.13.2  Tier 2 Help Desk Actions 
The contractor shall perform the following core T2 Help Desk actions: 

a) Assist with resolution of the problem (Trouble Tickets/SRs). 

b) Resolve functional issues which cannot be resolved at the Tier 1 level.  This includes assisting with 
resolution of the problem(s), and providing application setup and configuration assistance as necessary.  

c) Coordinate with SSC-A and designated contacts from the Marine Corps Logistics Command to resolve 
Logistics Supply Chain (LSC) questions, issues, and problems e.g. determining which type of transaction 
should be used, what should be entered in a particular field. Propose corrective action and documentation 
of procedures for the T1 Help Desk Services to follow for recurring LSC problems. 

d) Gather information pertaining to Trouble Tickets, and other SRs.  

e) Provide assistance to the T1 Help Desk to use and navigate the standard features and functionality for the 
Oracle Applications as established for GCSS-MC business processes. 

f) Maintain records of issues that cannot be resolved and reports in accordance with the current escalation 
procedures per the TA 155. 

g) Report data integrity issues/Attempt to resolve data integrity issues. 

h) Perform analysis of problems related to data contained in the Oracle e-Business Applications in the GCSS-
MC Environments and coordinate with Oracle Product Support. 

i) Obtain and validate data fixes if the root cause of the problem is the Oracle COTS and provide to 
management for inclusion in Configuration Control Board (CCB) requirements determination. Coordinate 
with the appropriate Tier 3 team to determine if the Trouble Ticket/SR should be transferred to the Tier 3 
team.   

j) Maintain data required to support the current metrics (i.e. availability and number of issues for a particular 
event) per the TA 155. 

k) Record resolution of issues in the GCSS-MC Help Desk database and notify the T1 Help Desk that the 
Trouble Ticket/SR has been resolved. 

l) Resolve problems of intermediate complexity (previously answered, unanswered, or encountered) with 
RICE work products.  Problems that cannot be resolved will be documented and escalated to Tier 3. 

m) Assist with workaround and non-software update activities to address resolution of problems related to data 
inconsistency and propose workarounds/problem resolution to address the root cause and reduce recurrence 
of repetitive problems. 

n) Analyze problems to determine possible trends. 

o) Coordinate with the T1 Help Desk to initiate a CPN as required. 

6.6.13.3  Tier 2 Help Desk Issue Actions 
If the contractor determines the problem to be product related, the contractor shall: 

a) Validate the issue which may include gathering additional relevant information from the Government. 

b) Create a SR in Oracle Metalink. 

c) On-site contractor consultants will assist the Government by providing coordination between the GCSS-
MC Program and other divisions within Oracle America, Inc.  
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6.6.13.4  Tier 2 Help Desk Support Communication 
a) The contractor shall update the GCSS-MC GKB when a T2 Level Trouble Ticket/SR issue response is not 

already scripted or documented in the GKB. 

b) The contractor shall confirm that the T1 Help Desk Manager is notified to confirm effective coordination of 
support efforts.  Notification will relate to incremental releases, network outages, and other issues that may 
affect system availability, security, data integrity, or other significant events. 

c) The contractor shall maintain and update Help Desk related Management Procedures, Operational Support 
Plans, Standard Operating Procedures (SOP) and Technical Notes established by the GCSS-MC PMO. 

d) The contractor shall perform a Root Cause Analysis (RCA) for Priority 1 and Priority 2 problems that are 
resolved per the TA 155. 

e) The contractor shall notify Government help desk manager if Priority 1 and Priority 2 tickets will take more 
than 4 hours to resolve   

6.6.13.5  Tier 2 Contractor Performance Requirements 
The contractor shall elevate unresolved trouble tickets/SRs to Tier 3 in accordance with the TA-155. 

a) For priority 1 and priority 2 tickets, resolve, develop a work-around, or determine a course of corrective 
action for ninety-five percent (95%) of Trouble Tickets/SRs within four (4) hours of receipt of Trouble 
Ticket/SR.  These commitments apply to all problems assigned to the Contractor, unless otherwise 
stipulated in this effort. 
 

6.6.14 Tier 3 Help Desk 
The GCSS-MC Tier 3 Help Desk receives Trouble Tickets and SRs that may not be resolved at the T2 Help Desk 
and provides functional and technical support, consultation, and services to the GCSS-MC PDSS PMO. The 
contractor shall provide staff with experience in systems administration, database administration, system analysis, 
software development, and other skill sets necessary to develop and provide timely and effective responses to 
operational or technical problem or issue that may arise during system operation and maintenance. User interaction 
should remain a T1 function.  Tier 3 includes the following specific roles and responsibilities and shall be performed 
by the contractor. 

6.6.14.1  Tier 3: Routine Systems Administration and Advisory Services  
The contractor shall perform those duties that constitute a normal shift to include monitoring Oracle Grid Control 
and performance maintaining/tuning related tasks to include the identification, preparation, testing and application of 
builds and or patches IAW the approved GCSS-MC Release Schedule. 
Tier 3 duties under this CLIN will also include the occasional provision of advice and support to the Tier 2 Help 
Desk, GCSS-MC system users, SSC-A and other GCSS-MC PMO personnel on functional and technical solution 
topics within the GCSS-MC solution. The contractor shall provide a Weekly GCSS-MC Enterprise NIPRNET 
Capacity Report that includes: 

a) Information related to service, resource utilization and performance 

b) A capacity plan that documents current utilization and forecasted requirements. An annual infrastructure 
capacity growth plan.  

 

6.6.14.2  Tier 3:  Deficiency Correction  
The contractor shall perform those duties associated with incident management and related to the resolution of an 
incident up to and including the review of an incident, development of the fix or eradication of the bug, testing of the 
fix, promotion of the fix, and proper closure of the trouble ticket/SR through monitoring and reporting against the 
associated root cause.  The contractor shall provide a Weekly Report. 
For the TIRs in Table 1, the contractor shall correct, test, document, and deliver through the Increment 1 CM 
process: 
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6.6.14.5  Tier 3 (T3) Help Desk Specific Duties and Responsibilities 
The contractor shall perform key Tier 3 activities as follows:   

a) Maintain Oracle database integrity, apply Oracle E-Business Suite (EBS) patches, monitor Oracle 
performance and take corrective action to improve Oracle performance. 

b) Install and maintain the Oracle10g Real Application Clusters (RAC), Automatic Storage Management 
(ASM) and Cluster Ready Services (CRS) on Linux or latest revisions as applicable. 

c) Apply Interoperability patches between R11i and Oracle10g R2 DB or latest revisions as applicable. 

d) Configure R11i with 10g R2 RAC and ASM or latest revisions as applicable. 

e) The contractor shall install, configure and maintain BI Publisher for DD-1348, Oracle Lite and Mobile 
Field Service at the direction of PCO/COR. 

f) Administer Business Intelligence and Discoverer Admin Plus, and Viewer.  

g) Install, configure, administer and maintain 10g Application Server (AS) for Business Process Execution 
Language (BPEL)/Service Oriented Architecture (SOA) Cluster as directed by a Government official. 

h) Install, maintain and administer Discoverer 10.1.2 with Oracle E-Business Suite R11i. 

i) Maintain Oracle wallets and PKI certificates for Oracle Applications. 

j) Research, design, build, test, promote and monitor RICE break fixes 

k) Coordinate with and support the Government in performing the regression and end-user acceptance testing 
for break-fix patches. 

l) Develop LOE estimates for enhancement requests at the direction of the COR in support of Enterprise CCB 
(ECCB). 

m) HPDM ticket management for those approved changes. 

n) Analysis and research of issues forwarded to Tier 3 by Tier 2. 

o) Production interface monitoring and problem identification. 

p) Validate patches related to RICE components. 

q) Provide GCSS-MC functional application support including functional design presentations, functional 
application testing, functional impact assessments, and recommendations for business procedure updates  

r) Analyze, scope, and prepare and execute Change Requests which may arise from high priority 
enhancement requests authorized by the ECCB process. 

6.6.14.6  Tier 3 Problem Resolution  
The contractor shall perform specific problem resolution actions as follows: 

a) Identify issues which cannot be resolved at the T3 level and which require vendor resolution and shall 
forward to the appropriate vendor for reconciliation and corrective action. 

b) Recommend via the Configuration Control Board (CCB) process those enhancements that may provide 
more effective use or reduce maintenance costs for the GCSS-MC system than the currently implemented 
business rules. 

c) Report issues that require Oracle COTS enhancements to GCSS-MC PMO PDSS Lead for escalation to the 
CCB. 

d) Maintain Oracle Forms and Reports at the direction of the GCSS-MC PMO PDSS Lead via directions from 
the CCB. 

e) Monitor system integrity and usability in accordance with the current metrics requirements per the TA 155. 

f) Conduct Performance Tuning and Diagnosis of Oracle products. 
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g) Confirm that modifications, patches, and revisions shall be tested in accordance with established Program 
Level Test Procedures. 

h) Continue to perform RCA for P1 and P2 issues. 

6.6.14.7  Tier 3 System Maintenance and Operational Support 
The contractor shall perform the following System Maintenance and Operational Support functions: 

a) Analyze recurring unscheduled outages and propose improvements to the Environments to increase 
availability. 

b) Coordinate scheduled outages for the Environments with the Government per a mutually agreed process.  

c) Startup and shutdown Supported Oracle Programs in the Environments. 

d) Install Oracle monitoring tools on GCSS-MC servers, or use GCSS-MC existing monitoring tool set as 
determined by the Government.  

e) Support identification of system event thresholds and implement proactive response alerts. 

f) Detect, acknowledge and notify Tier 1 of system outages. 

g) Initiate incident management process pursuant to service restoration. 

h) Facilitate configuration of monitoring events. 

i) Provide data in the area of operating system performance graphs, upon request, where such data is 
available. 

6.6.14.8  Tier 3 Oracle Application Middleware Support 
The contractor shall perform the following actions related to the Oracle Application Middleware Suite: 

a) Monitor server domains, application servers, clusters, Java components, system components, and 
applications; report and address service interruptions. 

b) Monitor workflow and apprise the PMO PDSS Help Desk Lead Manager of any failed messages by raising 
a SR. 

c) Monitor the BPEL dehydration store. 

d) Monitor the metadata repository. 

e) Monitor Java Virtual Machines (JVMs). 

f) Monitor limit for connection pools. 

g) Monitor transaction rollbacks. 

h) Monitor logs for errors and performance issues. 

i) Monitor the Business Activity Monitoring (BAM) business activity dashboard. 

j) Monitor the BPEL console process logs. 

k) Monitor Business to Business (B2B) console and error message report. 

l) Monitor Oracle Web Service Manager - message logs and reports. 

m) Monitor the File Transfer Protocol/Secure File Transfer Protocol (FTP/SFTP) directory space usage. 

n) Monitor the BPEL queues for unprocessed messages. 

o) Manage the metadata repository per the database capacity management criteria where such metadata 
repository is database-based. 

p) Manage the BPEL dehydration store per the database capacity management criteria. 

q) Compute statistics for the BPEL dehydration store as required. 
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r) Purge data from the BPEL dehydration store per specific GCSS-MC criteria. 

s) Reconfigure Oracle Fusion Middleware and Java components as required to maintain performance. 

t) Identify applications with poor performance or inordinate resource requirements. 

6.6.14.9  Tier 3 Capacity Management 
The contractor shall perform Capacity Management actions. For the purpose of this effort, capacity management 
encompasses the current and future capacity and performance considerations for the database environments.   

a) Perform administer schema objects. 

1) Create and maintain schema objects. 

2) Grant privileges, as specified by GCSS-MC IAM, on objects either to pre-defined roles (which 
will then be granted to database users) or directly to user accounts. 

3) Monitor the growth of the database segments and address any fragmentation issues as necessary. 

b) Create and maintain database links to the environments.  

c) Perform table and/or table space defragmentation operations.  

d) Administer space usage for table spaces within the environments. Provide performance tuning and 
maintenance of the environments as follows: 

1) Rebuild indexes; 

2) Reorganize table spaces; 

3) Gather schema statistics; 

4) Redistribute data files;  

5) Adjust Oracle “Init.ora” database parameters; and 

6) Propose, to the PMO PDSS Lead, operating system changes pursuant to performance of the 
environments. 

e) Perform Incident diagnoses and follow-up in the environments. 

1) Analyze and diagnose performance issues with the Oracle Databases. 

2) Generate and log an SR with Oracle America Inc.;  

3) Facilitate the analysis of Trouble Tickets and SRs. 

4) Create database trace files. 

  

6.6.15 On-Call or Extended Shift Requirements for Tier 2 and Tier 3 
On-call duty: In the event of a problem, application, or system outage requiring immediate resolution, DISA 
interface or coordination, or an initial fielding requirement, the contractors supporting T2 and T3 shall be available 
to work extended hours to perform these mission essential tasks as directed by the contracting officer or his/her 
designated representative. An on-call requirement would necessitate that the contractor be made available within a 2 
hour window to perform a required task through its resolution.  An extended shift requirement is the requirement for 
a contractor or group of contractors remain engaged on a problem, application, or system outage requiring 
immediate resolution, DISA interface or coordination, or an initial fielding requirement until the aforementioned are 
resolved. 

6.6.16 Root Cause Analysis 
The contractor shall continue to develop a Root Cause Analysis report for problem management issues. The 
contractor shall provide the report within seventy-two (72) hours of problem resolution. 
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6.6.17 Releases 
The contractor shall provide one (1) copy to the COR, POA&Ms and WBSs for each new major GCSS-MC specific 
application software release (level 1.x).  Contractor format will be used.   
The contractor shall provide a Notice of Release and Engineering Release Report for each new release.  The 
contractor shall provide documentation and testing results to GCSS-MC within five (5) business days prior to the 
release. 

6.6.18 Continuous Service Improvement (CSI)  
The contractor shall provide a single point of contact for CSI who will be responsible for the recommendation, 
development, implementation, evaluation, and ongoing management of new and existing applications and services.  
This person should have knowledge of ITSM and ITILv3.  The contractor shall provide weekly updates to the 
Service Level Management team.  The contractor shall develop and maintain the GCSS-MC System websites 
standard operating procedures for operation and maintenance of the websites.  Typical CSI efforts include: 

a) End User Portal Extension enhancements 

b) User Services Enhancements 

c) Self Reset Enhancements 

d) Support to BMC Remedy Enablement (APIs) 

e) System Interface Monitoring and alerting 

 

f) Business Process Reengineering to support Functional and Technical workflows.  The standard operating 
procedures shall include: 

1) Process for submitting content posted 

2) Review and approval process for posting content 

3) Roles and responsibilities for operation and maintenance of the websites 

g) The contractor shall provide on-going services in conjunction with CSI efforts consisting of the following: 

1) Maintain the GCSS-MC system website to meet the DoD IA Security Standards 

2) Provide updates to the content areas of the ancillary GCSS-MC PMO websites in a timely manner  

3) Monitor usage of the ancillary GCSS-MC PMO websites standard operating procedures to see that 
they are being followed appropriately. 

 
CLIN-0007 Change Requests (CRs) 

6.7 Change Requests (CRs):  
 
The contractor shall conduct a review of all FY12 CRs to outline the status of completion for each CR with SSC-A 
and provide an LOE for completion of testing prioritized CRs.  The contractor shall complete work on approved 
CRs at the direction of the PCO or COR.  
For new system Change Requests (CRs), the contractor shall analyze and prepare System CRs which are prioritized 
by the governments Configuration Control Board (CCB) and process and develop level of effort (LOE) scope 
estimates for CRs at the direction of the PCO or COR. 
Upon government COR request/Government Change Board approval and coordination, the contractor shall perform 
all work associated with approved CR LOEs. 
The contractor shall provide support to fix system deficiencies, apply IAVA security patches and report compliance 
IAW with current SOPs (TA-155s).  Deficiencies could result from Enterprise capabilities adversely impacted as a 
result of introducing the Deployed System code into the merged software baseline.  Deficiencies could also be 
identified during OEF-Pilot WMS testing.  
The contractor shall provide source code for RICE and all other customized code and configurations used in the 
system.  In additional the contractor shall provide updates to source code documentation and technical architecture 
documents for all system changes. 
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CLIN-0009 TFI Deployment Services 

6.9 TFI Deployment Planning, Preparation & Support Activities 
 

6.9.1 TFI Planning Support 
a) The contractor shall participate on the GCSS-MC Total Force Implementation (TFI)  Deployment Planning 

Implementation Planning Team (IPT). 

b) The contractor shall support the TFI/CONUS/Afghanistan Unit Planning Conferences. 

c) The contractor shall support the PMO with planning activities and execution of System Fielding/Roll-Out.  

d) The contractor shall assist in the completion of the GCSS-MC/LCM Increment 1 implementation planning 
documents. 

e) The contractor shall support Increment 1 Intermediate and Using Units. 

f) The contractor shall support the development/refinement of deployment and cutover checklists for: 

1) Intermediate Supply 

2) Intermediate Maintenance 

3) Repairable Issue Point 

4) Using Units 

g) The contractor shall support the PMO and Data Integration Team with external interface and conversion 
support and coordination. 

h) The contractor shall support the PMO and Data Integration Team with unit coordination and scheduling. 

6.9.2 Satellite GCSS-MC Operation Center (SGOC) Support 
a) The contractor shall provide support for the development of Implementation Concept of Operations 

(CONOPS) and Standard Operating Procedures (SOP) to support Unit implementation. 

b) The contractor shall provide support during implementation and provide augmentation personnel to 
FSMAO-E, FSMAO-W, and SGOC-Albany (A).  

6.9.3 Cutover Preparation Support  
a) The contractor shall support development of SOPs for Satellite GCSS-MC Operation Center (SGOC). 

b) The contractor shall assist in the refinement of the GCSS-MC/LCM Increment 1 Deployment Operation 
Order (OPORD). 

c) The contractor shall participate as a member on the GCSS-MC/LCM Increment 1 Deployment Planning 
IPT. 

d) The contractor shall support the modification of cutover checklists. The contractor shall support 
development of SOPs for implementation activities. 

e) The contractor shall provide cutover support to using units by augmenting the SGOCs. The contractor shall 
assist in the completion of final cutover checklist refinement for: 

1) Intermediate Supply 

2) Intermediate Maintenance 

3) Repairable Issue Point 

4) Using Units 

f) The contractor shall assist the government to provide for end-to-end quality of cutover preparation 
activities. 
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g) The contractor shall provide cutover preparation support to using units by augmenting FSMAO-E, 
FSMAO-W, and SGOC-A. 

h) The contractor shall assist in the conduct and automation of the local data conversion execution.  

i) The contractor shall support the verification of application functionality in accordance with approved 
program configurations, set-ups, and RICE designs. 

j) The contractor shall support the completion of conversions and interfaces activation. 

k) The contractor shall support FSMAO-E, FSMAO-W, and SGOC-A data quality activities. 

l) The contractor shall support the conduct of Cutover Readiness Reviews. 

m) The contractor shall support the PMO and SGOC teams with post-data conversion correction activities. 

n) The contractor shall coordinate across the SGOCs to finalize configuration management of the BR-100 
cutover process and collect metrics to report time duration for completing the BR-100 process and the 
associated HR-Template.   

o) The contractor shall coordinate with the SGOC in Afghanistan to finalize configuration management of the 
BR-100 cutover process and collect metrics to report time duration for completing the BR-100 process and 
the associated HR-Template.   

6.9.4 TFI Cutover Execution Support 
a) The contractor shall support using units via unit cutover teams. 

b) The contractor shall support the implementation of Advance Planning Suite across the enterprise. 

c) The contractor shall support System Stabilization activities. 

d) The contractor shall support Mock Conversion activities. 

e) The contractor shall provide Unit specific support for conversions, data correction, or related activities. 

f) The contractor shall provide GCSS-MC functional application support including functional design 
presentations, functional application testing, functional impact assessments, and recommendations for 
business procedure updates. 

g) The contractor shall analyze, scope, and prepare and execute Change Requests which may arise from high 
priority enhancement requests authorized by the CCB process. 

h) The contractor shall correct deficiencies arising from Mock Conversions and Interface Validations and 
update documentation. 

i) The contractor shall support the implementation of the Advance Planning Suite (APS) across the enterprise. 

The contractor shall support SSC, Atlantic with the GCSS-MC Increment 1 fielding to all remaining USMC units 
deployed to OEF.  This support includes:  Providing operations and data base administration support during fielding; 
assessing technical and process issues during fielding activities and implementing process or system changes to 
accommodate successful unit fielding; and updating the system Technical Data Package (TDP) resulting from 
system and process changes during fielding activities. 

 

6.10 OEF Implementation 
 
The contractor shall deliver and support the OEF-Pilot WMS product in accordance with requirements and tested 
through Government Developmental Test / Operational Assessment (DT/OA) and final government acceptance.   

 
a) The contractor shall assist with the OEF Pilot FUE at I MEF, Camp Pendleton.   
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b) The contractor shall assist in converting and verifying data associated with the replacement of the 
STRATIS interface to Increment 1 for I MEF. 

c) The contractor shall support the PMO and Data Integration Team with external interface support and 
coordination. 

d) The contractor shall utilize the Government approved Roll-Back strategy at completion of the I MEF 
FUE (if applicable). 

e) The Contractor shall assist with the OEF Pilot FUE at II MEF, Camp Lejeune. 
f) The contractor shall assist in converting and verifying data associated with the replacement of the 

STRATIS interface to Increment 1 for II MEF. 
g) The contractor shall support the PMO and Data Integration Team with external interface support and 

coordination. 
h) The contractor shall utilize the Government approved Roll-Back strategy at completion of the II MEF 

FUE (if applicable). 
i) The contractor shall support the verification of applicable functionality in accordance with approved 

WMS capabilities configuration, set-ups, and RICE components/design. 
j) The contractor will utilize the existing Configuration Management process resident within the GCSS-

PMO for resolving issues identified during the FUE process.   
k) The contractor will support the Government on identifying and mitigating risks and issues identified 

with the replacement of the STRATIS functionality with the Marine Corps.   

Contractor shall allocate time and resources to support VCD of OEF Pilot FUE, DT/OA, and Government 
Acceptance Test 
 
CLIN – 0011 ODCs and Travel  
7.0 Place of Performance 
 
The primary work site is Contractor location and Government Places of visits. 
 
7.1 Government Places of Visit: 
 
The contractor shall travel to the following alternative locations as directed by the PCO or COR to accomplish work 
activities. 
 
Government Places of visit:  The PMO offices located at 105 Tech Parkway in Stafford, VA, The SDE at Carpathia 
in Reston VA, SSC-A-Charleston, SC, SSC-A-Norfolk, VA, SSC-A-NOLA New Orleans, LA, Mechanicsburg, PA, 
MCB Quantico, VA, MCLB Albany, GA, Camp Lejeune, NC, Camp Pendleton, CA, Sigonella, IT, BIC at 
Jacksonville, FL.   
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7.2 Travel Costs.  Related travel inclusive of lodging and transportation for CONUS locations are to be in 
accordance with Joint Travel Regulations (JTR). Execution of travel will be consistent with the awarded task order 
travel requirements and managed by the COR or ACOR with written approval to the Contractor to initiate travel.       
 
7.3 Other Direct Costs (ODCs).  ODCs include materials, supplies, equipment, and miscellaneous items to support 
this effort and shall be proposed by the contractor to the Government Contracting Officer.  ODC expenditures will 
be consistent with the awarded task order ODC requirements and managed by the COR or ACOR. 
 
8.0 Security.   The TO does not contain classified information; however, tasks under this TO may require access to 
classified information related to the program. “Secret” level security clearance is required. The contractor is 
responsible for all security matters, in accordance with provisions of the National Industrial Security Program 
Operating Manual. 
9.0 Contractor Identification.  In accordance with DFARS § 211.106, contractor employees shall identify 
themselves as contractor personnel by introducing themselves or being introduced as contractor personnel and 
displaying distinguishing badges or other visible identification for meetings with Government personnel. In addition, 
contractor personnel must appropriately identify themselves as contractor employees in telephone conversations and 
in formal and informal written correspondence. 
 
[end] 
 
  
 
(End of Summary of Changes)  
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Section SF 1449 - CONTINUATION SHEET 

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  $340,200.00  

 Program Management 

LH 

Program management to be performed in accordance with paragraph 6.1 and 
subsequent sub-paragraphs of 6.1 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $340,200.00  

 ACRN AA 

CIN: M9545012RCAAP4900010001 

 

$340,200.00 

 

      

 

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  $21,000.00  

 Transition Support Services 

LH 

Transition Support Services to be performed in accordance with paragraph 6.2  
and subsequent sub-paragraphs of 6.2 and paragraph 6.3 of the Statement of 
Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $21,000.00  

 ACRN AA 

CIN: M9545012RCAAP4900010002 

 

$21,000.00 

 

      

 

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  $231,000.00  

 Cyber Security 

LH 

Cyber Security to be performed in accordance with paragraph 6.4 and 
subsequent sub-paragraphs of 6.4 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $231,000.00  

 ACRN AA 

CIN: M9545012RCAAP4900010003 

 

$231,000.00 

 

      

 

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004  $514,500.00  

 Data Integration and Quality 

LH 

Data Integration and Quality Services to be performed in accordance with 
paragraph 6.5 and subsequent sub-paragraphs of 6.5 of the Statement of Work 
(SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $514,500.00  

 ACRN AA 

CIN: M9545012RCAAP4900010004 

 

$514,500.00 

 

      

 

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005  $338,800.00  

 Logistics and Training 

LH 

Logistics and Training Services to be performed in accordance with paragraph 
6.6 and subsequent sub-paragraphs of 6.6 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $338,800.00  

 ACRN AA 

CIN: M9545012RCAAP4900010005 

 

$338,800.00 

 

      

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0006  $3,359,300.00  

 Post Deployment Software Support (PDSS) 

LH 

PDSS to be performed in accordance with paragraph 6.7 and subsequent sub-
paragraphs of 6.7 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $3,359,300.00  

 ACRN AA $3,359,300.00 

(b) (4)

(b) (4)
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CIN: M9545012RCAAP4900010006 

 

 

      

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007  2,296 Hours $175.00 $401,800.00  

 Change Requests (CRs) 

LH 

Change Requests (CRs)  to be performed in accordance with paragraph 6.8 and 
subsequent sub-paragraphs of 6.8 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $401,800.00  

 ACRN AA 

CIN: M9545012RCAAP4900010007 

 

$401,800.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0009  $940,800.00  

 TFI Deployment Services 

LH 

TFI Deployment Planningm Preparation, and Support Activities to be performed 
in accordance with paragraph 6.10 and subsequent sub-paragraphs of 6.10 of the 
Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $940,800.00  

 ACRN AA 

CIN: M9545012RCAAP4900010009 

 

$940,800.00 

 

      

 

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0010  $630,000.00  

 OEF Implementation 

LH 

OEF Implementation to be performed in accordance with paragraph 6.11 and 
subsequent sub-paragraphs of 6.11 of the Statement of Work (SOW) 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

  TOT MAX PRICE $630,000.00  

 ACRN AA 

CIN: M9545012RCAAP4900010010 

 

$630,000.00 

 

      

 

 

 

 

(b) (4)



TASK ORDER 1 

M6785412D7501 

                                                                                                                                                                     Page 11 of 44 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0011  UNDEFINED Lot UNDEFINED $697,600.00 

 ODC & Travel 

COST 

Cost Reimburseable for Travel and other identified Other Direct Cost.  Related 
travel inclusive of lodging and transportation for CONUS locations are to be in 
accordance with Joint Travel Regulations (JTR). This is an estimated cost 
reimbursable CLIN. Contractor shall submit invoices in accordance with FAR 
31.205-46 Travel Costs and the Joint Travel Regulations. The government COR 
will provide approval, via electronic mail authorizing travel arrangements to be 
made. Upon completion of a trip, the travelers will complete an expense 
statement and will be invoiced against CLIN. 

FOB: Destination 

MILSTRIP: M9545012RCAAP49 

PURCHASE REQUEST NUMBER: M9545012RCAAP490001 

 

 

 MAX COST $697,600.00 

 ACRN AA 

CIN: M9545012RCAAP4900010011 

 

$697,600.00 

 

   

 

STATEMENT OF WORK 

 

Global Combat Support System – Marine Corps 
Logistics Chain Management (GCSS-MC/LCM) Increment 1 

 
1.0 Title:  Task Order-1 to GCSS-MC/LCM Bridge Services and Transition of Contractor Services to Government 
 
2.0 References: See IDIQ applicable Attachments 
 
3.0  Period of Performance:  SEE SECTION F   
 

4.0 Background. 
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GCSS-MC is a portfolio of systems consisting of a near real-time system that runs on the existing Marine Corps 
Tactical Data network and substantially improves the Combat effectiveness of the Marine Air Ground Task Force. 
Increment 1 will subsume four cornerstone systems within the Portfolio  
 

a) Supported Activities Supply System (SASSY) 
b) Marine Corps Integrated Maintenance Management System (MIMMS) 
c) PC MIMMS 
d) Asset Tracking, Logistics, and Supply System (ATLASS) 

 
GCSS-MC Increment 1 implementation major releases: 

• Release 1.1 (core logistics business functionality) and Mobile Field Service is the current system 
operational implementation providing enhanced supply and maintenance capability.  The OEF Pilot WMS 
capability is under developmental testing and is planned for merger into the R1.1 System baseline. 

• Release 1.2 and Mobile Field Service (MFS) will provide a Deployed Server solution providing supply and 
maintenance functionality for Marines working in deployed or austere environments. 

 
5.0  Scope.   
 
The scope for this task order includes the following activities: 

• Program management support 
• Transition Support 
• Cyber-Security Support 
• Post Deployment System Sustainment Support 

 
The scope of the effort is to provide bridge services and the transition of Increment 1 and PDSS services to Space 
and Naval Warfare Systems Center, Atlantic (SSC-A) including other currently scheduled sustainment tasks, and to 
provide SSC-A support for assuming GCSS-MC Increment 1 and Operation  Enhanced Fielding (OEF) pilot tasks.  
Functional areas include: transition support/execution, post-deployment software support, infrastructure, 
engineering, change requests, configuration management processes, Total Force Implementation (TFI) cutovers, 
and, technical support to include Cyber-Security, Data Integration/Quality Management and Logistics/Training 
support. 

 
6.0 Requirements: 
 
The contractor shall execute the following requirements that are in-scope to the terms and conditions of the IDIQ. 
 
CLIN-0001 Program Management Support: 
 

6.1 Program Management Support 

Program Management Support includes the monitoring and managing of labor hours/labor dollars, schedule, risk, 
and performance program elements that are necessary to maintain the system.  SOW activities include generating 
system-related documentation that complies with configuration management, and acquisition documentation.   

6.1.1 Program Management Reporting and Metrics   
The contractor shall use a prescribed project management metrics, as defined below and supplemented by 
Attachment 1- (PDSS System Sustainability Metrics), to meet the Government’s requirement to provide information 
to support the planning, controlling, and reporting of contract work.  Metrics will be an essential part of the 
automated communications media between the Contractor, community members, and the Program Office.  



TASK ORDER 1 

M6785412D7501 

                                                                                                                                                                     Page 13 of 44 

 

This data shall include the following: 

a) Descriptions of activities and deliverables, defined in the Integrated Master Schedule (IMS) that were 
completed during the past month and expected to complete during the upcoming month for the work 
product order.  The descriptions shall include problem definitions and recommendations for program 
resolutions.  Particular attention shall be given to risk management activities. 

b) The project IMS showing any proposed changes, the reasons for changes, and the potential impact on the 
program.  Provide estimate to complete (in hours) tasks that will not complete as planned. 
 

c) Cost, Schedule, and Status Report Data including cumulative planned, cumulative actual hours, cumulative 
Other Direct Costs, and cumulative actual dollars by task; cumulative actual hours and cumulative actual 
labor cost by subtask; staff hours by subtask for the reporting period. 

d) Budget estimates (actual and revised) of overall and monthly projected staff-hours and cost for the work 
product order; budget estimates (actual and revised) of overall and monthly projected staff-hours and costs 
by task as related to IMS activities. 

6.1.1.1 Monthly Status Report (MSR) 

The contractor shall submit one (1) Monthly Status report on the tenth (10th) calendar day of the month for the 
previous month. The report shall include summary and supporting data.  The report shall be delivered in MS Office 
formats or PDF (if requested). The Monthly Status Report will be submitted to the GCSS-MC Contracting Office 
Representative (COR). 

6.1.1.2 Program Management Office (PMO) Support Activities 
a) The contractor shall provide an Integrated Master Schedule (IMS), which includes transition milestones. 

b) The contractor shall support the Program Risk Management Process and Program Issue Management 
Process. 

c) The contractor shall provide the following information in the monthly status report: 

1) Workload by Task:  a chart depicting resource allocation by Task. 
2) Accomplishment Summary: a list of significant accomplishments during the reporting period. 
3) Planned Activities:  a list of significant activities planned for the next reporting period. 
4) Discussion Items: a narrative report regarding issues and efforts that the PO has requested including 

other issues that the contractor feels relevant. 
5) Contract Status:  a list of significant facts and events related to the current contract. 
6) Enterprise NIPRNet average/max CPU utilization, memory utilization, storage utilization and 

continuous users over the reporting period and histogram depicting metrics over time. 

6.1.1.4 Analyses/Metrics 

The contractor shall produce, track, and maintain programmatic, software, performance, and system metrics to 
support program activities.  The metrics report shall be provided as described below or upon request by the KO or 
the COR. 

6.1.1.4.1 Application Software Metrics 
The contractor shall provide the following application software metrics as part of the monthly status report (MSR): 
 

a) Description of application software availability, percent of application software availability, unplanned 
down time, and planned down time.  

b) Number and explanation of GCSS-MC Increment 1 software patches applied and projected. 
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c) Number and explanation of Software Change Requests (SCRs) implemented, including the associated 
version numbers. 

d) Number and explanation of approved SCRs planned for future software releases for each planned version 
number(s) (when available), and SCRs approved but not yet associated with a version number. 

e) Number and explanation of software bugs, errors, and anomalies experienced or reported during the past 
reporting period. 

f) Any issues, problems, errors or other anomalies experienced with third party software, network monitoring 
tools, network architecture, and other significant events related to hosting and support and maintenance 
activities. 

6.1.2 Work Products 
The contractor shall develop and submit the work products described in this section. 

6.1.2.1 Monthly Status Report (MSR) General Information 
As part of the MSR, the contractor shall provide a report of general information that contains the following items: 
 

a) A short summary report (approximately 1 page) of task related activities and accomplishments of the 
previous reporting period.  

b) A listing of Knowledge Base updates. The list shall contain a synopsis of the listing, the issue and 
resolution. 

c) A Tier2/Tier3 Emergency Contact Summary that provides details of when such calls were made, what 
prompted the calls to be made, who was contacted and when, and any problems that were experienced 
during the notification process.  The Emergency Contact Summary shall also include a summary 
explanation of trouble tickets generated during the reporting period.  A negative report is still required even 
if no emergency notifications were made or trouble tickets generated.  A negative report is an 
acknowledgement of no issues in a certain category. 

d) Status report of modifications, revisions, patches or enhancements that were developed or implemented 
during the previous month.  

e) List of monitored events by Environment. 

f) A summary report of P1/P2/P3 deficiencies being worked and expected resolution.  

g) A summary of Change Requests. and RICE Development requested and their Determination to include 
hours and skill sets utilized to date and expected completion. 

6.1.2.2 Monthly Status Report Change Request (MSR CR) Summary 

As part of the MSR, the contractor shall provide a description of each CR submitted during the past reporting period.  
Contractor format will be used.  The System Change Report (SCR) Summary report shall be included in the MSR 
and shall also contain: 
 

a) A Level of Effort (LOE) to include, time, cost, input into requirement traceability, and complexity for each 
SCR. 

b) Risks associated with the SCR. 

c) An engineering impact assessment of the expected results if the SCR is implemented. 

6.1.3 Technical Data Package 

The Contractor shall assist the government in providing a listing of the Technical Data Package (TDP). The TDP 
shall provide a complete listing of all work products associated with the production and production supporting 
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systems to include: Enterprise NIPR, DSS, PSS, GDC, and MTS.  Should any updates to the TDP occur during the 
period of this task order, the contractor shall provide updates of the Documentation for Enterprise NIPR, DSS, PSS, 
GDC,  and MTS shall allow for the recreation of the environment. 

CLIN- 0002 Transition Support 
 

6.2 Transition Support Services 
The contractor shall provide skill-set sharing that allows the integrated PMO team and SSC-A to gain a better and 
more complete understanding of the GCSS-MC solution.  This includes the processes, activities and skill-sets 
required to transfer lead responsibility for sustaining the GCSS-MC operational system to SSC-A. 
 
The contractor shall include comprehensive documented digital and verbal communication regarding information 
about the COTS product, software module configurations, RICE development methodology as well as the internals 
of the modules and architectures, RICE components, processes, toolsets, and PDSS SOPs. 

The contractor shall conduct skill-set sharing sessions to transfer information for the items listed below.   Transition 
sessions outlined below will be included in the IMS. 

• Cyber Security 
• Configuration Management (CM) 

 

A Government provided listing of transition tasks and activities is included in Attachment (TO 1 (1). 
 
 

6.2.1 Transition Support Services Tasks – Increment 1 Enterprise System: 
The contractor shall provide skill-set sharing sessions of the GCSS-MC Increment 1 Enterprise System and its 
associated Technical Data.   This information outlines system design, development, test, and implementation 
activities which describe system deliverables submitted to the PMO.  The transition shall include tasks and 
activities, as listed in Attachment (1).  

The contractor shall provide skill-set sharing related to GCSS-MC LCM application, infrastructure and associated 
capabilities (e.g., hardware and software architecture, engineering, development, testing, data staging,  Information 
Assurance (IA), configuration management and support of the GCSS-MC Production System and its support 
systems, to include the Solution Development Environment (SDE), Production Support System (PSS), Deployed 
Support System (DSS), GCSS-MC Mobile Training Suite (MTS), and Enterprise Back-Up and Restore capabilities.  
Activities will include knowledge transfer briefings, question and answer sessions, information population to web 
site, software code reviews, group transition sessions and demonstrations.  These activities shall include 
comprehensive, documented digital and verbal communication regarding information about the COTS product 
software module configurations, Reports, Interfaces, Conversions and Extensions (RICE) development 
methodologies as well as the internals of the RICE components/modules and architecture, toolsets, and System 
integration testing plans, data staging, and results, Standard Operating Procedures, business processes and work 
flows, and technical documentation. 

6.2.2 Transition Support Services Tasks –PDSS 
In addition to the transition support tasks described above, the contractor shall also  conduct skill-set sharing of the 
following to SSC-A, to allow for the transition of CM and Cyber Security sustainment capabilities to SSC-A:   
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• Service Operations - Help Desk (Tiers 0-1) knowledge to support the technical transition of the Help Desk 
to SSC-A for PDSS Tiers 0-1. 
 

Additionally, this activity includes supporting technical interchange meetings and conducting detailed design 
reviews to facilitate the government’s ability to assume Tier 0-1 Help Desk Support. 

The contractor shall also verify that system solution documentation supporting Tier 0-1 Help Desk has been turned 
over to the PMO/SSC-A team. 

.CLIN-0003 Cyber Security 

6.3 Cyber - Security Support: 
 

6.3.1 General Cyber – Security Support 
The contractor shall support continued Cyber-Security required system security, accreditation, and accreditation 
sustainment activities for GCSS-MC Enterprise NIPRNET production server environment, GCSS-MC Solution 
Development Environment, GCSS-MC Production Support System, GCSS-MC Deployed Support System, GCSS-
MC Mobile Training Suites, Mobile Field Service, GCSS-MC Warehouse Management System.  .  Cyber-Security 
primary responsibilities are to support Information Assurance (IA) and related user administration functions in 
accordance with Public Laws, Chairman Joint Chief of Staff, Department of Defense, Department of the Navy, 
United States Marine Corps, and Command Policy, Guidance, Standards, and standardized process and procedures 
as documented in GCSS-MC Information Assurance Manager (IAM) System Security Memorandums. Some 
activities include: 

a) Create and update service tickets within the PMO approved ticket management system.   

b) Conduct System Authorization Access Requests (SAARs) reviews.  

c) Provide TIER 1 IA and TIER 2 IA support as directed by System Security Memorandum. 

d) Conduct user account reviews and take appropriate actions as directed by the IAM and stipulated in System 
Security Policy or System Security Memorandum. 

e) Respond to Government requests for user account assistance. 

f) Create and update Knowledge base.  

g) Escalate and redirect unresolved issues to Government resource. 

h) Track, route and document requests, deficiencies and resolutions within iSupport and or Remedy as 
directed by government. 

i) Approve account requests in Oracle Identity Manager (OIM). 

j) Verify HR records via Read Only Access. 

k) Develop, assign and revoke the applicable GCSS-MC system role/responsibilities. 

l) Verify appropriate Trading Community Relationships in Read Only Mode. 

m) Add and remove the users to/from the appropriate Calendar(s), Resource Group(s), Inventory(ies), Sub-
inventory(ies), and Territory(ies). 

n) Add/remove users in appropriate Approval Groups in OIM. 

o) Initiate the creation of Unit Identification Code (UIC) responsibilities that do not exist. 

p) Add/remove Mobile Field Service user Technician/Customer relationships. 
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q) Monitor/Run Concurrent Processes. 

r) Produce and Post Daily Active User Reports. 

s) Review User Accounts monthly for compliance with IA Policy and Standards. 

t) Maintain system security/authentication/IA related RICE objects. 

u) Conduct quarterly system security readiness reviews to verify DoD security technical implementation 
guidance (STIG). 

v) Correct findings identified during quarterly security readiness reviews and Oracle code reviews that extend 
the COTs capability. 

w) Provide current status of the SDE as it relates to DoD and DON IA Requirements and DoD STIGS. 

x) Prepare the SDE for transition by implementing DoD approved remote access solutions for user level and 
privileged access in compliance with DoD STIGs on this topic. 

y) Review and provide comments on GCSS-MC IA Plans, Policy, Process and Procedures. 

z) Review and Provide comments on GCSS-MC Unit User Account Manager curriculum. 

aa) Support the management of Production Support System and Deployable Support System Accounts as 
necessary. 

bb) Support GCSS-MC User Account Administration activities. 

cc) Maintain system Role Based Access Controls (RBAC) as directed by the GCSS-MC Information 
Assurance Manager (IAM) or designated appointees. 

dd) Comply with USCYBERCOM directed actions thru the application and reporting of applicable Information 
Assurance Vulnerability Management alerts and bulletins on all GCSS-MC system and subsystem 
components. 

 
CLIN-0004 Data Integration and Quality 
 

6.4 Data Integration and Quality Management 
 
The contractor shall support continued data integration activities, which are cross matrixed in support of  Increment 
1, PDSS, TFI and OEF-Pilot Projects as required. 
 

6.4.1 Data Integration and System Support 
 

a) The contractor shall contribute in connecting and maintaining the integration of the GCSS-MC system with 
external systems. 

b) The contractor shall support the PMO and Data Integration Team with external interface support and 
coordination.  

c) The contractor shall contribute to the tracking and reporting of metrics for Data Interface performance and 
validations. 

d) The contractor shall support customizations (RICE) performance monitoring and root cause analysis for 
RICE issues. 

e) The contractor shall provide the SOP for communication and coordination of interface issue with external 
system owners, to include the method for management of POCs.  
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6.4.2 Conversion Support  
 

a) The contractor shall provide engineering support for the Data Conversion/Staging Environment in Albany, 
GA to support the Increment-1 TFI Roll-Out. 

b) The contractor shall develop and refine conversion scripts and programs, as needed.   

c) The contractor shall execute the converting or loading of legacy data into the Production system and 
verification of the data 

d) The contractor shall maintain the Mock-Conversion Environment as part of the System Development 
Environment 

e) As required, the contractor shall update Data Conversion Strategy (CV.010) and Data Conversion 
Templates (CV.060). 

 

6.4.3 Delivery of Increment 1 Data Products 
 

a) The contractor shall provide technical and functional support for the transition of the Increment 1 
Enterprise Data Dictionary (EDD) to Government PMO control 

b) The contractor shall technically and functionally support the transition of the Systems Interrelationships 
diagrams, including the decomposition and documentation, to Government PMO control. 

 

6.4.4 Data Quality Management 
 

a) The contractor shall provide support to the GOC/Help Desk for data quality activities. 

b) The contractor shall monitor interface and conversion performance for data quality impacts. 

c) The contractor shall log data quality issues as SRs, properly categorize, route, and tracked for resolution. 

d) The contractor shall provide a monthly report of data quality issues, to include source, impact, and 
corrective action.  For issues that must be addressed externally, the contractor shall coordinate with the 
government DI team for adjudication. 

e) The contractor shall document known, routine issues and corresponding corrective actions in SOPs, 
Knowledge base, and ICDs. 

 
CLIN-0005 Logistics and Training 
 

6.5 Logistics and Training Devices 

The contractor shall support continued logistics and training activities, which are cross matrixed in support of 
Increment 1, TFI, PDSS, and OEF-Pilot Projects as required. 

6.5.1 Logistics 
a) The contractor shall collect and provide Reliability, Availability and Maintainability Metrics (RAM) IAW 

DOD Reliability Growth Management, MIL-HDBK-189, 13 February 1981.  

b) The contractor shall maintain the GCSS-MC system product lifecycle baselines using the PMO’s Asset 
management database.  

a. At the conclusion of this effort, the contractor shall perform with the Government’s assistance an 
inventory of all assigned GFE. 
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c) The contractor shall manage Diminishing Manufacturing Sources and Materials Shortages (DMSMS) per 
ASN RDA Memo 27Jan2005 (DMSMS Management Guidance) 

d) The contractor shall provide Life Cycle support for development efforts. 

 

6.5.2 Training Devices 
a) The contractor shall coordinate software/data load of the MTSs and maintain accuracy of configuration 

items and training materials. 
b) The contractor shall provide DBA support for 42 Mobile Training Suites for the TFI CONUS and 

OCONUS AORs, by augmenting Implementation Teams, and providing additional support as a result of 
the program change request (CR) process. MTSs are located at the following locations: FSMAO-West (15 
MTS units), FSMAO-East (15 MTS units), and Marine Corps Logistics Command (LOGCOM) (2 MTS 
units), Marine Force Reserve (3 MTS units), III MEF (3 MTS units), and GCSS-MC PMO (4 MTS units). 

c) The contractor shall provide training support for Non-Production Solution Development Environment at 
the Carpathia hosting facility.  

d) The contractor shall work with Program Office and SSC-A teams to provide Configuration Management of 
the MTSs. 

e) The contractor shall update, review, and revise TA.155 Mobile Training Suite. 
f) The contractor shall update, review, and revise TA.095 (GCSS-MC Enterprise NIPRNET). 

 
CLIN-0006 Post Deployment Systems Support Services (PDSS) 

6.6 Post Deployment Systems Support Services include: 

 
6.6.1 PDSS Background: 
PDSS services focus on system operation, maintenance, application and infrastructure sustainment.  PDSS tasks 
consist of providing Quality Management Support, Configuration Management (CM) Support, Configuration 
Management Control, Analysis,   Reliability Availability, Maintainability (RAM) Internal Audit Resolution, 
Metrics, Application Software Metrics provided during GOC Operation, Hosting Metrics while hosting GOC, Non-
Production Site Support (Carpathia), Commercial Off-The-Shelf (COTS) Refresh, Non-Production Solution 
Development Environment (SDE) Hosting Services (Carpathia), Work Product Updates,  External System 
Coordination, Provide Data Dictionary, Tiers Staffing Review, DISA Support, Oracle AIM and OUM Work 
Products, updating system software and hardware configuration items as well as providing Tier 0 (T0), Tier 2 (T2), 
and Tier 3 (T3) Help Desk support, and risk and issue analysis for GCSS-MC Increment 1. 

 

6.6.2 Quality Management Support. 

6.6.2.1 The Contractor shall Update Solution Design and Build Work Products (RICE and Non-RICE) and 
associated Requirement Traceability Matrix (RTM) sections to reflect any changes to the products generated by this 
effort. 

6.6.2.2 As required, the Contractor shall provide a monthly cleanup/inventory of Contractor-loaded material in 
Marine Corps Enterprise IT Services (MCEITS). 

6.6.2.3 As required, the Contractor shall assist with Requirements Management traceability from work products to 
baseline 

6.6.2.4 The Contractor shall assist with Document Management of RICE and Non-RICE documents. 
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6.6.3 Configuration Management (CM) Support. 
 
The contractor shall perform transition activities for a period not to exceed 45 days.  

6.6.3 1 The Contractor shall plan and coordinate software releases as directed by the Chief Engineer. 

6.6.3.2 The Contractor shall report all system requirement additions, deletions, and modifications tracked over time 

6.6.3.3 The Contractor shall update CM.010 and CM.050 as directed by the Chief Engineer 

6.6.3.4 The Contractor shall manage and configure required Oracle software releases (emergency, Information 
Assurance Vulnerability Alert (IAVA), and build) 

6.6.3.5 The Contractor shall provide  final software release media in Linux Format including virus scan report 

6.6.3.6 The Contractor shall provide support for development of Release Management Increment planning to 
support PDSS activities. 

6.6.3.7 The Contractor shall provide discrete timelines and breakouts for delivery of configuration objects included 
in each Release Management Increment. 

6.6.3.8 The Contractor shall assist with the following: 

6.6.3.8.1 Participate in preparation for weekly Configuration Change Board (CCB) meetings and Configuration 
Management Board (CMB) meetings 

6.6.3.8.2 Install and update Hewlett Packard Deployment Manager (HPDM) and Polytron Version Control System 
(PVCS) 

 

6.6.4 Configuration Management Control. 

6.6.4.1 The Contractor shall comply with the GCSS-MC Configuration Management Plan (CM.010) 

6.6.4.2 The Contractor shall update PDSS-associated programmatic documents as required by the COR.  These 
documents are critical elements to effective program management. 

6.6.4.3 The Contractor shall collaborate with the COR on programmatic documentation delivery timeframes for 
major software releases.    

6.6.4.4 Configuration Status Accounting (CSA). 

6.6.4.4.1 The Contractor shall comply with the CSA procedures established by the GCSS-MC CM.010. 

 

6.6.5 System Environment Support: 
 

6.6.5.1 The contractor shall maintain the GCSS-MC System environments.  Environments include: the Solution 
Development Environment (SDE), Production Support System (PSS), Deployed Support System (DSS), GCSS-MC 
Mobile Training Suite (MTS). 
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6.6.6 System Changes: 
a) The contractor shall implement CYBER Command Information Assurance Vulnerability Assessment 

patches.  

b) The contractor, upon PMO concurrence, shall provide SSC-A access to all development environments. 

c) The contractor shall implement other fix/repair changes necessary for the continued operation of GCSS-
MC/LCM Enterprise Increment 1 to include MFS.  Fix and repair changes includes resolution of P1/P2/P3 
deficiencies necessary for continued operations of GCSS-MC Enterprise Increment 1 to include MFS, and 
correction of testing deficiencies remaining from Increment 1 and R1.2 test and/or associated with 
previously promoted Change Requests (CRs), or associated with critical patches.   

d) The contractor shall submit POA&Ms to address findings noted during the security readiness reviews for 
approval by the PMO.  The contractor shall also fix findings as approved by the PMO. 

e) The contractor shall provide listings of software configuration items, hardware configuration items, and 
documents under CM control. 

f) The contractor shall provide listing of baselines currently under CM control. 

g) When directed, the contractor shall migrate the CM processes, associated baselines, and CIs to the 
government’s CM process. 

6.6.7 Help Desk General Requirements: 
a) The contractor shall use the current Program Level Configuration Management Processes to make 

changes, modifications, alterations, or enhancements to the GCSS-MC's infrastructure, hardware, or 
software. 

b) The contractor shall transition knowledge of the CM processes and configuration items to SSC-A. 
c) Following the transition, the contractor shall provide support to the Government team’s CM process. 

 

6.6.8 Resolution Trouble Ticket/Service Request (SR) 
The Help Desk shall resolve Trouble Tickets/SRs based on one of the following conditions: 

a) Clearly identifiable and actionable steps that the customer can take towards resolving the problem are 
provided to the customer. 

b) Configuration changes are required to the GCSS-MC currently approved Increment1 solution and control 
of the ticket has been passed to the Configuration Control Board (CCB), a resolution of the configuration 
issue has been determined by the CCB, and the resolution has been communicated to the customer as 
described in the most current version of the GCSS-MC/LCM Increment 1 CM-010_CMP (Configuration 
Management Process). 

c) The issue has been escalated to the GCSS-MC PMO Help Desk Lead or a designated Government 
employee. 

d) A workaround is in place or can be created to deal with the error.  

e) The error identified is not inherent to the system. 

f) The customer has been provided information on features and capabilities to resolve the Trouble 
Tickets/SRs. 

g) The issue has been addressed by the implementation of patches or a new release. 

h) The customer has been provided contact details for an alternate source for issues which are not related to 
the Oracle software product but are related to the GCSS-MC platform. 

6.6.9 Internal Communication 
a) The contractor shall communicate and coordinate with SSC-A and GCSS-MC's System Integration, 

Information Technology and Post Deployment Systems Support (PDSS) teams (beyond metrics and reports 
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and status reports listed in SOW).  The contractor shall communicate to SSC-A and the GCSS-MC PMO as 
governed by the program level communication plan section of the approved CR.010 (PMP).  

b) The contractor shall target 99.5% operational availability of the GCSS-MC E-Business Suite. 

c) Emergency Outage coordination will be in accordance with the approved procedures per the TA 155. 

 

6.6.10 Critical Problem Notices (CPN)  
a) Upon identification of a Priority 1 issue (P1), the contractor shall start the critical problem notice process 

will be started per the Technical Architecture (TA) 155. 

b) A CPN shall include the nature of the problem, action taken to resolve the problem, and an estimated time 
for problem resolution. 

c) The contractor shall notify the Government PMO PDSS Lead or Gov’t PDSS Help Desk Manager in case a 
CPN is initiated. 

 

6.6.13 Tier 2 (T2) Help Desk 
The GCSS-MC Tier 2 Help Desk receives Trouble Tickets and SRs that could not be resolved at the T1 Help Desk.   

6.6.13.1  Specific Tier 2 Duties and Responsibilities 

The T2 level of support serves as an advanced level of support for resolving Trouble Tickets/SRs/CPNs.  The 
contractor shall provide technical and functional support for GCSS-MC-operated systems to include, COTS 
products and RICE components and related Trouble Tickets/SRs that could not be resolved at the T1 Help Desk. 

a) The T2 Help Desk staff shall be familiar with Oracle e-Business applications available on the GCSS-MC 
web site and web-related technology such as HTML, viewers, and browsers and shall be familiar with 
reference materials related to general GCSS-MC information regarding user interface processes and 
procedures. 

b) Contractor personnel shall have knowledge of the installed version of Oracle e-Business Suite to resolve 
functional issues related to Oracle Request Management, Oracle Maintenance, Oracle Supply and Oracle 
Financial modules. The contractor shall resolve issues or escalate the issue to the T3 Help Desk. 

c) The contractor shall perform corrective maintenance/action to resolve Tier 2 level Trouble 
Tickets/SRs/CPNs. 

d) The contractor shall provide problem management services that relate to reported or discovered incidents 
and problems.  An incident is an interruption or reduction in service level for the Environment.  A problem 
is the unknown root cause of a single incident or multiple incidents.  For the purpose of this task; problem 
management is primarily concerned with resolution and avoidance of problems based on correction of the 
underlying error in GCSS-MC System Environments.  

6.6.13.2  Tier 2 Help Desk Actions 

The contractor shall perform the following core T2 Help Desk actions: 

a) Assist with resolution of the problem (Trouble Tickets/SRs). 

b) Resolve functional issues which cannot be resolved at the Tier 1 level.  This includes assisting with 
resolution of the problem(s), and providing application setup and configuration assistance as necessary.  

c) Coordinate with SSC-A and designated contacts from the Marine Corps Logistics Command to resolve 
Logistics Supply Chain (LSC) questions, issues, and problems e.g. determining which type of transaction 
should be used, what should be entered in a particular field. Propose corrective action and documentation 
of procedures for the T1 Help Desk Services to follow for recurring LSC problems. 
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d) Gather information pertaining to Trouble Tickets, and other SRs.  

e) Provide assistance to the T1 Help Desk to use and navigate the standard features and functionality for the 
Oracle Applications as established for GCSS-MC business processes. 

f) Maintain records of issues that cannot be resolved and reports in accordance with the current escalation 
procedures per the TA 155. 

g) Report data integrity issues/Attempt to resolve data integrity issues. 

h) Perform analysis of problems related to data contained in the Oracle e-Business Applications in the GCSS-
MC Environments and coordinate with Oracle Product Support. 

i) Obtain and validate data fixes if the root cause of the problem is the Oracle COTS and provide to 
management for inclusion in Configuration Control Board (CCB) requirements determination. Coordinate 
with the appropriate Tier 3 team to determine if the Trouble Ticket/SR should be transferred to the Tier 3 
team.   

j) Maintain data required to support the current metrics (i.e. availability and number of issues for a particular 
event) per the TA 155. 

k) Record resolution of issues in the GCSS-MC Help Desk database and notify the T1 Help Desk that the 
Trouble Ticket/SR has been resolved. 

l) Resolve problems of intermediate complexity (previously answered, unanswered, or encountered) with 
RICE work products.  Problems that cannot be resolved will be documented and escalated to Tier 3. 

m) Assist with workaround and non-software update activities to address resolution of problems related to data 
inconsistency and propose workarounds/problem resolution to address the root cause and reduce recurrence 
of repetitive problems. 

n) Analyze problems to determine possible trends. 

o) Coordinate with the T1 Help Desk to initiate a CPN as required. 

6.6.13.3  Tier 2 Help Desk Issue Actions 

If the contractor determines the problem to be product related, the contractor shall: 

a) Validate the issue which may include gathering additional relevant information from the Government. 

b) Create a SR in Oracle Metalink. 

c) On-site contractor consultants will assist the Government by providing coordination between the GCSS-
MC Program and other divisions within Oracle America, Inc.  

6.6.13.4  Tier 2 Help Desk Support Communication 
a) The contractor shall update the GCSS-MC GKB when a T2 Level Trouble Ticket/SR issue response is not 

already scripted or documented in the GKB. 

b) The contractor shall confirm that the T1 Help Desk Manager is notified to confirm effective coordination of 
support efforts.  Notification will relate to incremental releases, network outages, and other issues that may 
affect system availability, security, data integrity, or other significant events. 

c) The contractor shall maintain and update Help Desk related Management Procedures, Operational Support 
Plans, Standard Operating Procedures (SOP) and Technical Notes established by the GCSS-MC PMO. 

d) The contractor shall perform a Root Cause Analysis (RCA) for Priority 1 and Priority 2 problems that are 
resolved per the TA 155. 

e) The contractor shall notify Government help desk manager if Priority 1 and Priority 2 tickets will take more 
than 4 hours to resolve   
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6.6.13.5  Tier 2 Contractor Performance Requirements 

The contractor shall elevate unresolved trouble tickets/SRs to Tier 3 in accordance with the TA-155. 

a) For priority 1 and priority 2 tickets, resolve, develop a work-around, or determine a course of corrective 
action for ninety-five percent (95%) of Trouble Tickets/SRs within four (4) hours of receipt of Trouble 
Ticket/SR.  These commitments apply to all problems assigned to the Contractor, unless otherwise 
stipulated in this effort. 
 

6.6.14 Tier 3 Help Desk 
The GCSS-MC Tier 3 Help Desk receives Trouble Tickets and SRs that may not be resolved at the T2 Help Desk 
and provides functional and technical support, consultation, and services to the GCSS-MC PDSS PMO. The 
contractor shall provide staff with experience in systems administration, database administration, system analysis, 
software development, and other skill sets necessary to develop and provide timely and effective responses to 
operational or technical problem or issue that may arise during system operation and maintenance. User interaction 
should remain a T1 function.  Tier 3 includes the following specific roles and responsibilities and shall be performed 
by the contractor. 

6.6.14.1  Tier 3: Routine Systems Administration and Advisory Services  

The contractor shall perform those duties that constitute a normal shift to include monitoring Oracle Grid Control 
and performance maintaining/tuning related tasks to include the identification, preparation, testing and application of 
builds and or patches IAW the approved GCSS-MC Release Schedule. 

Tier 3 duties under this CLIN will also include the occasional provision of advice and support to the Tier 2 Help 
Desk, GCSS-MC system users, SSC-A and other GCSS-MC PMO personnel on functional and technical solution 
topics within the GCSS-MC solution. The contractor shall provide a Weekly GCSS-MC Enterprise NIPRNET 
Capacity Report that includes: 

a) Information related to service, resource utilization and performance 

b) A capacity plan that documents current utilization and forecasted requirements. An annual infrastructure 
capacity growth plan.  

 

6.6.14.2  Tier 3:  Deficiency Correction  
The contractor shall perform those duties associated with incident management and related to the resolution of an 
incident up to and including the review of an incident, development of the fix or eradication of the bug, testing of the 
fix, promotion of the fix, and proper closure of the trouble ticket/SR through monitoring and reporting against the 
associated root cause.  The contractor shall provide a Weekly Report. 

For the TIRs in Table 1, the contractor shall correct, test, document, and deliver through the Increment 1 CM 
process: 
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6.6.14.3 Tier 3: LOE Determination 

Upon government COR Request, the contractor shall perform those duties associated providing a review of the 
Level of Effort (LOE) against specific Proposed functional system changes that require technical solution.  If more 
than one estimate is required, e.g. Multiple Courses of Action (COA’s), the COR will be made aware of the LOE 
associated with each possible COA determination.  The contractor shall provide its estimate towards what they 
believe to be the most preferred COA based on the above guidance.  The contractor shall review each Critical Patch 
Update (CPU) for effect on GCSS-MC specific RICE elements.  The contractor shall provide an impact assessment 
of the CPU if there is an impact to RICE.  This impact analysis shall include an LOE to modify RICE element for 
CPU if appropriate, after the regression test. The contractor shall provide the CR Tracking Spreadsheet including 
LOE’s requested-LOEs submitted/Status. 

6.6.14.4.  Tier 3: Change Request and RICE Development 
Upon government PCO or COR request, government CCB approval and coordination, the contractor shall perform 
all work associated with approved LOE per Tier 3.   

6.6.14.5  Tier 3 (T3) Help Desk Specific Duties and Responsibilities 

The contractor shall perform key Tier 3 activities as follows:   

a) Maintain Oracle database integrity, apply Oracle E-Business Suite (EBS) patches, monitor Oracle 
performance and take corrective action to improve Oracle performance. 

b) Install and maintain the Oracle10g Real Application Clusters (RAC), Automatic Storage Management 
(ASM) and Cluster Ready Services (CRS) on Linux or latest revisions as applicable. 

c) Apply Interoperability patches between R11i and Oracle10g R2 DB or latest revisions as applicable. 

d) Configure R11i with 10g R2 RAC and ASM or latest revisions as applicable. 

e) The contractor shall install, configure and maintain BI Publisher for DD-1348, Oracle Lite and Mobile 
Field Service at the direction of PCO/COR. 

f) Administer Business Intelligence and Discoverer Admin Plus, and Viewer.  

g) Install, configure, administer and maintain 10g Application Server (AS) for Business Process Execution 
Language (BPEL)/Service Oriented Architecture (SOA) Cluster as directed by a Government official. 

h) Install, maintain and administer Discoverer 10.1.2 with Oracle E-Business Suite R11i. 

i) Maintain Oracle wallets and PKI certificates for Oracle Applications. 

j) Research, design, build, test, promote and monitor RICE break fixes 

k) Coordinate with and support the Government in performing the regression and end-user acceptance testing 
for break-fix patches. 

8 MFS 255 MFS Created Service Request has field for Contact but no Selections in the 
LOV to choose from. 

8 PDSS 325 The required field National Stock Master Number contains invalid data 
"NULL" for Item Number 014508597 

9 PDSS 334 I-140 Process run on 03-July and 04-July show status "INFLIGHT". 
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l) Develop LOE estimates for enhancement requests at the direction of the COR in support of Enterprise CCB 
(ECCB). 

m) HPDM ticket management for those approved changes. 

n) Analysis and research of issues forwarded to Tier 3 by Tier 2. 

o) Production interface monitoring and problem identification. 

p) Validate patches related to RICE components. 

q) Provide GCSS-MC functional application support including functional design presentations, functional 
application testing, functional impact assessments, and recommendations for business procedure updates  

r) Analyze, scope, and prepare and execute Change Requests which may arise from high priority 
enhancement requests authorized by the ECCB process. 

6.6.14.6  Tier 3 Problem Resolution  

The contractor shall perform specific problem resolution actions as follows: 

a) Identify issues which cannot be resolved at the T3 level and which require vendor resolution and shall 
forward to the appropriate vendor for reconciliation and corrective action. 

b) Recommend via the Configuration Control Board (CCB) process those enhancements that may provide 
more effective use or reduce maintenance costs for the GCSS-MC system than the currently implemented 
business rules. 

c) Report issues that require Oracle COTS enhancements to GCSS-MC PMO PDSS Lead for escalation to the 
CCB. 

d) Maintain Oracle Forms and Reports at the direction of the GCSS-MC PMO PDSS Lead via directions from 
the CCB. 

e) Monitor system integrity and usability in accordance with the current metrics requirements per the TA 155. 

f) Conduct Performance Tuning and Diagnosis of Oracle products. 

g) Confirm that modifications, patches, and revisions shall be tested in accordance with established Program 
Level Test Procedures. 

h) Continue to perform RCA for P1 and P2 issues. 

6.6.14.7  Tier 3 System Maintenance and Operational Support 

The contractor shall perform the following System Maintenance and Operational Support functions: 

a) Analyze recurring unscheduled outages and propose improvements to the Environments to increase 
availability. 

b) Coordinate scheduled outages for the Environments with the Government per a mutually agreed process.  

c) Startup and shutdown Supported Oracle Programs in the Environments. 

d) Install Oracle monitoring tools on GCSS-MC servers, or use GCSS-MC existing monitoring tool set as 
determined by the Government.  

e) Support identification of system event thresholds and implement proactive response alerts. 

f) Detect, acknowledge and notify Tier 1 of system outages. 

g) Initiate incident management process pursuant to service restoration. 

h) Facilitate configuration of monitoring events. 
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i) Provide data in the area of operating system performance graphs, upon request, where such data is 
available. 

6.6.14.8  Tier 3 Oracle Application Middleware Support 

The contractor shall perform the following actions related to the Oracle Application Middleware Suite: 

a) Monitor server domains, application servers, clusters, Java components, system components, and 
applications; report and address service interruptions. 

b) Monitor workflow and apprise the PMO PDSS Help Desk Lead Manager of any failed messages by raising 
a SR. 

c) Monitor the BPEL dehydration store. 

d) Monitor the metadata repository. 

e) Monitor Java Virtual Machines (JVMs). 

f) Monitor limit for connection pools. 

g) Monitor transaction rollbacks. 

h) Monitor logs for errors and performance issues. 

i) Monitor the Business Activity Monitoring (BAM) business activity dashboard. 

j) Monitor the BPEL console process logs. 

k) Monitor Business to Business (B2B) console and error message report. 

l) Monitor Oracle Web Service Manager - message logs and reports. 

m) Monitor the File Transfer Protocol/Secure File Transfer Protocol (FTP/SFTP) directory space usage. 

n) Monitor the BPEL queues for unprocessed messages. 

o) Manage the metadata repository per the database capacity management criteria where such metadata 
repository is database-based. 

p) Manage the BPEL dehydration store per the database capacity management criteria. 

q) Compute statistics for the BPEL dehydration store as required. 

r) Purge data from the BPEL dehydration store per specific GCSS-MC criteria. 

s) Reconfigure Oracle Fusion Middleware and Java components as required to maintain performance. 

t) Identify applications with poor performance or inordinate resource requirements. 

6.6.14.9  Tier 3 Capacity Management 

The contractor shall perform Capacity Management actions. For the purpose of this effort, capacity management 
encompasses the current and future capacity and performance considerations for the database environments.   

a) Perform administer schema objects. 

1) Create and maintain schema objects. 

2) Grant privileges, as specified by GCSS-MC IAM, on objects either to pre-defined roles (which 
will then be granted to database users) or directly to user accounts. 

3) Monitor the growth of the database segments and address any fragmentation issues as necessary. 

b) Create and maintain database links to the environments.  

c) Perform table and/or table space defragmentation operations.  
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d) Administer space usage for table spaces within the environments. Provide performance tuning and 
maintenance of the environments as follows: 

1) Rebuild indexes; 

2) Reorganize table spaces; 

3) Gather schema statistics; 

4) Redistribute data files;  

5) Adjust Oracle “Init.ora” database parameters; and 

6) Propose, to the PMO PDSS Lead, operating system changes pursuant to performance of the 
environments. 

e) Perform Incident diagnoses and follow-up in the environments. 

1) Analyze and diagnose performance issues with the Oracle Databases. 

2) Generate and log an SR with Oracle America Inc.;  

3) Facilitate the analysis of Trouble Tickets and SRs. 

4) Create database trace files. 

  

6.6.15 On-Call or Extended Shift Requirements for Tier 2 and Tier 3 
On-call duty: In the event of a problem, application, or system outage requiring immediate resolution, DISA 
interface or coordination, or an initial fielding requirement, the contractors supporting T2 and T3 shall be available 
to work extended hours to perform these mission essential tasks as directed by the contracting officer or his/her 
designated representative. An on-call requirement would necessitate that the contractor be made available within a 2 
hour window to perform a required task through its resolution.  An extended shift requirement is the requirement for 
a contractor or group of contractors remain engaged on a problem, application, or system outage requiring 
immediate resolution, DISA interface or coordination, or an initial fielding requirement until the aforementioned are 
resolved. 

6.6.16 Root Cause Analysis 
The contractor shall continue to develop a Root Cause Analysis report for problem management issues. The 
contractor shall provide the report within seventy-two (72) hours of problem resolution. 

6.6.17 Releases 
The contractor shall provide one (1) copy to the COR, POA&Ms and WBSs for each new major GCSS-MC specific 
application software release (level 1.x).  Contractor format will be used.   

The contractor shall provide a Notice of Release and Engineering Release Report for each new release.  The 
contractor shall provide documentation and testing results to GCSS-MC within five (5) business days prior to the 
release. 

6.6.18 Continuous Service Improvement (CSI)  
The contractor shall provide a single point of contact for CSI who will be responsible for the recommendation, 
development, implementation, evaluation, and ongoing management of new and existing applications and services.  
This person should have knowledge of ITSM and ITILv3.  The contractor shall provide weekly updates to the 
Service Level Management team.  The contractor shall develop and maintain the GCSS-MC System websites 
standard operating procedures for operation and maintenance of the websites.  Typical CSI efforts include: 
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a) End User Portal Extension enhancements 

b) User Services Enhancements 

c) Self Reset Enhancements 

d) Support to BMC Remedy Enablement (APIs) 

e) System Interface Monitoring and alerting 

 

f) Business Process Reengineering to support Functional and Technical workflows.  The standard operating 
procedures shall include: 

1) Process for submitting content posted 

2) Review and approval process for posting content 

3) Roles and responsibilities for operation and maintenance of the websites 

g) The contractor shall provide on-going services in conjunction with CSI efforts consisting of the following: 

1) Maintain the GCSS-MC system website to meet the DoD IA Security Standards 

2) Provide updates to the content areas of the ancillary GCSS-MC PMO websites in a timely manner  

3) Monitor usage of the ancillary GCSS-MC PMO websites standard operating procedures to see that 
they are being followed appropriately. 

 

CLIN-0007 Change Requests (CRs) 

6.7 Change Requests (CRs):  

 

The contractor shall conduct a review of all FY12 CRs to outline the status of completion for each CR with SSC-A 
and provide an LOE for completion of testing prioritized CRs.  The contractor shall complete work on approved 
CRs at the direction of the PCO or COR.  

For new system Change Requests (CRs), the contractor shall analyze and prepare System CRs which are prioritized 
by the governments Configuration Control Board (CCB) and process and develop level of effort (LOE) scope 
estimates for CRs at the direction of the PCO or COR. 

Upon government COR request/Government Change Board approval and coordination, the contractor shall perform 
all work associated with approved CR LOEs. 

The contractor shall provide support to fix system deficiencies, apply IAVA security patches and report compliance 
IAW with current SOPs (TA-155s).  Deficiencies could result from Enterprise capabilities adversely impacted as a 
result of introducing the Deployed System code into the merged software baseline.  Deficiencies could also be 
identified during OEF-Pilot WMS testing.  

The contractor shall provide source code for RICE and all other customized code and configurations used in the 
system.  In additional the contractor shall provide updates to source code documentation and technical architecture 
documents for all system changes. 

 
CLIN-0009 TFI Deployment Services 
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6.9 TFI Deployment Planning, Preparation & Support Activities 

 

6.9.1 TFI Planning Support 
a) The contractor shall participate on the GCSS-MC Total Force Implementation (TFI)  Deployment Planning 

Implementation Planning Team (IPT). 

b) The contractor shall support the TFI/CONUS/Afghanistan Unit Planning Conferences. 

c) The contractor shall support the PMO with planning activities and execution of System Fielding/Roll-Out.  

d) The contractor shall assist in the completion of the GCSS-MC/LCM Increment 1 implementation planning 
documents. 

e) The contractor shall support Increment 1 Intermediate and Using Units. 

f) The contractor shall support the development/refinement of deployment and cutover checklists for: 

1) Intermediate Supply 

2) Intermediate Maintenance 

3) Repairable Issue Point 

4) Using Units 

g) The contractor shall support the PMO and Data Integration Team with external interface and conversion 
support and coordination. 

h) The contractor shall support the PMO and Data Integration Team with unit coordination and scheduling. 

6.9.2 Satellite GCSS-MC Operation Center (SGOC) Support 
a) The contractor shall provide support for the development of Implementation Concept of Operations 

(CONOPS) and Standard Operating Procedures (SOP) to support Unit implementation. 

b) The contractor shall provide support during implementation and provide augmentation personnel to 
FSMAO-E, FSMAO-W, and SGOC-Albany (A).  

6.9.3 Cutover Preparation Support  
a) The contractor shall support development of SOPs for Satellite GCSS-MC Operation Center (SGOC). 

b) The contractor shall assist in the refinement of the GCSS-MC/LCM Increment 1 Deployment Operation 
Order (OPORD). 

c) The contractor shall participate as a member on the GCSS-MC/LCM Increment 1 Deployment Planning 
IPT. 

d) The contractor shall support the modification of cutover checklists. The contractor shall support 
development of SOPs for implementation activities. 

e) The contractor shall provide cutover support to using units by augmenting the SGOCs. The contractor shall 
assist in the completion of final cutover checklist refinement for: 

1) Intermediate Supply 

2) Intermediate Maintenance 

3) Repairable Issue Point 

4) Using Units 

f) The contractor shall assist the government to provide for end-to-end quality of cutover preparation 
activities. 
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g) The contractor shall provide cutover preparation support to using units by augmenting FSMAO-E, 
FSMAO-W, and SGOC-A. 

h) The contractor shall assist in the conduct and automation of the local data conversion execution.  

i) The contractor shall support the verification of application functionality in accordance with approved 
program configurations, set-ups, and RICE designs. 

j) The contractor shall support the completion of conversions and interfaces activation. 

k) The contractor shall support FSMAO-E, FSMAO-W, and SGOC-A data quality activities. 

l) The contractor shall support the conduct of Cutover Readiness Reviews. 

m) The contractor shall support the PMO and SGOC teams with post-data conversion correction activities. 

n) The contractor shall coordinate across the SGOCs to finalize configuration management of the BR-100 
cutover process and collect metrics to report time duration for completing the BR-100 process and the 
associated HR-Template.   

o) The contractor shall coordinate with the SGOC in Afghanistan to finalize configuration management of the 
BR-100 cutover process and collect metrics to report time duration for completing the BR-100 process and 
the associated HR-Template.   

6.9.4 TFI Cutover Execution Support 
a) The contractor shall support using units via unit cutover teams. 

b) The contractor shall support the implementation of Advance Planning Suite across the enterprise. 

c) The contractor shall support System Stabilization activities. 

d) The contractor shall support Mock Conversion activities. 

e) The contractor shall provide Unit specific support for conversions, data correction, or related activities. 

f) The contractor shall provide GCSS-MC functional application support including functional design 
presentations, functional application testing, functional impact assessments, and recommendations for 
business procedure updates. 

g) The contractor shall analyze, scope, and prepare and execute Change Requests which may arise from high 
priority enhancement requests authorized by the CCB process. 

h) The contractor shall correct deficiencies arising from Mock Conversions and Interface Validations and 
update documentation. 

i) The contractor shall support the implementation of the Advance Planning Suite (APS) across the enterprise. 

The contractor shall support SSC, Atlantic with the GCSS-MC Increment 1 fielding to all remaining USMC units 
deployed to OEF.  This support includes:  Providing operations and data base administration support during fielding; 
assessing technical and process issues during fielding activities and implementing process or system changes to 
accommodate successful unit fielding; and updating the system Technical Data Package (TDP) resulting from 
system and process changes during fielding activities. 

 

6.10 OEF Implementation 

 

The contractor shall deliver and support the OEF-Pilot WMS product in accordance with requirements and tested 
through Government Developmental Test / Operational Assessment (DT/OA) and final government acceptance.   
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a) The contractor shall assist with the OEF Pilot FUE at I MEF, Camp Pendleton.   
b) The contractor shall assist in converting and verifying data associated with the replacement of the 

STRATIS interface to Increment 1 for I MEF. 
c) The contractor shall support the PMO and Data Integration Team with external interface support and 

coordination. 
d) The contractor shall utilize the Government approved Roll-Back strategy at completion of the I MEF 

FUE (if applicable). 
e) The Contractor shall assist with the OEF Pilot FUE at II MEF, Camp Lejeune. 
f) The contractor shall assist in converting and verifying data associated with the replacement of the 

STRATIS interface to Increment 1 for II MEF. 
g) The contractor shall support the PMO and Data Integration Team with external interface support and 

coordination. 
h) The contractor shall utilize the Government approved Roll-Back strategy at completion of the II MEF 

FUE (if applicable). 
i) The contractor shall support the verification of applicable functionality in accordance with approved 

WMS capabilities configuration, set-ups, and RICE components/design. 
j) The contractor will utilize the existing Configuration Management process resident within the GCSS-

PMO for resolving issues identified during the FUE process.   
k) The contractor will support the Government on identifying and mitigating risks and issues identified 

with the replacement of the STRATIS functionality with the Marine Corps.   

Contractor shall allocate time and resources to support VCD of OEF Pilot FUE, DT/OA, and Government 
Acceptance Test 

 
CLIN – 0011 ODCs and Travel  

7.0 Place of Performance 
 
The primary work site is Contractor location and Government Places of visits. 
 
7.1 Government Places of Visit: 
 
The contractor shall travel to the following alternative locations as directed by the PCO or COR to accomplish work 
activities. 
 
Government Places of visit:  The PMO offices located at 105 Tech Parkway in Stafford, VA, The SDE at Carpathia 
in Reston VA, SSC-A-Charleston, SC, SSC-A-Norfolk, VA, SSC-A-NOLA New Orleans, LA, Mechanicsburg, PA, 
MCB Quantico, VA, MCLB Albany, GA, Camp Lejeune, NC, Camp Pendleton, CA, Sigonella, IT, BIC at 
Jacksonville, FL.   
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7.2 Travel Costs.  Related travel inclusive of lodging and transportation for CONUS locations are to be in 
accordance with Joint Travel Regulations (JTR). Execution of travel will be consistent with the awarded task order 
travel requirements and managed by the COR or ACOR with written approval to the Contractor to initiate travel.       
 

7.3 Other Direct Costs (ODCs).  ODCs include materials, supplies, equipment, and miscellaneous items to support 
this effort and shall be proposed by the contractor to the Government Contracting Officer.  ODC expenditures will 
be consistent with the awarded task order ODC requirements and managed by the COR or ACOR. 
 

8.0 Security.   The TO does not contain classified information; however, tasks under this TO may require access to 
classified information related to the program. “Secret” level security clearance is required. The contractor is 
responsible for all security matters, in accordance with provisions of the National Industrial Security Program 
Operating Manual. 

9.0 Contractor Identification.  In accordance with DFARS § 211.106, contractor employees shall identify 
themselves as contractor personnel by introducing themselves or being introduced as contractor personnel and 
displaying distinguishing badges or other visible identification for meetings with Government personnel. In addition, 
contractor personnel must appropriately identify themselves as contractor employees in telephone conversations and 
in formal and informal written correspondence. 

 
[end] 
 

 

 

 

 

 

DELIVERY INFORMATION 

 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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0001  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 

SCOTT SMID 

2200 LESTER STREET 

QUANTICO VA 22134-6050 

703-432-5800 

FOB:  Destination  

M67854  

          

0002  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0003  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0004  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0005  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0006  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0007  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  
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0009  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0010  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

          

0011  POP 30-SEP-2012 TO 

13-NOV-2012  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

M67854  

 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 

CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0002  Destination  Government  Destination  Government  

0003  Destination  Government  Destination  Government  

0004  Destination  Government  Destination  Government  

0005  Destination  Government  Destination  Government  
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0006  Destination  Government  Destination  Government  

0007  Destination  Government  Destination  Government  

0009  Destination  Government  Destination  Government  

0010  Destination  Government  Destination  Government  

0011  Destination  Government  Destination  Government  

 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 

AA: 17211061A2A 251  67854   067443 2D M95450  

COST CODE: 2RCAAP4935LY  

AMOUNT: $7,475,000.00  

CIN M9545012RCAAP4900010001: $340,200.00  

CIN M9545012RCAAP4900010002: $21,000.00  

CIN M9545012RCAAP4900010003: $231,000.00  

CIN M9545012RCAAP4900010004: $514,500.00  

CIN M9545012RCAAP4900010005: $338,800.00  

CIN M9545012RCAAP4900010006: $3,359,300.00  

CIN M9545012RCAAP4900010007: $401,800.00  

CIN M9545012RCAAP4900010009: $940,800.00  

CIN M9545012RCAAP4900010010: $630,000.00  

CIN M9545012RCAAP4900010011: $697,600.00  
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CLAUSES INCORPORATED BY FULL TEXT 

 

 

 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 
  
(a) Definitions. As used in this clause-- 
     
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov;and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
-----------------------------2-in-1------------------------------------------ 
  
(Contracting Officer: Insert applicable document type(s). Note: If a ``Combo'' document type is identified but not 
supportable by the Contractor's business systems, an ``Invoice'' (stand-alone) and 
``Receiving Report'' (stand-alone) document type may be used instead.) 
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
  
---------------------------N/A-------------------------------------------- 
  
  
(Contracting Officer: Insert inspection and acceptance locations or ``Not applicable.'') 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
                           Routing Data Table* 
------------------------------------------------------------------------ 
            Field Name in WAWF               Data to be entered in WAWF 
------------------------------------------------------------------------ 
Pay Official DoDAAC: HQ0339 
Issue By DoDAAC: M67854 
Admin DoDAAC: M67854 
Inspect By DoDAAC :M67854 
Ship To Code: M67854 
Ship From Code: N/A 
Mark For Code CT2.7 
Service Approver (DoDAAC) M67854/CT2.7 
Service Acceptor (DoDAAC) M67854/CT2.7 
Accept at Other DoDAAC: N/A 
LPO DoDAA: N/A 
DCAA Auditor DoDAAC: N/A 
Other DoDAAC(s): N/A 
------------------------------------------------------------------------ 
  
(*Contracting Officer: Insert applicable DoDAAC information or ``See schedule'' if multiple ship to/acceptance 
locations apply, or ``Not applicable.'') 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send 
Additional Email Notifications'' field of WAWF once a document is submitted in the system. 
  
-----------------scott.smid@usmc mil------------------------------------------------------ 
  
  
(Contracting Officer: Insert applicable email addresses or ``Not applicable.'') 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
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----------------------Scott Smid, 703-432-5800------------------------------------------------- 
  
  
(Contracting Officer: Insert applicable information or ``Not applicable.'') 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 

 

SECTION G 

 

CONTRACT ADMINISTRATION  

 

The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract 
or task orders issued under this contract and notwithstanding provisions contained elsewhere in the contract, the said 
authority remains solely with the Contracting Officer.  In the event that the contractor effects any change at the 
direction of any person other than the Contracting Officer, the change will be considered to have been made without 
authority at the contractor’s expense, and no adjustment shall be made in the contract price or other contract terms 
and conditions as consideration for the aforementioned unauthorized change.  Further, should the unauthorized 
change be to the government’s detriment, the contract may be held financially responsible for its correction.  
Procurement Contracting Officer’s responsibilities are outlined in FAR 1.602-2. 

 

Contract Officer Representative (COR): 

Name:  Scott Smid 
 
Address: Other Supported Systems (OSS) GCSS-MC  

  2200 Lester St 

  Quantico, Virginia 22134 

Scott.smid@usmc mil  
 
(703) 432-5800 

 

Alter nate Contract Officer Representative (ACOR): 

Name:  Prince Billups 
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Address: Other Supported Systems (OSS) GCSS-MC  

  2200 Lester St 

  Quantico, Virginia 22134 

prince.billups@usmc.mil  
 
(703) 432-5786 

 

The COR and the ACORs are the appointed technical representatives of the Contracting Officer and are responsible 
to review to ensure all tasks performed are within the scope of the contract.  The “scope of the contract” is defined 
as the descrption, specifications, and work statement contained in the contract.  The COR and/or ACORs are NOT 
authorized to issue any direction to the Contractor which would alter the scope of the contract, the price, the delivery 
schedule, or any other terms and conditions of the contract. 
 

 

 

DISTRIBUTION LIST 

 

 

Oracle –  

GCSS-MC finance Rich Davis 

GCSS-MC COR - Scott Smid 

GCSS-MC ACOR – Prince Billups 

Contract File 

 

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
         
 
 
 
        CLIN 0001  
                The contract type has changed from LH to T&M.  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  UNDEFINED Hours UNDEFINED UNDEFINED 
 Program Management 

T&M 

Program management to be performed in accordance with paragraph 6.1 and 
subsequent sub-paragraphs of 6.1 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0002  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from Transition Support Services to be 
performed in accordance with paragraph 6.2  and subsequent sub-paragraphs of 6.2 and 
paragraph 6.3 of the Statement of Work (SOW) to Transition Support Services to be performed 
in accordance with paragraph 6.2  and subsequent sub-paragraphs of 6.2 of the Statement of 
Work (SOW).  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  UNDEFINED Hours UNDEFINED UNDEFINED 
 Transition Support Services 

T&M 

Transition Support Services to be performed in accordance with paragraph 6.2  and 
subsequent sub-paragraphs of 6.2 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0003  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from Cyber Security to be performed in 
accordance with paragraph 6.4 and subsequent sub-paragraphs of 6.4 of the Statement of Work 
(SOW) to Cyber Security to be performed in accordance with paragraph 6.3 and subsequent sub-
paragraphs of 6.3 of the Statement of Work (SOW).  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  UNDEFINED Hours UNDEFINED UNDEFINED 
 Cyber Security 

T&M 

Cyber Security to be performed in accordance with paragraph 6.3 and subsequent 
sub-paragraphs of 6.3 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0004  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from Data Integration and Quality 
Services to be performed in accordance with paragraph 6.5 and subsequent sub-paragraphs of 6.5 
of the Statement of Work (SOW) to Data Integration and Quality Services to be performed in 
accordance with paragraph 6.4 and subsequent sub-paragraphs of 6.4 of the Statement of Work 
(SOW).  
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

0004  UNDEFINED Hours UNDEFINED UNDEFINED 
 Data Integration and Quality 

T&M 

Data Integration and Quality Services to be performed in accordance with 
paragraph 6.4 and subsequent sub-paragraphs of 6.4 of the Statement of Work 
(SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0005  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from Logistics and Training Services to 
be performed in accordance with paragraph 6.6 and subsequent sub-paragraphs of 6.6 of the 
Statement of Work (SOW) to Logistics and Training Services to be performed in accordance 
with paragraph 6.5 and subsequent sub-paragraphs of 6.5 of the Statement of Work (SOW).  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005  UNDEFINED Hours UNDEFINED UNDEFINED 
 Logistics and Training 

T&M 

Logistics and Training Services to be performed in accordance with paragraph 6.5 
and subsequent sub-paragraphs of 6.5 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0006  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from PDSS to be performed in 
accordance with paragraph 6.7 and subsequent sub-paragraphs of 6.7 of the Statement of Work 
(SOW) to PDSS to be performed in accordance with paragraph 6.6 and subsequent sub-
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paragraphs of 6.6 of the Statement of Work (SOW).  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0006  UNDEFINED Hours UNDEFINED UNDEFINED 
 Post Deployment Software Support (PDSS) 

T&M 

PDSS to be performed in accordance with paragraph 6.6 and subsequent sub-
paragraphs of 6.6 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0007  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from Change Requests (CRs)  to be 
performed in accordance with paragraph 6.8 and subsequent sub-paragraphs of 6.8 of the 
Statement of Work (SOW) to Change Requests (CRs)  to be performed in accordance with 
paragraph 6.7 and subsequent sub-paragraphs of 6.7 of the Statement of Work (SOW).  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007  UNDEFINED Hours UNDEFINED UNDEFINED 
 Change Requests (CRs) 

T&M 

Change Requests (CRs)  to be performed in accordance with paragraph 6.7 and 
subsequent sub-paragraphs of 6.7 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0008  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from Release 1.2 Support Services to be 
performed in accordance with paragraph 6.9 and subsequent sub-paragraphs of 6.9 of the 
Statement of Work (SOW) to Release 1.2 Support Services to be performed in accordance with 
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paragraph 6.8 and subsequent sub-paragraphs of 6.8 of the Statement of Work (SOW).  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0008  UNDEFINED Hours UNDEFINED UNDEFINED 
 Release 1.2 Support Services 

T&M 

Release 1.2 Support Services to be performed in accordance with paragraph 6.8 
and subsequent sub-paragraphs of 6.8 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0009  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from TFI Deployment Planningm 
Preparation, and Support Activities to be performed in accordance with paragraph 6.10 and 
subsequent sub-paragraphs of 6.10 of the Statement of Work (SOW) to TFI Deployment 
Planningm Preparation, and Support Activities to be performed in accordance with paragraph 6.9 
and subsequent sub-paragraphs of 6.9 of the Statement of Work (SOW).  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0009  UNDEFINED Hours UNDEFINED UNDEFINED 
 TFI Deployment Services 

T&M 

TFI Deployment Planningm Preparation, and Support Activities to be performed in 
accordance with paragraph 6.9 and subsequent sub-paragraphs of 6.9 of the 
Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
 
 
        CLIN 0010  
                The contract type has changed from LH to T&M.  
                The CLIN extended description has changed from OEF Implementation to be 
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performed in accordance with paragraph 6.11 and subsequent sub-paragraphs of 6.11 of the 
Statement of Work (SOW) to OEF Implementation to be performed in accordance with 
paragraph 6.10 and subsequent sub-paragraphs of 6.10 of the Statement of Work (SOW).  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0010  UNDEFINED Hours UNDEFINED UNDEFINED 
 OEF Implementation 

T&M 

OEF Implementation to be performed in accordance with paragraph 6.10 and 
subsequent sub-paragraphs of 6.10 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
     
  
 
 
 
        CLIN 0012  
                The contract type has changed from LH to T&M.  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0012  UNDEFINED Lot UNDEFINED UNDEFINED 
 Field Service Representatives (FSRs) 

T&M 

Field Service Representative (FSRs) to be performed in accordance with paragraph 
6.9.1 and sequent sub-paragraphs of 6.9.1 of the Statement of Work (SOW) 

FOB: Destination 

 

 

  TOT MAX PRICE $0.00  

  CEILING PRICE  

   
      
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 28-SEP-2012 TO 
27-SEP-2013  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 28-SEP-2012 TO 
27-SEP-2013  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 28-SEP-2012 TO 
27-SEP-2013  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 28-SEP-2012 TO 
27-SEP-2013  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 28-SEP-2012 TO 
27-SEP-2013  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 28-SEP-2012 TO 
27-SEP-2013  

N/A  COMMANDER, MARINE CORPS SYSTEM 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 28-SEP-2012 TO 

27-SEP-2013  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-432-5800 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
 



 

UNDER DPAS (15 CFR 700)
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Section SF 1449 - CONTINUATION SHEET 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  $2,156,250.00  
 GCSS-MC/LCM 

FFP 
Program Bundle License Applicaiton User 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
$2,156,250.00 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  UNDEFINED  UNDEFINED UNDEFINED 
 Maintenance for GCSS-MC/LCM 

FFP 
Program Bundle License Applicaiton User 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AA  $431,250.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User 
 

 

   
  
 
 MAX  

NET AMT 
$431,250.00 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  $431,250.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User 
  

 

   
  
 
 NET AMT $431,250.00 
 
 Funded Amount  $0.00 

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  $431,250.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User 
  

 

   
  
 
 NET AMT $431,250.00 
 
 Funded Amount  $0.00 

               

(b) (4)

(b) (4)

(b) (4)
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FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD  $431,250.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User 
  

 

   
  
 
 NET AMT $431,250.00 
 
 Funded Amount  $0.00 

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AE  $431,250.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User 
  

 

   
  
 
 NET AMT $431,250.00 
 
 Funded Amount  $0.00 

               
FOB:  Destination 
 
 
 
 

(b) (4)

(b) (4)



M67854-04-D-4900 
 

Page 6 of 36 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  UNDEFINED  UNDEFINED UNDEFINED 
 Training 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AA  $2,656.00  
 Training Needs Analysis 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4)(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AB  Days $3,257.00 UNDEFINED 
 Software Development Training 

FFP 
Software Development Training for Functional Administrators/System 
Implementors 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AC  Days $3,257.60 UNDEFINED 
 Software Development Training 

FFP 
Software Development Training for Technical Administrators 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AD  Days $2,656.00 UNDEFINED 
 Content Development 

FFP 
Content Development for Fielding Training (for all user types) 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AE  $2,656.00 UNDEFINED 
 Fielding Training 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AF  Days $2,656.00 
 CART Workshop 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AG   Days $2,656.00 
 Tutor Workshops 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4) (b) (4)

(b) (4)(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AH   Days $2,656.00  
 iLearning Workshop 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003AJ  UNDEFINED Each  NSP 
 Standard Training Materials 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4) (b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004  UNDEFINED  UNDEFINED UNDEFINED 
 Consulting Services 

FFP 
Hourly Labor Rates 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004AA   Hours $293.25  
 Tech Manager 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4) (b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004AB   Hours $250.62  
 Senior Principal 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004AC   Hours $217.75  
 Principal Engineer 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

(b) (4) (b) (4)

(b) (4) (b) (4)
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004AD   Hours $179.00  
 Senior Engineer 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004AE   Hours $154.87  
 Staff Engineer 

FFP 
PURCHASE REQUEST NUMBER: PER DELIVERY ORDER 
 

 

   
  
 
 MAX  

NET AMT 
UNDEFINED 

 
 Funded Amount  $0.00 

     
FOB:  Destination 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
0002  N/A  N/A  N/A  Government  
0002AA N/A  N/A  N/A  Government  
0002AB  N/A  N/A  N/A  Government  
0002AC N/A  N/A  N/A  Government  

(b) (4) (b) (4)

(b) (4) (b) (4)
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0002AD N/A  N/A  N/A  Government  
0002AE  N/A  N/A  N/A  Government  
0003  N/A  N/A  N/A  Government  
0003AA N/A  N/A  N/A  Government  
0003AB  N/A  N/A  N/A  Government  
0003AC N/A  N/A  N/A  Government  
0003AD N/A  N/A  N/A  Government  
0003AE  N/A  N/A  N/A  Government  
0003AF  N/A  N/A  N/A  Government  
0003AG N/A  N/A  N/A  Government  
0003AH N/A  N/A  N/A  Government  
0003AJ  N/A  N/A  N/A  Government  
0004  N/A  N/A  N/A  Government  
0004AA N/A  N/A  N/A  Government  
0004AB  N/A  N/A  N/A  Government  
0004AC N/A  N/A  N/A  Government  
0004AD N/A  N/A  N/A  Government  
0004AE  N/A  N/A  N/A  Government  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  COMMANDER, MARINE CORPS 

SYSTEMS COMMAND 
SCOTT SMID 
2079 WHARTON AVENUE 
QUANTICO VA 22134 
(703) 784-0875 
FOB:  Destination  

M67854  

          
0002  POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0002AA POP 25-AUG-2004 TO 

24-AUG-2005  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0002AB  POP 25-AUG-2005 TO 

24-AUG-2006  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0002AC POP 25-AUG-2006 TO 

24-AUG-2007  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0002AD POP 25-AUG-2007 TO 

24-AUG-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0002AE  POP 25-AUG-2008 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  
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0003  POP 25-AUG-2004 TO 

25-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AA POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AB  POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AC POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AD POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AE  POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AF  POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AG POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AH POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AJ  POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0004  POP 25-AUG-2004 TO 

24-AUG-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0004AA N/A  N/A  N/A  N/A  
          
0004AB  N/A  N/A  N/A  N/A  
          
0004AC N/A  N/A  N/A  N/A  
          
0004AD N/A  N/A  N/A  N/A  
          
0004AE  N/A  N/A  N/A  N/A  
 
 
ACCOUNTING AND APPROPRIATION 
Accounting and Appropriation Data will be added per Delivery Order.  There is no Accounting and Appropriation 
data specified in this Contract. 
 
 
 
ADDENDUM 
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Block 17b.  REMITTANCE ADDRESS 
 
Payment shall be made by the Government, as follows: 
 

Electronic Funds Transfer (EFT) and Wire Transfers payments to: 
BANK:  Wells Fargo Bank 
ADDRESS: San Francisco, CA 
Account Number: 4522-020841 
ABA Number:  121000248 
 

Payments made by Check should be sent to: 
 

Oracle Corporation 
PO Box 71028 
Chicago, IL 60694-1028 

 
BLOCK 18B.  SUBMISSION OF INVOICES:  In compliance with DFARS 252.232-7003, 
"Electronic Submission of Payment Requests (March 2003)", the United States Marine Corps 
(USMC) utilizes WAWF-RA to electronically process vendor requests for payment.  The 
contractor is required to utilize this system when processing invoices and receiving reports under 
this contract - unless the provision at DFARS 252.232-7003(c) applies.  The contractor shall (i) 
register to use WAWF-RA at <https://wawf.eb.mil> and (ii) ensure an Electronic Business Point 
of Contact is designated in the Central Contractor Registration at <http://www.ccr.gov>, within 
ten (10) days after award of the contract.  The USMC WAWF-RA point of contact for this 
contract is Vicki Lynch and can be reached by phone at (703) 784-0721 or via email at 
lynchvw@mcsc.usmc.mil. 
 
The contractor is directed to use the "2 -in-1" format when processing invoices and receiving 
reports.  For all requirements, the contractor shall use the Marine Corps Systems Command 
DODAAC and extension PG10 (i.e., M67854PG10) as the DODAAC for all shipping addresses. 
 
Blocks 19 through 24.  Schedule of Supplies/Services are as follows: 
 
CONTRACT AND DELIVERY ORDER MINIMUMS AND MAXIMUMS: 

CONTRACT   MIN: 750 MAX:   7500 
 DELIVERY ORDER MIN: 1 MAX:   7500 
 

The Government reserves the right to order licenses up to 35% above the maximum quantity 
stated above at any point within the contract period of performance. 

 

Training:  Below is a list of per day prices for training.  Training will be determined at a later date 
and the following schedule will apply: 
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CONTRACT TYPE:  A firm fixed price (FFP), Indefinite Delivery / Indefinite Quantity (ID/IQ) 
is the contract type to be utilized throughout this effort and award will be based upon the 
procedures at FAR 12 and 15.  Performance shall be accomplished only as authorized by delivery 
orders issued in accordance with the ordering clause of this contract. 

Each delivery order will contain, among other information, the date of the order, the order 
number, the exact quantity of units to be delivered, delivery or performance, place of delivery, any 
special shipping instructions, pricing, and accounting and appropriation data.  The unit price of 
each delivery order will be determined by the ordering period and the number of units ordered in 
accordance with the Schedule of Supplies and/or Services of this contract.  Individual orders will 
be issued using the single price for the increment that corresponds to the total quantity being 
purchased on that order for the year in which the order is placed.  Quantities will be cumulative 
from order to order.  Delivery orders will incorporate all clauses of the contract.  The Contractor 
is responsible for delivery of each item to the final (e.g., unit) destination, to include local 
shipments from the port of entry, or other receiving facility. 
 
PROJECT OFFICER:  The Project Officer under this contract: 
 

Mr. Scott Smid, ISI, MC GCSS Project Lead 
Commander, Marine Corps Systems Command 
2079 Wharton Ave 
Quantico, VA 22134-6050 
(703) 784-0875 
FAX: 703-784-0131 

 
Inspection and acceptance of contract deliverables are the responsibility of the Project Officer or 
his duly authorized representative(s).  The Project Officer is to provide advice and expertise on 
technical issues.  Only the Contracting Officer has the authority to authorize deviations from the 
terms and conditions of this contract, to include deviation(s) from specification requirements.  In 
the event the Contractor does deviate, without written approval of the Contracting Officer, such 
deviation shall be at the risk of, and any cost related thereto shall be borne by, the Contractor. 
 
PACKAGING INSTRUCTIONS:  Packaging shall be in accordance with Contractor’s best 
commercial practices, as set forth in each delivery order. 
 
INSPECTION AND ACCEPTANCE:  The Inspection / Acceptance shall be at Destination.   
 
CONTRACTING OFFICE POINT OF CONTACT:  The contracting office point of contact 
for this contract is Ms. Lisa Botkin (703) 784-0872. 
 
Commander 
Attn:  CTQ4LB 
MARCORSYSCOM 
2079 Whartont Ave 
Quantico, VA 22134-5010 
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E-Mail: botkinlr@mcsc.usmc.mil 
Fax:  704-784-0145 
 
ORGANIZATIONAL CONFLICT OF INTEREST 
 
(a)  “Organizational Conflict of Interest” means that because of other activities or relationships 
with other persons, a person is unable or potentially unable to render impartial assistance or 
advice to the Government, or the person’s objectivity in performing the contract work is or might 
be otherwise impaired, or a person has an unfair competitive advantage.  “Person” as used herein 
includes Corporations, Partnerships, Joint Ventures, and other business enterprises. 
 
(b)  The Contractor warrants that to the best of its knowledge and belief, and except as otherwise 
set forth in the contract, the Contractor does not have any organizational conflict of interest(s) as 
defined in paragraph (a). 
 
(c)  It is recognized that the effort to be performed by the contractor under this contract may 
create a potential organizational conflict of interest on the instant contract or on a future 
acquisition.  In order to avoid this potential conflict of interest, and at the same time to avoid 
prejudicing the best interest of the Government, the right of the Contractor to participate in future 
procurement of equipment and/or services that are the subject of any work under this contract 
shall be limited as described below in accordance with the requirements of FAR 9.5. 

(1)  The Contractor agrees that it shall not release, disclose, or use in any way that would 
permit or result in disclosure to any party outside the Government any proprietary information 
provided to the Contractor by the Government during or as a result of performance of this 
contract.  Such information includes, but is not limited to, information submitted to the 
Government on a confidential basis by other persons.  Further, the prohibition against release of 
Government provided information extends to cover such information whether or not in its original 
form, e.g. where the information has been included in Contractor generated work or where it is 
discernible from materials incorporating or based upon such information.  This prohibition shall 
not expire after a given period of time. 

(2)  The contractor agrees that it shall not release, disclose, or use in any way that would 
permit or result in disclosure to any party outside the Government any information generated or 
derived during or as a result of performance of this contract.  This prohibition shall expire after a 
period of one year after completion of performance on this contract. 

(3)  The prohibitions contained in subparagraphs (c)(1) and (d)(2) shall apply with equal force 
to any affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor, 
any joint venture involving the Contractor, any entity into or with which it may merge or affiliate, 
or any successor or assign of the Contractor.  The terms of paragraph (e) of this Special Contract 
Requirement relating to notification shall apply to any release of information in contravention of 
this paragraph. 
 
(d)  The Contractor further agrees that, during the performance of this contract and for a period 
of one year after completion of performance of this contract, the Contractor, any affiliate of the 
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Contractor, any subcontractor, officers of the company participating in the contract, any joint 
venture involving the Contractor, any entity into or with which it may subsequently merge or 
affiliate, or any other successor or assign of the Contractor, shall not furnish to the United States 
Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime 
contractor or subcontractor, any system, component or services which is the subject of the work 
to be performed under this contract.  This exclusion does not apply to any re-competition for 
those systems, components or services furnished pursuant to this contract.  As provide in FAR 
9.505-2, if the Government procures the system, component, or services on the basis of work 
statements growing out of the effort performed under this contract, from a source other than the 
contractor, subcontractor, affiliate, or assign of either, during the course of performance of this 
contract or before the one year period following completion of this contract has lapsed, the 
Contractor may, with the authorization of the cognizant Contracting Officer, participate in a 
subsequent procurement for the same system, component, or service.  In other words, the 
Contractor may be authorized to compete for procurement(s) for systems, components or services 
subsequent to an intervening procurement. 
 
(e)  The Contractor agrees that, if after award, it discovers an actual or potential organizational 
conflict of interest; it shall make immediate and full disclosure in writing to the Contracting 
Officer.  The notification shall include a description of the actual or potential organizational 
conflict of interest, a description of the action, which the Contractor has taken or proposes to take 
to avoid, mitigate, or neutralize the conflict, and any other relevant information that would assist 
the Contracting Officer in making a determination on this matter.  Notwithstanding this 
notification, the Government may terminate the contract for the convenience of the Government if 
determined to be in the best interest of the Government. 
 
(f)  Notwithstanding paragraph (d) above, if the Contractor was aware, or should have been 
aware, of an organizational conflict of interest prior to the award of this contract or becomes, or 
should become, aware of an organizational conflict of interest after ward of this contract and does 
not make an immediate and full disclosure in writing to the Contracting Officer, the Government 
may terminate this contract for default. 
 
(g)  If the Contractor takes any action prohibited by this requirement or fails to take action 
required by this requirement, the Government may terminate this contract for default. 
 
(h)  The Contracting Officer’s decision as to the existence or nonexistence of an actual or 
potential organizational conflict of interest shall be final and is not subject to the clause of this 
contract entitled “DISPUTES” (FAR 52.233-1). 
 
(i)  Nothing in this requirement is intended to prohibit or preclude the Contractor form marketing 
or selling to the United States Government its product lines in existence on the effective date of 
this contract; nor, shall this requirement preclude the Contractor from participating in research 
and development or delivering any design development model or prototype of any such 
equipment.  Additionally, sale of catalog or standard commercial items are exempt from this 
requirement. 
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(j)  The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked 
to evaluate or advise the Government concerning its own products or activities or those of a 
competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the 
Government’s interest. 
 
(k)  The Contractor shall include this requirement in subcontracts of any tier, which involve access 
to information, or situations/conditions covered by the preceding paragraphs, substituting 
“subcontractor” for “contractor” where appropriate. 
 
(l)  The rights and remedies described herein shall not be exclusive and are in addition to other 
rights and remedies provided by law or elsewhere included in this contract. 
 
(m).  Compliance with this requirement is a material requirement of this contract. 
 

ASSOCIATE CONTRACTOR CLAUSE   
(a)  (1) This clause is intended to ensure that there will be appropriate coordination/integration 
of work by the GCSS-MC/LCM Associate Contractors to ensure complete compatibility between 
equipment, software, data, and/or services for the GCSS-MC/LCM to prevent unnecessary 
duplication of effort and in order to maximize commonality. 

(2) The price of this contract makes provision for the performance of the work called for in 
the Associate Contractor Agreements as required by this clause, in support of this contract. 

(b) The Associate Contractors are as follows: 

 Contractor   Responsibility 

[COMPANY NAME]  [AREA OF RESPONSIBILITY] 

(c) The Contractor shall work and maintain close liaison with the Associate Contractor(s) listed in 
paragraph (b) above.  In order to ensure accomplishment of this objective, the Contractor shall 
enter into written agreements with each of the other applicable Associate Contractors. In the event 
of a conflict between the terms of this contract and terms of the aforesaid agreement, the terms of 
this contract shall control.  

(d) Each written agreement between the Contractor and an Associate Contractor shall provide for 
complete and unbiased exchange of technical information and interface data relating to their 
detailed responsibilities and procedures.  The following is a guide to be used in the development of 
each agreement: 

(1) Identification of the data and information to be furnished among the Associate 
Contractors to facilitate procedures/schedules for the exchange of information and/or data.  
Descriptive detail of the data and/or information to be furnished or exchanged, with a 
specific date for delivery of each item thereof and containing such other mutual covenants 
and agreements that may be desirable or required to assure delivery or exchange of said 
data and/or information in a timely manner and in a condition suitable for use by the 
recipient.  (For example, this may extend to all information pertaining and essential to the 
design, development, fabrication, test, interface, modification and installation of equipment 
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and/or software and provision of services hereunder to the extent that each party may 
require such information to ensure the compatibility of their respective equipment, 
software, data and/or services.) 

(2) Services to be provided by one Contractor to another (including such services as 
clerical support to   visiting Associate Contractor personnel, unscheduled maintenance and 
technical support for equipment, etc.) to facilitate the performance of the respective 
contracts and the period(s) of time the services are to be provided to assure necessary 
interface actions and support activities. 

(3) The materials to be provided to each other by the respective Contractors in 
performance. 

(4) The facilities and their location to be provided by each Contractor to accommodate 
personnel assigned to provide the Associate Contractor’s integration and support services, 
assurance of adequate working areas, power requirements, office space and communication 
equipment which are essential for timely completion of the integration/support services. 

(5) Delineation of respective interface responsibilities. 

(6) Provision for furnishing copies to communications relative to performance of Associate 
Contractor responsibilities. 

(e) In the event this exchange of information/data results in access to limited rights data the 
Contractor hereby agrees not to utilize such limited rights data acquired under the exchange or to 
manufacture itself those items identified above, or components thereof. 

(f) In the event limited rights data is obtained from the Contractors designated herein, the 
Contractor agrees to obtain in writing from each of his employees whose responsibility in 
connection with work under this contract involves access to this data, an agreement which in 
substance provides that said employee(s) will not, during his employment by the Contractor or 
thereafter, disclose to employees of the company submitting unlimited rights information, 
employees other than the Contractor’s employees for use for his own benefit or the future benefit 
of any other individual, corporation or any organization, any limited rights information/data to 
which he had access in connection with this contract.  Nothing contained in this provision applies 
to data furnished voluntarily by individuals, corporations or organization without limitations as to 
use or to data, which falls within public domain. 

(g) Each Associate Contractor Agreement shall be submitted to the Government for review prior 
to execution.  Following Government concurrence and execution by both Associate Contractors, 
each Associate Contractor Agreement may be made an attachment to this contract.  The Associate 
Contractor Agreements are for information purposes only and shall not be subject to or governed 
by this contract.  In the event of a conflict between the terms of this contract and terms of the 
aforesaid agreement, the terms of this contract shall control. 

(h) Where the Contractor and an Associate Contractor fail to agree upon action to be taken in 
connection with their respective responsibilities, each Contractor shall promptly bring the matters 
to the attention of the cognizant PCO and furnish the Contractor’s recommendations for a solution.  
The Contractor shall not be relieved of its obligations to make timely deliveries or be entitled to 
any other adjustment because of failure of the Contractor and its associate to promptly refer 
matters to the PCO or because of failure to implement PCO directions. 
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STATEMENT OF WORK 
Work performed on this contract is in accordance with Attachment 1—Statement of Objectives 
and the contractor’s proposal dated 13 July 2004, incorporated by reference.  Where the 
proposed fulfillment of a requirement by the contractor exceeds the requirement stated in 
Attachment 1, the proposed fulfillment becomes the requirement that the contractor shall meet. 
 
 
 
LIST OF ATTACHMENTS 
Attachment 1 – Statement of Objectives 
 
 Appendix A – Functional Requirements 
 Appendix B – Technical Requirements 
 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the 
same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, 
basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
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(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting 
Officer, the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in 
the CCR database after the initial registration, the Contractor is required to review and update on an annual basis 
from the date of initial registration or subsequent updates its information in the CCR database to ensure it is 
current, accurate and complete. Updating information in the CCR does not alter the terms and conditions of this 
contract and is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification 
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of its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of 
the FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. 
The Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
52.212-4      CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (OCT 2003)  
 
(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the 
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that 
have been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies 
or reperformance of nonconforming services at no increase in contract price. The Government must exercise its 
post-acceptance rights (1) within a reasonable time after the defect was discovered or should have been discovered; 
and (2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in 
the item.  
 
(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes 
payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to 
receive payment under this contract. 
 
(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the 
parties.  
 
(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
Failure of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or 
action arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at 
FAR 52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with 
performance of this contract, pending final resolution of any dispute arising under the contract.  
 
(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.  
 
(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
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quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall 
notify the Contracting Officer in writing as soon as it is reasonably possible after the commencement or any 
excusable delay, setting for the full particulars in connection therewith, shall remedy such occurrence with all 
reasonable dispatch and shall promptly give written notice to the Contracting Officer of the cessation of such 
occurrence. 
 
(g) Invoice. (1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if 
authorized) to the address designated in the contract to receive invoices. An invoice must include-- 
 
(i) Name and address of the Contractor; 
 
(ii) Invoice date and number; 
 
(iii) Contract number, contract line item number and, if applicable, the order number; 
 
(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; 
 
(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped 
on Government bill of lading; 
 
(vi) Terms of any discount for prompt payment offered; 
 
(vii) Name and address of official to whom payment is to be sent; 
 
(viii) Name, title, and phone number of person to notify in event of defective invoice; and 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this 
contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor 
Registration, or 52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor Registration), 
or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of 
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315. 
 
(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents 
against liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to 
infringe, any United States or foreign patent, trademark or copyright, arising out of the performance of this 
contract, provided the Contractor is reasonably notified of such claims and proceedings.  
 
(i) Payment.-- 
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(1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the 
delivery destinations set forth in this contract. 
 
(2) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 
3903) and prompt payment regulations at 5 CFR part 1315. 
 
(3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the 
appropriate EFT clause. 
 
(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of 
the invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on 
the date which appears on the payment check or the specified payment date if an electronic funds transfer payment 
is made. 
 
(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided 
under this contract shall remain with the Contractor until, and shall pass to the Government upon:  
 
(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or  
 
(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b. 
destination.  
 
(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(l) Termination for the Government’s convenience. The Government reserves the right to terminate this contract, 
or any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop 
all work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. 
Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the 
percentage of the work performed prior to the notice of termination, plus reasonable charges the Contractor can 
demonstrate to the satisfaction of the Government using its standard record keeping system, have resulted from the 
termination. The Contractor shall not be required to comply with the cost accounting standards or contract cost 
principles for this purpose. This paragraph does not give the Government any right to audit the Contractor’s 
records. The Contractor shall not be paid for any work performed or costs incurred which reasonably could have 
been avoided.  
 
(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event 
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or 
fails to provide the Government, upon request, with adequate assurances of future performance. In the event of 
termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services 
not accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by 
law. If it is determined that the Government improperly terminated this contract for default, such termination shall 
be deemed a termination for convenience.  
 
(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the 
Government upon acceptance, regardless of when or where the Government takes physical possession.  
 
(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for 
use for the particular purpose described in this contract.  
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(p) Limitation of liability. Except as otherwise provided by an express or implied warranty, the Contractor will not 
be liable to the Government for consequential damages resulting from any defect or deficiencies in accepted items.  
 
(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive 
orders, rules and regulations applicable to its performance under this contract.  
 
(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352 
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 
relating to officials not to benefit; 40 U.S.C. 327, et seq., Contract Work Hours and Safety Standards Act; 41 
U.S.C. 51-58, Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower 
protections; 49 U.S.C. 40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity. 
 
(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence 
in the following order: (1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice, 
Other Compliances, and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the 
clause at 52.212-5; (4) addenda to this solicitation or contract, including any license agreements for computer 
software; (5) solicitation provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard 
Form 1449; (8) other documents, exhibits, and attachments; and (9) the specification.  
 
(t) Central Contractor Registration (CCR). (1) Unless exempted by an addendum to this contract, the Contractor is 
responsible during performance and through final payment of any contract for the accuracy and completeness of 
the data within the CCR database, and for any liability resulting from the Government’s reliance on inaccurate or 
incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required 
to review and update on an annual basis from the date of initial registration or subsequent updates its information 
in the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter 
the terms and conditions of this contract and is not a substitute for a properly executed contractual document. 
(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in FAR subpart 42.12, 
the Contractor shall provide the responsible Contracting Officer a minimum of one business day's written 
notification of its intention to (A) change the name in the CCR database; (B) comply with the requirements of 
subpart 42.12; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting 
Officer. The Contractor must provide with the notification sufficient documentation to support the legally changed 
name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to perform 
the agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the  
Contractor indicated in the contract will be considered to be incorrect information within the meaning of the 
“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(3) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see Subpart 32.8, Assignment of 
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423 or 269-961-5757. 
 
(End of clause) 
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52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JUN 2004)  
 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clause, which is 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 52.233-3, Protest after Award (AUG 1996) (31 U.S.C. 3553). 
 
(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 
 ___ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUL 1995), with Alternate I (OCT 
1995) (41 U.S.C. 253g and 10 U.S.C. 2402).      
 
 ___ (2) 52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (U.S.C. 657a).     
 
 ___ (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 1999) (if the 
offeror elects to waive the preference, it shall so indicate in its offer) (U.S.C. 657a).     
 
 ___(4) (i) 52.219-5, Very Small Business Set-Aside (JUNE 2003) (Pub. L. 103-403, section 304, Small Business 
Reauthorization and Amendments Act of 1994).     
 
 ____(ii) Alternate I (MAR 1999) to 52.219-5.     
 
 ____(iii) Alternate II to (JUNE 2003) 52.219-5.      
 
 ___ (5)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644). 
     
 
 ___ (ii) Alternate I (OCT 1995) of 52.219-6.     
 
 ___ (iii) Alternate II (MAR 2004) of 52.219-6.     
 
 ___ (6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 
 ___ (ii) Alternate I (OCT 1995) of 52.219-7.     
 
 ___ (iii) Alternate II (MAR 2004) of 52.219-7.     
 
 ___ (7) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637 (d)(2) and (3)).     
 
 ___ (8)(i) 52.219-9, Small Business Subcontracting Plan (JAN 2002) (15 U.S.C. 637(d)(4)).     
 
 ___ (ii) Alternate I (OCT 2001) of 52.219-9     
 
 ___(iii) Alternate II (OCT 2001) of 52.219-9.     
 
 ___ (9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).     
 



M67854-04-D-4900 
 

Page 30 of 36 
 

 

 ___ (10)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (JUNE 
2003) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so 
indicate in its offer).      
 
 ___ (ii) Alternate I (JUNE 2003) of 52.219-23.     
 
 ___ (11) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting 
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 ___ (12) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000) 
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 ___ (13) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (May 2004).     
 
 __X_ (14) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     
 
 __X_ (15) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (Jun 2004) (E.O. 13126).     
 
 __X_ (16) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     
 
 __X_ (17) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).     
 
 __X_ (18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).     
 
 __X_ (19) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).     
 
 __X_ (20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and 
Other Eligible Veterans (DEC 2001) (38 U.S.C. 4212).     
 
 ___ (21)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (AUG 
2000) (42 U.S.C. 6962(c)(3)(A)(ii)).     
 
 ___ (ii) Alternate I (AUG 2000) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)).     
 
 ___ (22) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     
 
 ___ (23)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (JAN 2004) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L. 108-77, 108-78).     
 
 ___ (ii) Alternate I (JAN 2004) of 52.225-3.     
 
 ___ (iii) Alternate II (JAN 2004) of 52.225-3.     
 
 ___ (24) 52.225-5, Trade Agreements (Jun 2004) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).     
 
 ___ (25) 52.225-13, Restrictions on Certain Foreign Purchases (OCT 2003) (E.o.s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of Treasury).     
 
 ___ (26) 52.225-15, Sanctioned European Union Country End Products (FEB 2000) (E.O. 12849).     
 
 ___ (27) 52.225-16, Sanctioned European Union Country Services (FEB 2000) (E.O. 12849).     
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 ___ (28) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f)).     
 
 ____ (29) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C. 
2307(f)).     
 
 ____ (30) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 
U.S.C. 3332).     
 
 ____ (31) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY 
1999) (31 U.S.C. 3332).     
 
 ____ (32) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).     
 
 ____ (33) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).     
 
 ____ (34)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. 
Appx 1241 and 10 U.S.C. 2631).     
 
 ____ (ii) Alternate I (APR 1984) of 52.247-64.     
 
(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate.] 
 
 ____ (1) 52.222-41, Service Contract Act of 1965, as Amended (MAY 1989) (41 U.S.C. 351, et seq.).     
 
 ____ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.).     
 
 ____ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 
Option Contracts) (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
 ____ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29 
U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
 ____ (5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to 
Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989) (41 U.S.C. 351, et seq.).     
 
(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this 
paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition 
threshold, and does not contain the clause at 52.215-2, Audit and Records--Negotiation.  
 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor’s directly pertinent records involving transactions related 
to this contract.  
 
(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
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clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  
 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  
 
(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this 
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down 
shall be as required by the clause-- 
 
(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (December 2001) (38 U.S.C. 4212). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 
 
(v) 52.222-41, Service Contract Act of 1965, as Amended (May 1989), flow down required for all subcontracts 
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.). 
 
(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (April 2003) (46 U.S.C. Appx 1241 
and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 
 
(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(End of clause) 
 
 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from Contract 
Award through 5 years from contract award. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
 



M67854-04-D-4900 
 

Page 33 of 36 
 

 

 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than quantity of 1 license  (insert dollar figure or quantity), the Government is not obligated to purchase, nor is 
the Contractor obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of N/A (insert dollar figure or quantity); 
 
(2) Any order for a combination of items in excess of N/A (insert dollar figure or quantity); or 
 
(3) A series of orders from the same ordering office within N/A days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within ten (10) 
days after issuance, with written notice stating the Contractor’s intent not to ship the item (or items) called for and 
the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, 
in the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government 
shall order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor’s and 
Government’s rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract’s effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 5 years after contract award. 
 
(End of clause) 
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52.217-6     OPTION FOR INCREASED QUANTITY (MAR 1989) 
 
The Government may increase the quantity of supplies called for in the Schedule at the unit price specified.  The 
Contracting Officer may exercise the option by written notice to the Contractor within 30 days.  Delivery of the 
added items shall continue at the same rate as the like items called for under the contract, unless the parties 
otherwise agree. 
 
(End of clause) 
 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, 
in the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 30 days.  Delivery of added items shall continue at the same rate that like items are 
called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days (insert 
the period of time within which the Contracting Officer may exercise the option); provided that the Government 
gives the Contractor a preliminary written notice of its intent to extend at least 30 days (60 days unless a different 
number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to 
an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 
years. 
(End of clause) 
 
 
 
252.212-7001     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (JUN 2004) 
 
(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if 
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of 
commercial items or components. 
 
 ____ 52.203-3  Gratuities (APR 1984) (10 U.S.C. 2207).     
 
(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR 
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or 
Executive orders applicable to acquisitions of commercial items or components. 
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 ___X_252.205-7000 Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C. 
2416).     
 
 ____252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DoD 
Contracts) (APR 1996) (15 U.S.C. 637).     
 
 ____  252.219-7004 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Test 
Program) (JUN 1997) (15 U.S.C. 637 note).     
 
 ____  252.225-7001 Buy American Act and Balance of Payment Program (APR 2003) (41 U.S.C. 10a-10d, E.O. 
10582).     
 
 ____  252.225-7012 Preference for Certain Domestic Commodities (JUN 2004) (10.U.S.C. 2533a).      
 
 ____  252.225-7014 Preference for Domestic Specialty Metals (APR 2003) (10 U.S.C. 2533a).      
 
 ____  252.225-7015 Preference for Domestic Hand or Measuring Tools (APR 2003) (10 U.S.C. 2533a).     
 
 ____  252.225-7016  Restriction on Acquisition of Ball and Roller Bearings (MAY 2004) (____Alternate I) (APR 
2003) (10 U.S.C. 2534 and Section 8099 of Public Law 104-61 and similar sections in subsequent DoD 
appropriations acts).     
 
 ___X_  252.225-7021 Trade Agreements (JAN 2004) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note).      
 
 ____  252.225-7027 Restriction on Contingent Fees for Foreign Military Sales (APR 2003) (22 U.S.C. 
2779).      
 
 ____  252.225-7028 Exclusionary Policies and Practices of Foreign Governments (APR 2003) (22 U.S.C. 
2755).      
 
 ____  252.225-7036  Buy American Act--North American Free Trade Agreement Implementation Act--Balance 
of Payment Program (JAN 2004) (_____Alternate I) (JAN 2004) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 
note).      
 
 ____  252.225-7038 Restriction on Acquisition of Air Circuit Breakers (APR 2003) (10 U.S.C. 2534(a)(3)).     
 
 _____ 252.226-7001  Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native 
Hawaiian Small Business Concerns (Oct 2003) (Section 8021 of Pub. L. 107-248).     
 
 ___X_  252.227-7015 Technical Data--Commercial Items (NOV 1995) (10 U.S.C. 2320).      
 
 ____  252.227-7037 Validation of Restrictive Markings on Technical Data (SEP 1999) (10 U.S.C. 2321).      
 
 ____  252.232-7003 Electronic Submission of Payment Requests (JAN 2004) (10 U.S.C. 2227).     
 
 ____ 252.243-7002 Certification of Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410).     
 
 ____ 252.247-7023 Transportation of Supplies by Sea (MAY 2002) (______Alternate I) (MAR 2000) 
(______Alternate II) (MAR 2000).     
 
 ____252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631).     
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(c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders--Commercial Items clause of this contract (Federal Acquisition Regulation 52.212-5), 
the Contractor shall include the terms of the following clauses, if applicable, in subcontracts for commercial items 
or commercial components, awarded at any tier under this contract: 
 
252.225-7014  Preference for Domestic Specialty Metals, Alternate I (MAR 1998) (10 U.S.C. 2533a). 
 
252.247-7023  Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631). 
 
252.247-7024  Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631) 
 
(End of clause) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $66,982.00 from $48,381,317.06 to $48,448,299.06.  
 
SUPPLIES OR SERVICES AND PRICES  
 
        SUBCLIN 0002AL is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AL  $40,171.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User for the Period of 14 Dec 2011 through 
24 August 2012 
FOB: Destination 
 

 

   
  
 
 MAX   

NET AMT 
$40,171.00 

 
    

      
 
        SUBCLIN 0002AM is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AM  $26,811.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User for the Period of 07 April 2012 
through 24 August 2012 
FOB: Destination 
 

 

   
  
 
 MAX   

NET AMT 
$26,811.00 

 
    

      
 
DELIVERIES AND PERFORMANCE  
 

(b) (4)

(b) (4)
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The following Delivery Schedule item for SUBCLIN 0002AG has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 25-AUG-2009 TO 

24-AUG-2010  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134 
(703) 441-4055 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 25-AUG-2009 TO 

24-AUG-2010  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134 
(703) 441-4055 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to SUBCLIN 0002AL: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 14-DEC-2011 TO 

24-AUG-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-441-4055 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to SUBCLIN 0002AM: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 07-APR-2012 TO 

24-AUG-2012  
N/A  COMMANDER, MARINE CORPS SYSTEM 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134-6050 
703-441-4055 
FOB:  Destination  

M67854  

  
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0002AL: 



M67854-04-D-4900 
(mmixon114766) 

Page 4 of 11 
 

 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0002AM: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
  
 
 
 
The following have been modified:  
        ADDENDUM 
Block 17b.  REMITTANCE ADDRESS 
 
Payment shall be made by the Government, as follows: 
 

Electronic Funds Transfer (EFT) and Wire Transfers payments to: 
BANK:  Wells Fargo Bank 
ADDRESS: San Francisco, CA 
Account Number: 4522-020841 
ABA Number:  121000248 
 

Payments made by Check should be sent to: 
 

Oracle Corporation 
PO Box 71028 
Chicago, IL 60694-1028 

 
BLOCK 18B.  SUBMISSION OF INVOICES:   
 
Invoicing Instructions 
 
Preparation of Vouchers 
All vouchers submitted for payment under this contract shall include documentation to support all costs.  
This documentation shall be submitted to the alternate Point of Contact (POC) for the purposes of 
assuring and certifying (1) compliance with the contract requirements and limitations; (2) that the services 
were received; and (3) that the amounts billed are reasonable expenditures for the performance of the 
contract. 

 INVOICING INSTRUCTIONS 

I. MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS 
a. Vendors, it is critical that the following instructions are followed.  Failure to follow all 

instructions listed below may cause a delay or even rejection of invoice payment. 
b. In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Requests (MAR 

2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process 
vendor requests for payment.  The contractor is required to utilize this system when processing 
invoices and receiving reports under this contract. 

c. The contractor shall (i) ensure an Electronic Business Point of Contact (POC) is designated in 
Central Contractor Registration at <http://www.ccr.gov>, and (ii)  register to use WAWF-RA at 
<https://wawf.eb.mil/ within ten (10) days after award of the contract or modification 
incorporating WAWF-RA into the contract.  Step by step procedures to register are available at 
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the https://wawf.eb.mil/. Tutorial programs on the WAWF Program are available at 
http://www.wawftraining.com.  It is highly recommended that all Vendors’ visit this website. 

d. The contractor is directed to use the "2 -in-1" format when processing invoices and receiving 
reports.   For all requirements, the contractor shall use the Marine Corps Systems Command 
(MCSC) DODAAC M67854 and extension PG GCSS (i.e., M67854 ext. PG GCSS) as the 
DODAAC and extension for all shipping addresses.  

 
e. The contractor is directed to use the “combo” format when processing invoices and receiving 

reports for any Cost Reimbursement type CLINs.  For all requirements, the contractor shall use 
the Marine Corps GCSS) as the DODAAC and extension for all shipping addresses. 

 
f. To expedite payment, when submitting invoices for payment the contractor is advised to check 

the applicable box to notify the Government point of contact electronically of an invoice 
submission. 

g. The vendor shall submit the invoice in WAWF after they have confirmed delivery of equipment 
to appropriate location.  After submission of the invoice in WAWF please send a WAWF email 
notification to the  alternate Point of Contact (POC), if applicable, shown in Section II.b. below.  
This is to ensure that the invoice is certified and prompt payment is made to the vendor as 
requested.  To send the email, click on the Send Additional Email Notifications block on the page 
that appears.  Add the primary point of contact's email address in the first email address block and 
add the alternate point of contact's email address in the following block.  This additional 
notification to the government is important to ensure the appropriate point of contact is aware that 
the invoice documents have been submitted into the WAWF-RA system. 

 h.  During the invoicing process, WAWF requires the vendor to enter the Contract Number (PIIN), 
Order Number (SPIIN) and Cage Code. No dots, dashes or spaces.  The WAWF - EDA pre-
population process is very dependent on accurate, reliable information. Data contained in EDA 
will pre-populate the vendor's WAWF document only when the PIIN, SPIIN and cage# is entered 
correctly.  

i.   If you are having issues with the WAWF program contact the alternate POC, Prince Billups at 
(703) 441-4088 via email at prince.billups@usmc.mil  The Marine Corps WAWF contact is 
Prince Billups (703) 441-4088 or via email at prince.billups@usmc.mil 

 
II . VENDOR DATA ENTRY INFORMATION INTO WAWF:  
ADDRESS:      
DFAS-Columbus Center (M67443) 
Marine Corps Vendor Pay 
Attn: Kansas 
P. O. Box 369022 
Columbus, Ohio 43218-9022 
E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  
 
Data entry information in WAWF: 
Payment Office DoDAAC: M67443 
Issue By DoDAAC: M67854 
Admin Office DoDAAC: M67854 
Service Acceptor DoDAAC: M67854 ext GCSS 
Contract Number: M6785404D4900 
 
Points of Contact 
a. Government Contracting Officer: 
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Mr. David W. Berry  
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
Phone: (703) 441-6432 
Fax: (703) 441-2502 
Email: david.w.berry2@usmc.mil  
 
b.  Contracting Officer’s Representative (COR): 
Mr. Scott Smid 
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
Phone: (703) 441-4055 
Fax: (703) 441-2502 
E-mail:  scott.smid@usmc.mil 
 
c. Alternative Point of Contact (POC) 
Mr. Prince Billups 
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
Phone: (703) 441-4088 
Fax: (703) 441-2502 
E-mail:  prince.billups@usmc.mil 
 

 
  
Inspection and acceptance of contract/order deliverables are the responsibility of the Contracting Officer’s 
Representative (COR) or his duly authorized representative(s) except as otherwise specified in the 
contract under the inspection and acceptance clause.  Moreover, the Contracting Officer’s Representative 
(COR) serves in a supporting role to the Contracting Officer, providing advice and expertise on technical 
issues.  However, only the Contracting Officer has the authority to authorize deviations from the terms 
and conditions of this contract, including deviations from specification requirements.  In the event the 
contractor does deviate, without written approval of the Contracting Officer, such deviation shall be at the 
risk of, and any cost related thereto shall be borne by, the contractor. 
 
 

 
 
Blocks 19 through 24.  Schedule of Supplies/Services are as follows: 
 
CONTRACT AND DELIVERY ORDER MINIMUMS AND MAXIMUMS: 

CONTRACT   MIN: 750 MAX:   30,000 
 DELIVERY ORDER MIN: 1 MAX:   30,000 
 

The Government reserves the right to order licenses up to 35% above the maximum quantity stated above at any 
point within the contract period of performance. 
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PACKAGING INSTRUCTIONS:  Packaging shall be in accordance with Contractor’s best commercial practices, 
as set forth in each delivery order. 
 
 
 
 
INSPECTION AND ACCEPTANCE:  The Inspection / Acceptance shall be at Destination.   
 
CONTRACTING OFFICE POINT OF CONTACT:  The contracting office point of contact for this contract is 
Mr. Michael D. Busansky, (703) 441-6432. 
 
Commander 
Attn:  CTQ41 
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
E-Mail: michael.busansky@usmc.mil  
Fax:  703-441-2502 
 
ORGANIZATIONAL CONFLICT OF INTEREST 
 
(a)  “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a 
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person’s 
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive 
advantage.  “Person” as used herein includes Corporations, Partnerships, Joint Ventures, and other business 
enterprises. 
 
(b)  The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the 
contract, the Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a). 
 
(c)  It is recognized that the effort to be performed by the contractor under this contract may create a potential 
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid this potential 
conflict of interest, and at the same time to avoid prejudicing the best interest of the Government, the right of the 
Contractor to participate in future procurement of equipment and/or services that are the subject of any work under 
this contract shall be limited as described below in accordance with the requirements of FAR 9.5. 

(1)  The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure to any party outside the Government any proprietary information provided to the Contractor by the 
Government during or as a result of performance of this contract.  Such information includes, but is not limited to, 
information submitted to the Government on a confidential basis by other persons.  Further, the prohibition against 
release of Government provided information extends to cover such information whether or not in its original form, 
e.g. where the information has been included in Contractor generated work or where it is discernible from materials 
incorporating or based upon such information.  This prohibition shall not expire after a given period of time. 

(2)  The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure to any party outside the Government any information generated or derived during or as a result of 
performance of this contract.  This prohibition shall expire after a period of one year after completion of 
performance on this contract. 

(3)  The prohibitions contained in subparagraphs (c)(1) and (d)(2) shall apply with equal force to any affiliate of 
the Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the 
Contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the Contractor.  The 
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terms of paragraph (e) of this Special Contract Requirement relating to notification shall apply to any release of 
information in contravention of this paragraph. 
 
(d)  The Contractor further agrees that, during the performance of this contract and for a period of one year after 
completion of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor, 
officers of the company participating in the contract, any joint venture involving the Contractor, any entity into or 
with which it may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not 
furnish to the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a 
prime contractor or subcontractor, any system, component or services which is the subject of the work to be 
performed under this contract.  This exclusion does not apply to any re-competition for those systems, components 
or services furnished pursuant to this contract.  As provide in FAR 9.505-2, if the Government procures the system, 
component, or services on the basis of work statements growing out of the effort performed under this contract, from 
a source other than the contractor, subcontractor, affiliate, or assign of either, during the course of performance of 
this contract or before the one year period following completion of this contract has lapsed, the Contractor may, with 
the authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the same system, 
component, or service.  In other words, the Contractor may be authorized to compete for procurement(s) for 
systems, components or services subsequent to an intervening procurement. 
 
(e)  The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it 
shall make immediate and full disclosure in writing to the Contracting Officer.  The notification shall include a 
description of the actual or potential organizational conflict of interest, a description of the action, which the 
Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant 
information that would assist the Contracting Officer in making a determination on this matter.  Notwithstanding 
this notification, the Government may terminate the contract for the convenience of the Government if determined to 
be in the best interest of the Government. 
 
(f)  Notwithstanding paragraph (d) above, if the Contractor was aware, or should have been aware, of an 
organizational conflict of interest prior to the award of this contract or becomes, or should become, aware of an 
organizational conflict of interest after ward of this contract and does not make an immediate and full disclosure in 
writing to the Contracting Officer, the Government may terminate this contract for default. 
 
(g)  If the Contractor takes any action prohibited by this requirement or fails to take action required by this 
requirement, the Government may terminate this contract for default. 
 
(h)  The Contracting Officer’s decision as to the existence or nonexistence of an actual or potential organizational 
conflict of interest shall be final and is not subject to the clause of this contract entitled “DISPUTES” (FAR 52.233-
1). 
 
(i)  Nothing in this requirement is intended to prohibit or preclude the Contractor form marketing or selling to the 
United States Government its product lines in existence on the effective date of this contract; nor, shall this 
requirement preclude the Contractor from participating in research and development or delivering any design 
development model or prototype of any such equipment.  Additionally, sale of catalog or standard commercial items 
are exempt from this requirement. 
 
(j)  The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or 
advise the Government concerning its own products or activities or those of a competitor in order to ensure proper 
safeguards exist to guarantee objectivity and to protect the Government’s interest. 
 
(k)  The Contractor shall include this requirement in subcontracts of any tier, which involve access to information, 
or situations/conditions covered by the preceding paragraphs, substituting “subcontractor” for “contractor” where 
appropriate. 
 
(l)  The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies 
provided by law or elsewhere included in this contract. 
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(m).  Compliance with this requirement is a material requirement of this contract. 
 

ASSOCIATE CONTRACTOR CLAUSE   

(a)  (1) This clause is intended to ensure that there will be appropriate coordination/integration of work by the 
GCSS-MC/LCM Associate Contractors to ensure complete compatibility between equipment, software, data, and/or 
services for the GCSS-MC/LCM to prevent unnecessary duplication of effort and in order to maximize commonality. 

(2) The price of this contract makes provision for the performance of the work called for in the Associate 
Contractor Agreements as required by this clause, in support of this contract. 

(b) The Associate Contractors are as follows: 

 Contractor   Responsibility 

[COMPANY NAME]  [AREA OF RESPONSIBILITY] 

(c) The Contractor shall work and maintain close liaison with the Associate Contractor(s) listed in paragraph (b) 
above.  In order to ensure accomplishment of this objective, the Contractor shall enter into written agreements with 
each of the other applicable Associate Contractors. In the event of a conflict between the terms of this contract and 
terms of the aforesaid agreement, the terms of this contract shall control.  

(d) Each written agreement between the Contractor and an Associate Contractor shall provide for complete and 
unbiased exchange of technical information and interface data relating to their detailed responsibilities and 
procedures.  The following is a guide to be used in the development of each agreement: 

(1) Identification of the data and information to be furnished among the Associate Contractors to facilitate 
procedures/schedules for the exchange of information and/or data.  Descriptive detail of the data and/or 
information to be furnished or exchanged, with a specific date for delivery of each item thereof and 
containing such other mutual covenants and agreements that may be desirable or required to assure delivery 
or exchange of said data and/or information in a timely manner and in a condition suitable for use by the 
recipient.  (For example, this may extend to all information pertaining and essential to the design, 
development, fabrication, test, interface, modification and installation of equipment and/or software and 
provision of services hereunder to the extent that each party may require such information to ensure the 
compatibility of their respective equipment, software, data and/or services.) 

(2) Services to be provided by one Contractor to another (including such services as clerical support to   
visiting Associate Contractor personnel, unscheduled maintenance and technical support for equipment, etc.) 
to facilitate the performance of the respective contracts and the period(s) of time the services are to be 
provided to assure necessary interface actions and support activities. 

(3) The materials to be provided to each other by the respective Contractors in performance. 

(4) The facilities and their location to be provided by each Contractor to accommodate personnel assigned to 
provide the Associate Contractor's integration and support services, assurance of adequate working areas, 
power requirements, office space and communication equipment which are essential for timely completion 
of the integration/support services. 

(5) Delineation of respective interface responsibilities. 

(6) Provision for furnishing copies to communications relative to performance of Associate Contractor 
responsibilities. 

(e) In the event this exchange of information/data results in access to limited rights data the Contractor hereby agrees 
not to utilize such limited rights data acquired under the exchange or to manufacture itself those items identified 
above, or components thereof. 

(f) In the event limited rights data is obtained from the Contractors designated herein, the Contractor agrees to obtain 
in writing from each of his employees whose responsibility in connection with work under this contract involves 
access to this data, an agreement which in substance provides that said employee(s) will not, during his employment 
by the Contractor or thereafter, disclose to employees of the company submitting unlimited rights information, 
employees other than the Contractor's employees for use for his own benefit or the future benefit of any other 
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individual, corporation or any organization, any limited rights information/data to which he had access in connection 
with this contract.  Nothing contained in this provision applies to data furnished voluntarily by individuals, 
corporations or organization without limitations as to use or to data, which falls within public domain. 

(g) Each Associate Contractor Agreement shall be submitted to the Government for review prior to execution.  
Following Government concurrence and execution by both Associate Contractors, each Associate Contractor 
Agreement may be made an attachment to this contract.  The Associate Contractor Agreements are for information 
purposes only and shall not be subject to or governed by this contract.  In the event of a conflict between the terms of 
this contract and terms of the aforesaid agreement, the terms of this contract shall control. 

(h) Where the Contractor and an Associate Contractor fail to agree upon action to be taken in connection with their 
respective responsibilities, each Contractor shall promptly bring the matters to the attention of the cognizant PCO and 
furnish the Contractor's recommendations for a solution.  The Contractor shall not be relieved of its obligations to 
make timely deliveries or be entitled to any other adjustment because of failure of the Contractor and its associate to 
promptly refer matters to the PCO or because of failure to implement PCO directions. 

 
 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 0002AK  
                The CLIN extended description has changed from Program Bundle License Application User for the 
Period of 14 March 2011 through 24 August 2011 to Program Bundle License Application User for the Period of 15 
March 2011 through 24 August 2011.  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for SUBCLIN 0002AK has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 14-MAR-2011 TO 

24-AUG-2011  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134 
(703) 441-4055 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 15-MAR-2011 TO 

24-AUG-2011  
N/A  COMMANDER, MARINE CORPS SYSTEMS 

COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134 
(703) 441-4055 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
         
52.223-18  CONTRACTOR POLICY TO BAN TEXT MESSAGING WHILE DRIVING (SEP 2010) 
 
(a) Definitions. As used in this clause-- 
 
Driving— 
 
(1) Means operating a motor vehicle on an active roadway with the motor running, including while temporarily 
stationary because of traffic, a traffic light, stop sign, or otherwise. 
 
(2) Does not include operating a motor vehicle with or without the motor running when one has pulled over to the 
side of, or off, an active roadway and has halted in a location where one can safely remain stationary. 
 
Text messaging means reading from or entering data into any handheld or other electronic device, including for the 
purpose of short message service texting, e-mailing, instant messaging, obtaining navigational information, or 
engaging in any other form of electronic data retrieval or electronic data communication. The term does not include 
glancing at or listening to a navigational device that is secured in a commercially designed holder affixed to the  
vehicle, provided that the destination and route are programmed into the device either before driving or while 
stopped in a location off the roadway where it is safe and legal to park. 
 
(b) This clause implements Executive Order 13513, Federal Leadership on Reducing Text Messaging while Driving, 
dated October 1, 2009. 
 
(c) The Contractor should-- 
 
(1) Adopt and enforce policies that ban text messaging while driving-- 
 
(i) Company-owned or -rented vehicles or Government-owned vehicles; or 
 
(ii) Privately-owned vehicles when on official Government business or when performing any work for or on behalf 
of the Government. 
 
(2) Conduct initiatives in a manner commensurate with the size of the business, such as-- 
 
(i) Establishment of new rules and programs or re-evaluation of existing programs to prohibit text messaging while 
driving; and 
 
(ii) Education, awareness, and other outreach to employees about the safety risks associated with texting while 
driving. 
 
(d) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (d), in all 
subcontracts that exceed the micro-purchase threshold. 
 
(End of clause) 
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SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by from to $48,381,317.06.  
                The 'Payment will be made by' organization has changed from  
                                DFAS COLUMBUS 
                                PO BOX 369022 
                                ATTN:  KANSAS CITY 
                                COLUMBUS OH 43236-9022 
                                 to  
                                DFAS - COLUMBUS CENTER (M67443) 
                                MARINE CORPS VENDOR PAY 
                                ATTN: KANSAS 
                                P.O. BOX 369022 
                                COLUMBUS OH 43218-9022 
                                  
 
SUPPLIES OR SERVICES AND PRICES  
 
        SUBCLIN 0002AK is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002AK  $793,200.00  
 Maintenance for GCSS/LCM 

FFP 
Program Bundle License Application User for the Period of 14 March 2011 
through 24 August 2011 
FOB: Destination 
 

 

   
  
 
 MAX   

NET AMT 
$793,200.00 

 
    

      
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item has been added to SUBCLIN 0002AK: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4)

(b) (4)
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  POP 14-MAR-2011 TO 
24-AUG-2011  

N/A  COMMANDER, MARINE CORPS SYSTEMS 
COMMAND 
SCOTT SMID 
2200 LESTER STREET 
QUANTICO VA 22134 
(703) 441-4055 
FOB:  Destination  

M67854  

  
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0002AK: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
  
 
 
 
The following have been modified:  
        ADDENDUM 
Block 17b.  REMITTANCE ADDRESS 
 
Payment shall be made by the Government, as follows: 
 

Electronic Funds Transfer (EFT) and Wire Transfers payments to: 
BANK:  Wells Fargo Bank 
ADDRESS: San Francisco, CA 
Account Number: 4522-020841 
ABA Number:  121000248 
 

Payments made by Check should be sent to: 
 

Oracle Corporation 
PO Box 71028 
Chicago, IL 60694-1028 

 
BLOCK 18B.  SUBMISSION OF INVOICES :   
 
Invoicing Instructions 
 
Preparation of Vouchers 
All vouchers submitted for payment under this contract shall include documentation to support all 
costs.  This documentation shall be submitted to the alternate Point of Contact (POC) for the 
purposes of assuring and certifying (1) compliance with the contract requirements and limitations; 
(2) that the services were received; and (3) that the amounts billed are reasonable expenditures for 
the performance of the contract. 

 INVOICING INSTRUCTIONS 

I. MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS 
a. Vendors, it is critical that the following instructions are followed.  Failure to follow all 

instructions listed below may cause a delay or even rejection of invoice payment. 
b. In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Requests 

(MAR 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to 
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electronically process vendor requests for payment.  The contractor is required to utilize 
this system when processing invoices and receiving reports under this contract. 

c. The contractor shall (i) ensure an Electronic Business Point of Contact (POC) is designated 
in Central Contractor Registration at <http://www.ccr.gov>, and (ii)  register to use 
WAWF-RA at <https://wawf.eb.mil/ within ten (10) days after award of the contract or 
modification incorporating WAWF-RA into the contract.  Step by step procedures to 
register are available at the https://wawf.eb.mil/. Tutorial programs on the WAWF 
Program are available at http://www.wawftraining.com.  It is highly recommended that all 
Vendors’ visit this website. 

d. The contractor is directed to use the "2 -in-1" format when processing invoices and 
receiving reports.   For all requirements, the contractor shall use the Marine Corps Systems 
Command (MCSC) DODAAC M67854 and extension PG GCSS (i.e., M67854 ext. PG 
GCSS) as the DODAAC and extension for all shipping addresses.  

 
e. The contractor is directed to use the “combo” format when processing invoices and 

receiving reports for any Cost Reimbursement type CLINs.  For all requirements, the 
contractor shall use the Marine Corps GCSS) as the DODAAC and extension for all 
shipping addresses. 

 
f. To expedite payment, when submitting invoices for payment the contractor is advised to 

check the applicable box to notify the Government point of contact electronically of an 
invoice submission. 

g. The vendor shall submit the invoice in WAWF after they have confirmed delivery of 
equipment to appropriate location.  After submission of the invoice in WAWF please send a 
WAWF email notification to the  alternate Point of Contact (POC), if applicable, shown in 
Section II.b. below.  This is to ensure that the invoice is certified and prompt payment is 
made to the vendor as requested.  To send the email, click on the Send Additional Email 
Notifications block on the page that appears.  Add the primary point of contact's email 
address in the first email address block and add the alternate point of contact's email 
address in the following block.  This additional notification to the government is important 
to ensure the appropriate point of contact is aware that the invoice documents have been 
submitted into the WAWF-RA system. 

 h.  During the invoicing process, WAWF requires the vendor to enter the Contract Number 
(PIIN), Order Number (SPIIN) and Cage Code. No dots, dashes or spaces.  The WAWF - 
EDA pre-population process is very dependent on accurate, reliable information. Data 
contained in EDA will pre-populate the vendor's WAWF document only when the PIIN, 
SPIIN and cage# is entered correctly.  

i.   If you are having issues with the WAWF program contact the alternate POC, Prince 
Billups at (703) 441-4088 via email at prince.billups@usmc.mil  The Marine Corps 
WAWF  contact is Prince Billups (703) 441-4088 or via email at prince.billups@usmc.mil 

 
II . VENDOR DATA ENTRY INFORMATION INTO WAWF:   
ADDRESS:      
DFAS-Columbus Center (M67443) 
Marine Corps Vendor Pay 
Attn: Kansas 
P. O. Box 369022 
Columbus, Ohio 43218-9022 
E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  
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Data entry information in WAWF: 
Payment Office DoDAAC: M67443 
Issue By DoDAAC: M67854 
Admin Office DoDAAC: M67854 
Service Acceptor DoDAAC: M67854 ext GCSS 
Contract Number: M6785404D4900 
 
Points of Contact 
a. Government Contracting Officer: 
Mr. Michael D. Busansky 
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
Phone: (703) 441-6432 
Fax: (703) 441-2502 
Email: michael.busansky@usmc.mil  
 
b.  Contracting Officer’s Representative (COR): 
Mr. Scott Smid 
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
Phone: (703) 441-4055 
Fax: (703) 441-2502 
E-mail:   scott.smid@usmc.mil 
 
c. Alternative Point of Contact (POC) 
Mr. Prince Billups 
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
Phone: (703) 441-4088 
Fax: (703) 441-2502 
E-mail:   prince.billups@usmc.mil 
 

 
  
Inspection and acceptance of contract/order deliverables are the responsibility of the Contracting 
Officer’s Representative (COR) or his duly authorized representative(s) except as otherwise 
specified in the contract under the inspection and acceptance clause.  Moreover, the Contracting 
Officer’s Representative (COR) serves in a supporting role to the Contracting Officer, providing 
advice and expertise on technical issues.  However, only the Contracting Officer has the authority 
to authorize deviations from the terms and conditions of this contract, including deviations from 
specification requirements.  In the event the contractor does deviate, without written approval of 
the Contracting Officer, such deviation shall be at the risk of, and any cost related thereto shall be 
borne by, the contractor. 
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Performance shall be accomplished only as authorized by delivery orders issued in accordance with the ordering 
clause of this contract. 

Each delivery order will contain, among other information, the date of the order, the order number, the exact 
quantity of units to be delivered, delivery or performance, place of delivery, any special shipping instructions, 
pricing, and accounting and appropriation data.  The unit price of each delivery order will be determined by the 
ordering period and the number of units ordered in accordance with the Schedule of Supplies and/or Services of this 
contract.  Individual orders will be issued using the single price for the increment that corresponds to the total 
quantity being purchased on that order for the year in which the order is placed.  Quantities will be cumulative from 
order to order.  Delivery orders will incorporate all clauses of the contract.  The Contractor is responsible for 
delivery of each item to the final (e.g., unit) destination, to include local shipments from the port of entry, or other 
receiving facility. 
 
 
 
PACKAGING INSTRUCTIONS :  Packaging shall be in accordance with Contractor’s best commercial practices, 
as set forth in each delivery order. 
 
 
 
 
INSPECTION AND ACCEPTANCE :  The Inspection / Acceptance shall be at Destination.   
 
CONTRACTING OFFICE POINT OF CONTACT:  The contracting office point of contact for this contract is 
Mr. Michael D. Busansky, (703) 441-6432. 
 
Commander 
Attn:  CTQ41 
MARCORSYSCOM 
2210 Williams Street 
Quantico, VA 22134 
E-Mail: michael.busansky@usmc.mil  
Fax:  703-441-2502 
 
ORGANIZATIONAL CONFLICT OF INTEREST 
 
(a)  “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a 
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person’s 
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive 
advantage.  “Person” as used herein includes Corporations, Partnerships, Joint Ventures, and other business 
enterprises. 
 
(b)  The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the 
contract, the Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a). 
 
(c)  It is recognized that the effort to be performed by the contractor under this contract may create a potential 
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid this potential 
conflict of interest, and at the same time to avoid prejudicing the best interest of the Government, the right of the 
Contractor to participate in future procurement of equipment and/or services that are the subject of any work under 
this contract shall be limited as described below in accordance with the requirements of FAR 9.5. 

(1)  The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure to any party outside the Government any proprietary information provided to the Contractor by the 
Government during or as a result of performance of this contract.  Such information includes, but is not limited to, 
information submitted to the Government on a confidential basis by other persons.  Further, the prohibition against 
release of Government provided information extends to cover such information whether or not in its original form, 
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e.g. where the information has been included in Contractor generated work or where it is discernible from materials 
incorporating or based upon such information.  This prohibition shall not expire after a given period of time. 

(2)  The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure to any party outside the Government any information generated or derived during or as a result of 
performance of this contract.  This prohibition shall expire after a period of one year after completion of 
performance on this contract. 

(3)  The prohibitions contained in subparagraphs (c)(1) and (d)(2) shall apply with equal force to any affiliate of 
the Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the 
Contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the Contractor.  The 
terms of paragraph (e) of this Special Contract Requirement relating to notification shall apply to any release of 
information in contravention of this paragraph. 
 
(d)  The Contractor further agrees that, during the performance of this contract and for a period of one year after 
completion of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor, 
officers of the company participating in the contract, any joint venture involving the Contractor, any entity into or 
with which it may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not 
furnish to the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a 
prime contractor or subcontractor, any system, component or services which is the subject of the work to be 
performed under this contract.  This exclusion does not apply to any re-competition for those systems, components 
or services furnished pursuant to this contract.  As provide in FAR 9.505-2, if the Government procures the system, 
component, or services on the basis of work statements growing out of the effort performed under this contract, from 
a source other than the contractor, subcontractor, affiliate, or assign of either, during the course of performance of 
this contract or before the one year period following completion of this contract has lapsed, the Contractor may, with 
the authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the same system, 
component, or service.  In other words, the Contractor may be authorized to compete for procurement(s) for 
systems, components or services subsequent to an intervening procurement. 
 
(e)  The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it 
shall make immediate and full disclosure in writing to the Contracting Officer.  The notification shall include a 
description of the actual or potential organizational conflict of interest, a description of the action, which the 
Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant 
information that would assist the Contracting Officer in making a determination on this matter.  Notwithstanding 
this notification, the Government may terminate the contract for the convenience of the Government if determined to 
be in the best interest of the Government. 
 
(f)  Notwithstanding paragraph (d) above, if the Contractor was aware, or should have been aware, of an 
organizational conflict of interest prior to the award of this contract or becomes, or should become, aware of an 
organizational conflict of interest after ward of this contract and does not make an immediate and full disclosure in 
writing to the Contracting Officer, the Government may terminate this contract for default. 
 
(g)  If the Contractor takes any action prohibited by this requirement or fails to take action required by this 
requirement, the Government may terminate this contract for default. 
 
(h)  The Contracting Officer’s decision as to the existence or nonexistence of an actual or potential organizational 
conflict of interest shall be final and is not subject to the clause of this contract entitled “DISPUTES” (FAR 52.233-
1). 
 
(i)  Nothing in this requirement is intended to prohibit or preclude the Contractor form marketing or selling to the 
United States Government its product lines in existence on the effective date of this contract; nor, shall this 
requirement preclude the Contractor from participating in research and development or delivering any design 
development model or prototype of any such equipment.  Additionally, sale of catalog or standard commercial items 
are exempt from this requirement. 
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(j)  The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or 
advise the Government concerning its own products or activities or those of a competitor in order to ensure proper 
safeguards exist to guarantee objectivity and to protect the Government’s interest. 
 
(k)  The Contractor shall include this requirement in subcontracts of any tier, which involve access to information, 
or situations/conditions covered by the preceding paragraphs, substituting “subcontractor” for “contractor” where 
appropriate. 
 
(l)  The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies 
provided by law or elsewhere included in this contract. 
 
(m).  Compliance with this requirement is a material requirement of this contract. 
 

ASSOCIATE CONTRACTOR CLAUSE   

(a)  (1) This clause is intended to ensure that there will be appropriate coordination/integration of work by the 
GCSS-MC/LCM Associate Contractors to ensure complete compatibility between equipment, software, data, and/or 
services for the GCSS-MC/LCM to prevent unnecessary duplication of effort and in order to maximize commonality. 

(2) The price of this contract makes provision for the performance of the work called for in the Associate 
Contractor Agreements as required by this clause, in support of this contract. 

(b) The Associate Contractors are as follows: 

 Contractor   Responsibility 

[COMPANY NAME]  [AREA OF RESPONSIBILITY] 

(c) The Contractor shall work and maintain close liaison with the Associate Contractor(s) listed in paragraph (b) 
above.  In order to ensure accomplishment of this objective, the Contractor shall enter into written agreements with 
each of the other applicable Associate Contractors. In the event of a conflict between the terms of this contract and 
terms of the aforesaid agreement, the terms of this contract shall control.  

(d) Each written agreement between the Contractor and an Associate Contractor shall provide for complete and 
unbiased exchange of technical information and interface data relating to their detailed responsibilities and 
procedures.  The following is a guide to be used in the development of each agreement: 

(1) Identification of the data and information to be furnished among the Associate Contractors to facilitate 
procedures/schedules for the exchange of information and/or data.  Descriptive detail of the data and/or 
information to be furnished or exchanged, with a specific date for delivery of each item thereof and 
containing such other mutual covenants and agreements that may be desirable or required to assure delivery 
or exchange of said data and/or information in a timely manner and in a condition suitable for use by the 
recipient.  (For example, this may extend to all information pertaining and essential to the design, 
development, fabrication, test, interface, modification and installation of equipment and/or software and 
provision of services hereunder to the extent that each party may require such information to ensure the 
compatibility of their respective equipment, software, data and/or services.) 

(2) Services to be provided by one Contractor to another (including such services as clerical support to   
visiting Associate Contractor personnel, unscheduled maintenance and technical support for equipment, etc.) 
to facilitate the performance of the respective contracts and the period(s) of time the services are to be 
provided to assure necessary interface actions and support activities. 

(3) The materials to be provided to each other by the respective Contractors in performance. 

(4) The facilities and their location to be provided by each Contractor to accommodate personnel assigned to 
provide the Associate Contractor's integration and support services, assurance of adequate working areas, 
power requirements, office space and communication equipment which are essential for timely completion 
of the integration/support services. 

(5) Delineation of respective interface responsibilities. 
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(6) Provision for furnishing copies to communications relative to performance of Associate Contractor 
responsibilities. 

(e) In the event this exchange of information/data results in access to limited rights data the Contractor hereby agrees 
not to utilize such limited rights data acquired under the exchange or to manufacture itself those items identified 
above, or components thereof. 

(f) In the event limited rights data is obtained from the Contractors designated herein, the Contractor agrees to obtain 
in writing from each of his employees whose responsibility in connection with work under this contract involves 
access to this data, an agreement which in substance provides that said employee(s) will not, during his employment 
by the Contractor or thereafter, disclose to employees of the company submitting unlimited rights information, 
employees other than the Contractor's employees for use for his own benefit or the future benefit of any other 
individual, corporation or any organization, any limited rights information/data to which he had access in connection 
with this contract.  Nothing contained in this provision applies to data furnished voluntarily by individuals, 
corporations or organization without limitations as to use or to data, which falls within public domain. 

(g) Each Associate Contractor Agreement shall be submitted to the Government for review prior to execution.  
Following Government concurrence and execution by both Associate Contractors, each Associate Contractor 
Agreement may be made an attachment to this contract.  The Associate Contractor Agreements are for information 
purposes only and shall not be subject to or governed by this contract.  In the event of a conflict between the terms of 
this contract and terms of the aforesaid agreement, the terms of this contract shall control. 

(h) Where the Contractor and an Associate Contractor fail to agree upon action to be taken in connection with their 
respective responsibilities, each Contractor shall promptly bring the matters to the attention of the cognizant PCO and 
furnish the Contractor's recommendations for a solution.  The Contractor shall not be relieved of its obligations to 
make timely deliveries or be entitled to any other adjustment because of failure of the Contractor and its associate to 
promptly refer matters to the PCO or because of failure to implement PCO directions. 

 
 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by from to
$47,588,117.06.

The contractor organization below has been added:
ORACLE AMERICA, INC.
TERRI BARTUCCA
1910 ORACLE WAY
RESTON VA 20190-4733

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0002AH
The CLIN extended description has changed from Program Bundle License Application User to Program

Bundle License Application User. Period (8/25/2010 - 9/30/2011).

SUBCLIN 0006AE
The CLIN extended description has changed from Program Bundle 2 License Application user Depot

Repair Period 5 (8/25/10 - 8/24/11) to Program Bundle 2 License Application user Depot Repair Period 5
(8/25/2010 - 9/30/2011).

SUBCLIN 0008AE
The CLIN extended description has changed from Program Bundle 2 License Application user Service

Contract Period 5 (8/25/10 - 8/24/11) to Program Bundle 2 License Application user Service Contract Period
5 (8/25/2010 - 9/30/2011).

SUBCLIN 0010AE
The CLIN extended description has changed from Program Bundle 2 License Application user/ebusiness

Intelligence Period 5 (8/25/10 - 8/24/11) to Program Bundle 2 License Application user/ebusiness Intelligence
Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0012AE
The CLIN extended description has changed from Program Bundle 3A License Processor/ Real

(b) (4) (b) (4)
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Application Clusters Period 5 (8/25/10 - 8/24/11) to Program Bundle 3A License Processor/ Real Application
Clusters Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0014AE
The CLIN extended description has changed from Program Bundle 3A License Processor/Advance

Security Period 5 (08/25/10-08/24/11) to Program Bundle 3A License Processor/Advance Security Period 5
(8/25/2010 - 9/30/2011).

SUBCLIN 0016AE
The CLIN extended description has changed from Program Bundle 3A License Processor/SOA Suite

Period 5 (8/25/10-8/24/11) to Program Bundle 3A License Processor/SOA Suite Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0018AE
The CLIN extended description has changed from Program Bundle 3A License Processor/Identity

Federation Period 5 (8/25/10-8/24/11) to Program Bundle 3A License Processor/Identity Federation Period 5
(8/25/2010 - 9/30/2011).

SUBCLIN 0020AE
The CLIN extended description has changed from Program Bundle 3A License Processor/Warehouse

Builder Enterprise ETL Period 5 (8/25/10-8/24/11) to Program Bundle 3A License Processor/Warehouse Builder
Enterprise ETL Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0022AE
The CLIN extended description has changed from Program Bundle 3A License Processor/Warehouse

Builder Enterprise Data Quality Period 5 (8/25/10-8/24/11) to Program Bundle 3A License Processor/Warehouse
Builder Enterprise Data Quality Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0024AE
The CLIN extended description has changed from Program Bundle 3B License Processor/Real

Application Cluster Period 5 (8/24/10-8/25/11) to Program Bundle 3B License Processor/Real Application Cluster
Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0026AE
The CLIN extended description has changed from Program Bundle 3B License Processor/Advanced

Security Period 5 (8/25/10-8/24/11) to Program Bundle 3B License Processor/Advanced Security Period 5
(8/25/2010 - 9/30/2011).

SUBCLIN 0028AE
The CLIN extended description has changed from Program Bundle 3B License Processor/SOA Suite
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Period 5 (8/24/10-8/25/11) to Program Bundle 3B License Processor/SOA Suite Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0030AE
The CLIN extended description has changed from Program Bundle 3B License Processor/Identity

Federation Period 5 (8/25/10-8/24/11) to Program Bundle 3B License Processor/Identity Federation Period 5
(8/25/2010 - 9/30/2011).

SUBCLIN 0032AE
The CLIN extended description has changed from Program Bundle 3B License Processor/Warehouse

Builder Enterprise ETL Period 5 (8/25/10-8/24/11) to Program Bundle 3B License Processor/Warehouse Builder
Enterprise ETL Period 5 (8/25/2010 - 9/30/2011).

SUBCLIN 0034AE
The CLIN extended description has changed from Program Bundle 3B License Processor/Warehouse

Builder Enterprise Quality Period 5 (8/25/10-8/24/11) to Program Bundle 3B License Processor/Warehouse Builder
Enterprise Quality Period 5 (8/25/2010 - 9/30/2011).

CLIN 0036
The FSC code has changed from 7035 to 7030.

CLIN 0039
The FSC code has changed from 7035 to 7030.

SUBCLIN 0039AA
The FSC code has changed from 7035 to 7030.

SUBCLIN 0039AB
The FSC code has changed from 7035 to 7030.

SUBCLIN 0039AC
The FSC code has changed from 7035 to 7030.

SUBCLIN 0039AD
The FSC code has changed from 7035 to 7030.
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CLIN 0041
The FSC code has changed from 7035 to 7030.

SUBCLIN 0041AA
The FSC code has changed from 7035 to 7030.

SUBCLIN 0041AB
The FSC code has changed from 7035 to 7030.

SUBCLIN 0041AC
The FSC code has changed from 7035 to 7030.

SUBCLIN 0041AD
The FSC code has changed from 7035 to 7030.

CLIN 0043
The FSC code has changed from 7035 to 7030.

SUBCLIN 0043AA
The FSC code has changed from 7035 to 7030.

SUBCLIN 0043AB
The FSC code has changed from 7035 to 7030.

SUBCLIN 0043AC
The FSC code has changed from 7035 to 7030.

SUBCLIN 0043AD
The FSC code has changed from 7035 to 7030.

CLIN 0045
The FSC code has changed from 7035 to 7030.
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SUBCLIN 0045AA
The FSC code has changed from 7035 to 7030.

SUBCLIN 0045AB
The FSC code has changed from 7035 to 7030.

SUBCLIN 0045AC
The FSC code has changed from 7035 to 7030.

SUBCLIN 0045AD
The FSC code has changed from 7035 to 7030.

CLIN 0047
The FSC code has changed from 7035 to 7030.

SUBCLIN 0047AA
The FSC code has changed from 7035 to 7030.

SUBCLIN 0047AB
The CLIN extended description has changed from Program Bundle 5 Maintenance -Oracle Supply Chain

Trading Connector for RosettaNet 12 months to Program Bundle 5 Maintenance -Oracle Supply Chain Trading
Connector for RosettaNet POP (8/25/2010 - 9/30/2011).

The FSC code has changed from 7035 to 7030.

SUBCLIN 0047AC
The FSC code has changed from 7035 to 7030.

SUBCLIN 0036AE is added as follows:
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ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0036AE $30,000.00
Maintenance-Identity Manage
FFP
Program Bundle 3C License Processor/Identity Management Suite - POP
(8/25/2010 - 9/30/2011)
FOB: Destination

MAX
NET AMT

$30,000.00

SUBCLIN 0039AE is added as follows:

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0039AE $2,550.00
Maintenance-Secure Back Up
FFP
Program Bundle 3C Maintenance - Secure Backup POP (8/25/2010 - 9/30/2011)
FOB: Destination

MAX
NET AMT

$2,550.00

SUBCLIN 0041AE is added as follows:

ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

0041AE $7,920.00
Maintenance-GCSS-MC/LCM
FFP
Program Bundle 4 Maintenance - UPK Developer POP (8/25/2010 - 9/30/2011)
FOB: Destination

MAX
NET AMT

$7,920.00

(b) (4)

(b) (4)

(b) (4)
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SUBCLIN 0043AE is added as follows:

ITEM NO SUPPLIES/SERVICES MAX
Q

UNIT UNIT PRICE MAX AMOUNT

0043AE $39,600.00
Maintenance-GCSS-MC/LC
FFP
Program Bundle 4 Maintenance - UPK User POP (8/25/2010 - 9/30/2011)
FOB: Destination

MAX
NET AMT

$39,600.00

SUBCLIN 0045AE is added as follows:

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0045AE $42,000.00
Maintenance - EDI Adapter
FFP
Program Bundle 3C Maintenance - EDI Adapter Processor POP (8/25/2010 -
9/30/2011)
FOB: Destination

MAX
NET AMT

$42,000.00

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for CLIN 0001 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

(b) (4)

(b) (4)
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To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AH has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0006AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0007 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0008AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0010AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0011 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0012AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0013 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0014AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0015 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0016AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0017 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00028

Page 15 of 27

POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0018AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0019 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0020AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0021 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0022AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0023 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2010 TO
25-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0025 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0027 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
25-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0029 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0030AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0031 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0032AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0033 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0034AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0036AE:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to CLIN 0038:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2004 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0039AE:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to CLIN 0040:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0041AE:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to CLIN 0042:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2004 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854
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The following Delivery Schedule item has been added to SUBCLIN 0043AE:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to CLIN 0044:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0045AE:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0046 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2008 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 24-AUG-2008 TO
30-SEP-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0047AB:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
30-SEP-2011

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for SUBCLIN 0036AE:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0039AE:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0041AE:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0043AE:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0045AE:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

The Acceptance/Inspection Schedule for SUBCLIN 0047AB has been changed from:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

To:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government
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(End of Summary of Changes)



PER DELIVERY ORDER

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The Contractor has an approved novation agreement and has changed it's name, address and Cage Code to Oracle America, INC, 1910
Oracle Way, Reston, Virginia 20190-4733, Cage Code 4BFE6.

1 CONTRACTID CODE PAGE OF PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 11-Aug-2010

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-04-D-4900

10B. DATED (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2004

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt ofOffer is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;

or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor X is not, is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00027

2 AMENDMENT/MODIFICATION NO 5 PROJECT NO (Ifapplicable)

6 ISSUED BY

3 EFFECTIVE DATE

11-Aug-2010

CODE

MARCORSYSCOM CTQ41
PCO: MICHAEL D. BUSANSKY
2210 WLLIAMS STREET
QUANTICO VA 22134

M67854 7 ADMINISTERED BY (Ifother than item6)

4 REQUISITION/PURCHASE REQ NO

CODE

See Item 6

ORACLE AMERICA, INC.
TERRI BARTUCCA
1910 ORACLE WAY
RESTON VA 20190-4733

39WG6FACILITY CODE4BFE6CODE

michael busansky@usmc milEMA L:703-432-5093TEL:

MICHAEL D. BUSANSKY / CONTRACTING OFFICER

Modification Control Number: mmixon104618
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM
The 'Payment will be made by' organization has changed from

DFAS-COLUMBUS
PO BOX 369022
ATTN: KANSAS M67443
COLUMBUS OH 43236-9022
to
DFAS COLUMBUS
PO BOX 369022
ATTN: KANSAS CITY
COLUMBUS OH 43236-9022

(End of Summary of Changes)



PER DELIVERY ORDER

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this modification is to: 1) Update Contractor’s CAGECode; 2) Incorporate new billing instructions; 3) Change the Contracting
Officer to Michael D. Busansky; 4) Update the Ship to Address and 5) Correct the Unit of Issue for SubCLIN 0016AEfrom“Each per Month”
to “Each”. All other terms and conditions of the contract remain the same.

1 CONTRACTID CODE PAGE OF PAGES

J 1 66

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 11-Sep-2009

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-04-D-4900

10B. DATED (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2004

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt ofOffer is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;

or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor X is not, is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00026

2 AMENDMENT/MODIFICATION NO 5 PROJECT NO (Ifapplicable)

6 ISSUED BY

3 EFFECTIVE DATE

09-Sep-2009

CODE

MARCORSYSCOM CTQ41
PCO: MICHAEL D. BUSANSKY
2210 WLLIAMS STREET
QUANTICO VA 22134

M67854 7 ADMINISTERED BY (Ifother than item6)

4 REQUISITION/PURCHASE REQ NO

CODE

See Item 6

ORACLE USA, NC.
JOHN JENKINS
500 ORACLE PKWY
REDWOOD CITY CA 94065-1677

39WG6FACILITY CODE39WG6CODE

michael busansky@usmc milEMA L:703-432-5093TEL:

MICHAEL D. BUSANSKY / CONTRACTING OFFICER

Modification Control Number: mmixon094433
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The Contractor’s CAGE Code is hereby changed from 7V348 to 39WG6.

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been modified:
ADMIN CHANGES

This modification is hereby issued to make administrative changes to the basic delivery order contract.
Accordingly, the contract is modified as follows:

1) Make a pen and ink change and check Block 27a – Solicitation incorporates by reference FAR 52.212-1,
52.212-4, 52.212-3, 52.212-5.

2) Change contracting office point of contact on page 18 to Mr. Michael D. Busansky at:

COMMANDING GENERAL
ATTN: CTQ – MICHAEL D. BUSANSKY
MARINE CORPS SYSTEMS COMMAND
2210 Williams Street
QUANTICO, VA 22134-6050
E-mail: michael.busansky@usmc.mil
Phone: 703-441-6432
FAX: 703 –441-2502

3) Statement of Work (SOW) page 23 – change the contractor’s proposal date to “13 August 2004” from “13 July
2004”.

4) Statement of Work (SOW) page 17 – add the following language after …size of 18 (the maximum number of
attendees in November is 24).

5) Make a pen and ink change to check Block 29 and insert Offer dated 10 August 2004.

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The facility code 39WG6 has been added.
The 'Payment will be made by' organization has changed from

DFAS-COLUMBUS CENTER
P.O. BOX 369022
ATTN: KANSAS - M67443
COLUMBUS OH 43236-9022
to
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DFAS-COLUMBUS
PO BOX 369022
ATTN: KANSAS M67443
COLUMBUS OH 43236-9022

The contractor organization below has been deleted:
ORACLE USA, INC.
MIKE LENNON
1910 ORACLE WAY
RESTON VA 20190-4733

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0016AE
The unit of issue has changed from Each Per Month to Each.

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for CLIN 0001 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2004 TO
24-AUG-2005

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2005

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2005 TO
24-AUG-2006

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2005 TO
24-AUG-2006

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2006 TO
24-AUG-2007

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2006 TO
24-AUG-2007

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2007 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2007 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AF has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 26-MAY-2006 TO
24-AUG-2006

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 26-MAY-2006 TO
24-AUG-2006

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AG has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0002AH has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 8 of 66

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 9 of 66

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 10 of 66

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AF has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AG has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 11 of 66

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AH has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0003AJ has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 12 of 66

POP 25-AUG-2004 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2004 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0004AZ has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-JUN-2006 TO
30-JUN-2006

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-JUN-2006 TO
30-JUN-2006

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0005 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 13 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0006AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0006AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 14 of 66

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0006AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0006AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 15 of 66

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0006AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0007 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 16 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0008AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0008AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 17 of 66

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0008AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0008AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 18 of 66

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0008AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0009 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 19 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0010AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0010AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 20 of 66

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0010AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0010AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 21 of 66

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0010AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0011 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 22 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0012AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0012AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 23 of 66

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0012AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0012AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 24 of 66

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0012AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0013 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 25 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0014AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0014AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
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POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0014AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2008 TO
25-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2008 TO
25-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0014AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026
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POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0014AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0015 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 28 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0016AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0016AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
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POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0016AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0016AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
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POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0016AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0017 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
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POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0018AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0018AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
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POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0018AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0018AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 33 of 66

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0018AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0019 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 34 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0020AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0020AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 35 of 66

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0020AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0020AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 36 of 66

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0020AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0021 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00026

Page 37 of 66

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0022 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A N/A
FOB: Destination

The following Delivery Schedule item for SUBCLIN 0022AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854



M67854-04-D-4900
P00026
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To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0022AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0022AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:



M67854-04-D-4900
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DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0022AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0022AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
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POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0023 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 21-NOV-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
25-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
25-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2010 TO
25-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 24-AUG-2010 TO
25-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0025 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 21-NOV-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0027 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 21-NOV-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
25-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2010 TO
25-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0029 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0030AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0030AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0030AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0030AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0030AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0031 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0032AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0032AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0032AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0032AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0032AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0033 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0034AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
31-JAN-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0034AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0034AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2008 TO
24-AUG-2009

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0034AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0034AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2010 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0036AD:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
20-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0039AD:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0041AD:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0043AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 21-NOV-2008 TO
24-AUG-2009

N/A MCSC CONTRACTING OFFICES
CASSANDRA L. MILLER
CODE: CT
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-6432
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0043AD:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0045AD:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
25-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0047AA:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2009 TO
24-AUG-2010

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

INSPECTION AND ACCEPTANCE

The Acceptance/Inspection Schedule for SUBCLIN 0036AD has been changed from:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

To:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

The Acceptance/Inspection Schedule for SUBCLIN 0047AA has been changed from:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

To:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

The following have been modified:
ADDENDUM

Block 17b. REMITTANCE ADDRESS

Payment shall be made by the Government, as follows:

Electronic Funds Transfer (EFT) and Wire Transfers payments to:
BANK: Wells Fargo Bank
ADDRESS: San Francisco, CA
Account Number: 4522-020841
ABA Number: 121000248

Payments made by Check should be sent to:

Oracle Corporation
PO Box 71028
Chicago, IL 60694-1028

BLOCK 18B. SUBMISSION OF INVOICES :

Submission of Invoices

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Requests (March 2003)", the
United States Marine Corps (USMC) utilizes WAWF-RA to electronically process offeror requests for
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0003AC Software Development Training for Technical
Administrators

Per Day/ Per
Class

0003AD Content Development for Fielding Training
(for all User Types)

Per Day

0003AE Fielding Training Per Day
0003AF CART Workshop Per Day
0003AG Tutor Workshops Per Day
0003AH iLearning Workshop Per Day
0003AJ Standard Training Materials Per Class

The rate per day listed above is the standard commercial list price and assumes a maximum class size of 18. Except
for the Software Development Training for both Technical and Functional Teams, the USMC shall be eligible for a
discount off of standard commercial list price based on the list price of the training services acquired on a per order
basis The rate per day listed above is the standard commercial list price and assumes a maximum class size of 18.
Except for the Software Development Training for both Technical and Functional Teams, the USMC shall be
eligible for a discount off of standard commercial list price based on the list price of the training services acquired
on a per order basis in accordance with the discount matrix set forth below.

List Price of Training Services Discount/Per Order

$0 - $10,000

$10,001 - $25,000

$25,001 - $50,000

$50,001 - $100,000

$100,001 - $250,000

$250,001 - and up

CONTRACT TYPE : A firm fixed price (FFP), Indefinite Delivery / Indefinite Quantity (ID/IQ) is the contract
type to be utilized throughout this effort and award will be based upon the procedures at FAR 12 and 15.
Performance shall be accomplished only as authorized by delivery orders issued in accordance with the ordering
clause of this contract.

Each delivery order will contain, among other information, the date of the order, the order number, the exact
quantity of units to be delivered, delivery or performance, place of delivery, any special shipping instructions,
pricing, and accounting and appropriation data. The unit price of each delivery order will be determined by the
ordering period and the number of units ordered in accordance with the Schedule of Supplies and/or Services of this
contract. Individual orders will be issued using the single price for the increment that corresponds to the total
quantity being purchased on that order for the year in which the order is placed. Quantities will be cumulative from
order to order. Delivery orders will incorporate all clauses of the contract. The Contractor is responsible for
delivery of each item to the final (e.g., unit) destination, to include local shipments from the port of entry, or other
receiving facility.

PROJECT OFFICER : The Project Officer under this contract:

Mr. Scott Smid, MC GCSS Project Lead
Commander, Marine Corps Systems Command
2200 Lester Street
Quantico, VA 22134-6050
(703) 441-4055
FAX: 703-441-2502

(b) (4)

(b) (4)
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Inspection and acceptance of contract deliverables are the responsibility of the Project Officer or his duly authorized
representative(s). The Project Officer is to provide advice and expertise on technical issues. Only the Contracting
Officer has the authority to authorize deviations from the terms and conditions of this contract, to include
deviation(s) from specification requirements. In the event the Contractor does deviate, without written approval of
the Contracting Officer, such deviation shall be at the risk of, and any cost related thereto shall be borne by, the
Contractor.

PACKAGING INSTRUCTIONS : Packaging shall be in accordance with Contractor’s best commercial practices,
as set forth in each delivery order.

INSPECTION AND ACCEPTANCE : The Inspection / Acceptance shall be at Destination.

CONTRACTING OFFICE POINT OF CONTACT: The contracting office point of contact for this contract is
Mr. Michael D. Busansky, (703) 441-6432.

Commander
Attn: CTQ41
MARCORSYSCOM
2210 Williams Street
Quantico, VA 22134
E-Mail: michael.busansky@usmc.mil
Fax: 703-441-2502

ORGANIZATIONAL CONFLICT OF INTEREST

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. “Person” as used herein includes Corporations, Partnerships, Joint Ventures, and other business
enterprises.

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition. In order to avoid this potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the Government, the right of the
Contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(1) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the Government any proprietary information provided to the Contractor by the
Government during or as a result of performance of this contract. Such information includes, but is not limited to,
information submitted to the Government on a confidential basis by other persons. Further, the prohibition against
release of Government provided information extends to cover such information whether or not in its original form,
e.g. where the information has been included in Contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the Government any information generated or derived during or as a result of
performance of this contract. This prohibition shall expire after a period of one year after completion of
performance on this contract.
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(3) The prohibitions contained in subparagraphs (c)(1) and (d)(2) shall apply with equal force to any affiliate of
the Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the
Contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the Contractor. The
terms of paragraph (e) of this Special Contract Requirement relating to notification shall apply to any release of
information in contravention of this paragraph.

(d) The Contractor further agrees that, during the performance of this contract and for a period of one year after
completion of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor,
officers of the company participating in the contract, any joint venture involving the Contractor, any entity into or
with which it may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not
furnish to the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a
prime contractor or subcontractor, any system, component or services which is the subject of the work to be
performed under this contract. This exclusion does not apply to any re-competition for those systems, components
or services furnished pursuant to this contract. As provide in FAR 9.505-2, if the Government procures the system,
component, or services on the basis of work statements growing out of the effort performed under this contract, from
a source other than the contractor, subcontractor, affiliate, or assign of either, during the course of performance of
this contract or before the one year period following completion of this contract has lapsed, the Contractor may, with
the authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the same system,
component, or service. In other words, the Contractor may be authorized to compete for procurement(s) for
systems, components or services subsequent to an intervening procurement.

(e) The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the Contracting Officer. The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the Contracting Officer in making a determination on this matter. Notwithstanding
this notification, the Government may terminate the contract for the convenience of the Government if determined to
be in the best interest of the Government.

(f) Notwithstanding paragraph (d) above, if the Contractor was aware, or should have been aware, of an
organizational conflict of interest prior to the award of this contract or becomes, or should become, aware of an
organizational conflict of interest after ward of this contract and does not make an immediate and full disclosure in
writing to the Contracting Officer, the Government may terminate this contract for default.

(g) If the Contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the Government may terminate this contract for default.

(h) The Contracting Officer’s decision as to the existence or nonexistence of an actual or potential organizational
conflict of interest shall be final and is not subject to the clause of this contract entitled “DISPUTES” (FAR 52.233-
1).

(i) Nothing in this requirement is intended to prohibit or preclude the Contractor form marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the Contractor from participating in research and development or delivering any design
development model or prototype of any such equipment. Additionally, sale of catalog or standard commercial items
are exempt from this requirement.

(j) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or
advise the Government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the Government’s interest.

(k) The Contractor shall include this requirement in subcontracts of any tier, which involve access to information,
or situations/conditions covered by the preceding paragraphs, substituting “subcontractor” for “contractor” where
appropriate.
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(l) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(m). Compliance with this requirement is a material requirement of this contract.

ASSOCIATE CONTRACTOR CLAUSE

(a) (1) This clause is intended to ensure that there will be appropriate coordination/integration of work by the
GCSS-MC/LCM Associate Contractors to ensure complete compatibility between equipment, software, data, and/or
services for the GCSS-MC/LCM to prevent unnecessary duplication of effort and in order to maximize commonality.

(2) The price of this contract makes provision for the performance of the work called for in the Associate
Contractor Agreements as required by this clause, in support of this contract.

(b) The Associate Contractors are as follows:

Contractor Responsibility

[COMPANY NAME] [AREA OF RESPONSIBILITY]

(c) The Contractor shall work and maintain close liaison with the Associate Contractor(s) listed in paragraph (b)
above. In order to ensure accomplishment of this objective, the Contractor shall enter into written agreements with
each of the other applicable Associate Contractors. In the event of a conflict between the terms of this contract and
terms of the aforesaid agreement, the terms of this contract shall control.

(d) Each written agreement between the Contractor and an Associate Contractor shall provide for complete and
unbiased exchange of technical information and interface data relating to their detailed responsibilities and
procedures. The following is a guide to be used in the development of each agreement:

(1) Identification of the data and information to be furnished among the Associate Contractors to facilitate
procedures/schedules for the exchange of information and/or data. Descriptive detail of the data and/or
information to be furnished or exchanged, with a specific date for delivery of each item thereof and
containing such other mutual covenants and agreements that may be desirable or required to assure delivery
or exchange of said data and/or information in a timely manner and in a condition suitable for use by the
recipient. (For example, this may extend to all information pertaining and essential to the design,
development, fabrication, test, interface, modification and installation of equipment and/or software and
provision of services hereunder to the extent that each party may require such information to ensure the
compatibility of their respective equipment, software, data and/or services.)

(2) Services to be provided by one Contractor to another (including such services as clerical support to
visiting Associate Contractor personnel, unscheduled maintenance and technical support for equipment, etc.)
to facilitate the performance of the respective contracts and the period(s) of time the services are to be
provided to assure necessary interface actions and support activities.

(3) The materials to be provided to each other by the respective Contractors in performance.

(4) The facilities and their location to be provided by each Contractor to accommodate personnel assigned to
provide the Associate Contractor's integration and support services, assurance of adequate working areas,
power requirements, office space and communication equipment which are essential for timely completion
of the integration/support services.

(5) Delineation of respective interface responsibilities.

(6) Provision for furnishing copies to communications relative to performance of Associate Contractor
responsibilities.

(e) In the event this exchange of information/data results in access to limited rights data the Contractor hereby agrees
not to utilize such limited rights data acquired under the exchange or to manufacture itself those items identified
above, or components thereof.

(f) In the event limited rights data is obtained from the Contractors designated herein, the Contractor agrees to obtain
in writing from each of his employees whose responsibility in connection with work under this contract involves
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access to this data, an agreement which in substance provides that said employee(s) will not, during his employment
by the Contractor or thereafter, disclose to employees of the company submitting unlimited rights information,
employees other than the Contractor's employees for use for his own benefit or the future benefit of any other
individual, corporation or any organization, any limited rights information/data to which he had access in connection
with this contract. Nothing contained in this provision applies to data furnished voluntarily by individuals,
corporations or organization without limitations as to use or to data, which falls within public domain.

(g) Each Associate Contractor Agreement shall be submitted to the Government for review prior to execution.
Following Government concurrence and execution by both Associate Contractors, each Associate Contractor
Agreement may be made an attachment to this contract. The Associate Contractor Agreements are for information
purposes only and shall not be subject to or governed by this contract. In the event of a conflict between the terms of
this contract and terms of the aforesaid agreement, the terms of this contract shall control.

(h) Where the Contractor and an Associate Contractor fail to agree upon action to be taken in connection with their
respective responsibilities, each Contractor shall promptly bring the matters to the attention of the cognizant PCO and
furnish the Contractor's recommendations for a solution. The Contractor shall not be relieved of its obligations to
make timely deliveries or be entitled to any other adjustment because of failure of the Contractor and its associate to
promptly refer matters to the PCO or because of failure to implement PCO directions.

(End of Summary of Changes)



COMMANDER, MARINE CORPS SYSTEMS COMMAND
ATTN: MR. DAVID BERRY
2079 WHARTON AVENUE
QUANTICO VA 22134-6050

PER DELIVERY ORDER

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
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The purpose of this modification is to correct the period of performance dates for Bundle 3B, Bundle 3C, and Bundle 4. All other terms ans
conditions of the contract remain the same.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0003AK
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0003AR
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0004AF
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0004AJ
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0004AZ
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0004BC
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0010AB
The IDC type has changed from Definite Quantity to Indefinite Quantity.

SUBCLIN 0024AC
The CLIN extended description has changed from Program Bundle 3B License Processor/Real

Application Cluster Period 3 (8/25/08-8/24/09) to Program Bundle 3B License Processor/Real Application Cluster
Period 3 (11/21/08-8/24/09).

SUBCLIN 0026AC
The CLIN extended description has changed from Program Bundle 3B License
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Processor/Advanced Security Period 3 (8/25/08-8/24/09) to Program Bundle 3B License Processor/Advanced
Security Period 3 (11/21/08-8/24/09).

SUBCLIN 0028AC
The CLIN extended description has changed from Program Bundle 3B License Processor/SOA

Suite Period 3 (8/25/08-8/24/09) to Program Bundle 3B License Processor/SOA Suite Period 3 (11/21/08-8/24/09).

SUBCLIN 0036AA
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0036AB
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0036AC
The IDC type has changed from N/A to Indefinite Quantity.
The CLIN extended description has changed from Program Bundle 3C License

Processor/Identity Management Suite - 12 months to Program Bundle 3C License Processor/Identity Management
Suite - 9 months.

SUBCLIN 0036AD
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0038
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0039
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0039AA
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0039AB
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0039AC
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The IDC type has changed from N/A to Indefinite Quantity.
The CLIN extended description has changed from Program Bundle 3C Maintenance - Secure

Backup (12 months) to Program Bundle 3C Maintenance - Secure Backup (9 months).

SUBCLIN 0039AD
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0040
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0041
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0041AA
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0041AB
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0041AC
The IDC type has changed from N/A to Indefinite Quantity.
The CLIN extended description has changed from Program Bundle 4 Maintenance - UPK

Developer 12 months to Program Bundle 4 Maintenance - UPK Developer 9 months.

SUBCLIN 0041AD
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0042
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0043
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0043AA
The IDC type has changed from N/A to Indefinite Quantity.
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SUBCLIN 0043AB
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0043AC
The IDC type has changed from N/A to Indefinite Quantity.
The CLIN extended description has changed from Program Bundle 4 Maintenance - UPK User

(12 months) to Program Bundle 4 Maintenance - UPK User 9 months).

SUBCLIN 0043AD
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0044
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0045
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0045AA
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0045AB
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0045AC
The IDC type has changed from N/A to Indefinite Quantity.
The CLIN extended description has changed from Program Bundle 3C Maintenance - EDI

Adapter Processor 12 months to Program Bundle 3C Maintenance - EDI Adapter Processor 9 months.

SUBCLIN 0045AD
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0047
The IDC type has changed from N/A to Indefinite Quantity.
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DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for SUBCLIN 0024AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AC has been changed from:
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DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0036AC:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0039AC:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0041AC:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0043AC:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MCSC CONTRACTING OFFICES
CASSANDRA L. MILLER
CODE: CT
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-6432
FOB: Destination

M67854

The following Delivery Schedule item has been added to SUBCLIN 0045AC:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 21-NOV-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND
SCOTT SMID
2201A WILLIS STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

(End of Summary of Changes)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by from to
$47,466,047.06.

SUPPLIES OR SERVICES AND PRICES

CLIN 0046 is added as follows:

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0046 $483,627.20
CSS-MC RosettaNet

FFP
Program Bundle 5 - Oracle Supply Chain Trading Connector for RosettaNet
FOB: Destination

MAX
NET AMT

$483,627.20

CLIN 0047 is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0047 $0.00

GCSS-MC RosettaNet Maintenance
FFP
Program Bundle 5
FOB: Destination

NET AMT $0.00

SUBCLIN 0047AA is added as follows:

(b) (4) (b) (4)

(b) (4)
(
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ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0047AA $106,398.00
GCSS-MC RosettaNet
FFP
Program Bundle 5 Maintenance -Oracle Supply Chain Trading Connector for
RosettaNet 12 months
FOB: Destination

MAX
NET AMT

$106,398.00

SUBCLIN 0047AB is added as follows:

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0047AB $121,440.00
GCSS-MC RosettaNet
FFP
Program Bundle 5 Maintenance -Oracle Supply Chain Trading Connector for
RosettaNet 12 months
FOB: Destination

MAX
NET AMT

$121,440.00

SUBCLIN 0047AC is added as follows:

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0047AC $121,440.00
GCSS-MC RosettaNet
FFP
Program Bundle 5 Maintenance -Oracle Supply Chain Trading Connector for
RosettaNet 12 months
FOB: Destination

MAX
NET AMT

$121,440.00

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item has been added to CLIN 0046:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2008 TO
24-AUG-2011

N/A COMMANDER, MARINE CORPS SYSTEMS
COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0046:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0047:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0047AA:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0047AB:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

(b) (4)
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The following Acceptance/Inspection Schedule was added for SUBCLIN 0047AC:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

(End of Summary of Changes)
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9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2004

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt ofOffer is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
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RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN
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X
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by from to
$46,633,141.86.

SUPPLIES OR SERVICES AND PRICES

CLIN 0023
The pricing detail quantity has increased by from to .
The unit price amount has decreased by from to .
The total cost of this line item has increased by from to ,000.00.

SUBCLIN 0024AA
The pricing detail quantity has increased by from to .
The unit price amount has decreased by from to .
The total cost of this line item has increased by from to .00.

SUBCLIN 0024AB
The pricing detail quantity has increased by from to .
The unit price amount has decreased by $ from $ to .
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0024AC
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0024AD
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0024AE
The pricing detail quantity has increased by from to

(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
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The unit price amount has decreased by $ from $1 00.00 to $
The total cost of this line item has increased by $ from $ to $

CLIN 0025
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0026AA
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0026AB
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0026AC
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0026AD
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0026AE
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

CLIN 0027
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0028AA

(b) (4) (b) (b) (4)
(b) (4)(b) (4) (b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
(b) (4) (b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)
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The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0028AB
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0028AC
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0028AD
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

SUBCLIN 0028AE
The pricing detail quantity has increased by from to
The unit price amount has decreased by $ from $ to $
The total cost of this line item has increased by $ from $ to $

CLIN 0029
The unit price amount has decreased by $ from $ to $
The total cost of this line item has decreased by $ from $ to $

SUBCLIN 0030AA
The unit price amount has decreased by $ from $ to $
The total cost of this line item has decreased by $ from $ to $

SUBCLIN 0030AB
The unit price amount has decreased by $ from $ to $
The total cost of this line item has decreased by $ from $ to $

SUBCLIN 0030AC
The unit price amount has decreased by $ from $ to $
The total cost of this line item has decreased by $ from $ to $

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4)
(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0036 UNDEFINED UNDEFINED UNDEFINED
Maintenance-Identity Management Suite
FFP
Program Bundle 4 - Processor Maintenance - Identity Management Suite
FOB: Destination

MAX
NET AMT

UNDEFINED

SUBCLIN 0036AA is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0036AA $30,000.00

Maintenance-Identity Management Suite
FFP
Program Bundle 3C License Processor/Identity Management Suite - 12 months
FOB: Destination

NET AMT $30,000.00

SUBCLIN 0036AB is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0036AB $30,000.00

Maintenance-Identity Management Suite
FFP
Program Bundle 3C License Processor/Identity Management Suite - 12 months
FOB: Destination

NET AMT $30,000.00

SUBCLIN 0036AC is added as follows:

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0036AC Each $30,000.00

Maintenance-Identity Management Suite
FFP
Program Bundle 3C License Processor/Identity Management Suite - 12 months
FOB: Destination

NET AMT $30,000.00

SUBCLIN 0036AD is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0036AD Each $30,000.00

Maintenance-Identity Management Suite
FFP
Program Bundle 3C License Processor/Identity Management Suite - 12 months
FOB: Destination

NET AMT $30,000.00

CLIN 0038 is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0038 Each $12,750.00

GCSS-MC/LCM-Secure Back Up
FFP
Program Bundle 3C/License Processor- Secure Back Up
FOB: Destination

NET AMT $12,750.00

CLIN 0039 is added as follows:

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0039

Maintenance-GCSS-MC/LCM-Secure Back Up
FFP
Program Bundle3C Secure Back Up Processor Maintenance
FOB: Destination

NET AMT $0.00

SUBCLIN 0039AA is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0039AA Each $2,550.00

Maintenance-Secure Back Up
FFP
Program Bundle 3C Maintenance - Secure Back Up (12 months)
FOB: Destination

NET AMT $2,550.00

SUBCLIN 0039AB is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0039AB $2,550.00

Maintenance-Secure Back Up
FFP
Program Bundle 3C Maintenance - Secure Back Up (12 months)
FOB: Destination

NET AMT $2,550.00

SUBCLIN 0039AC is added as follows:

(b) (4)(b) (4)

(b) (4)(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0039AC $2,550.00

Maintenance-Secure Back Up
FFP
Program Bundle 3C Maintenance - Secure Backup (12 months)
FOB: Destination

NET AMT $2,550.00

SUBCLIN 0039AD is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0039AD $2,550.00

Maintenance-Secure Back Up
FFP
Program Bundle 3C Maintenance - Secure Backup (12 months)
FOB: Destination

NET AMT $2,550.00

CLIN 0040 is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0040 Each $36,000.00

GCSS-MC/LCM-UPK Devel
FFP
Program Bundle 4 License Processor/UPK Developer
FOB: Destination

NET AMT $36,000.00

CLIN 0041 is added as follows:

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0041

Maintenance-GCSS-MC/LCM-UPK Developer
FFP
FOB: Destination

NET AMT $0.00

SUBCLIN 0041AA is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0041AA $7,920.00

Maintenance-GCSS-MC/LCM-UPK Developer
FFP
Program Bundle 4 Maintenance - UPK Developer 12 months
FOB: Destination

NET AMT $7,920.00

SUBCLIN 0041AB is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0041AB $7,920.00

Maintenance-GCSS-MC/LCM-UPK Developer
FFP
Program Bundle 4 Maintenance - UPK Developer 12 months
FOB: Destination

NET AMT $7,920.00

SUBCLIN 0041AC is added as follows:

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0041AC $7,920.00

Maintenance-GCSS-MC/LCM-UPK Developer
FFP
Program Bundle 4 Maintenance - UPK Developer 12 months
FOB: Destination

NET AMT $7,920.00

SUBCLIN 0041AD is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0041AD $7,920.00

Maintenance-GCSS-MC/LCM-UPK Developer
FFP
Program Bundle 4 Maintenance - UPK Developer 12 months
FOB: Destination

NET AMT $7,920.00

CLIN 0042 is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0042 $180,000.00

GCSS-MC/LCM-UPK User
FFP
Program Bundle 4 License - UPK User
FOB: Destination

NET AMT $180,000.00

CLIN 0043 is added as follows:

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0043

Maintenance-GCSS-MC/LCM-UPK User
FFP
FOB: Destination

NET AMT $0.00

SUBCLIN 0043AA is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0043AA $39,600.00

Maintenance-GCSS-MC/LCM-UPK User
FFP
Program Bundle 4 Maintenance - UPK User 12 months
FOB: Destination

NET AMT $39,600.00

SUBCLIN 0043AB is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0043AB $39,600.00

Maintenance-GCSS-MC/LCM
FFP
Program Bundle 4 Maintenance - UPK User 12 months
FOB: Destination

NET AMT $39,600.00

SUBCLIN 0043AC is added as follows:

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0043AC $39,600.00

Maintenance-GCSS-MC/LCM-UPK User
FFP
Program Bundle 4 Maintenance - UPK User (12 months)
FOB: Destination

NET AMT $39,600.00

SUBCLIN 0043AD is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0043AD $39,600.00

Maintenance-GCSS-MC/LCM-
FFP
Program Bundle 4 Maintenance - UPK User 12 months
FOB: Destination

NET AMT $39,600.00

CLIN 0044 is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0044 $210,000.00

GCSS-MC/LCM-EDI Adapter
FFP
Program Bundle 3C License Processor/EDI Adapter
FOB: Destination

NET AMT $210,000.00

CLIN 0045 is added as follows:

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0045

Maintenance - EDI Adapter
FFP
Processor Maintenance
FOB: Destination

NET AMT $0.00

SUBCLIN 0045AA is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0045AA $42,000.00

Maintenance - EDI Adapter
FFP
Program Bundle 3C Maintenance - EDI Adapter Processor 12 months
FOB: Destination

NET AMT $42,000.00

SUBCLIN 0045AB is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0045AB $42,000.00

Maintenance - EDI Adapter
FFP
Program Bundle 3C Maintenance - EDI Adapter Processor 12 months
FOB: Destination

NET AMT $42,000.00

SUBCLIN 0045AC is added as follows:

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0045AC $42,000.00

Maintenance - EDI Adapter
FFP
Program Bundle 3C Maintenance - EDI Adapter Processor 12 months
FOB: Destination

NET AMT $42,000.00

SUBCLIN 0045AD is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0045AD $42,000.00

Maintenance - EDI Adapter
FFP
Program Bundle 3C Maintenance - EDI Adapter Processor 12 months
FOB: Destination

NET AMT $42,000.00

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for CLIN 0023 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

(b) (4)

(b) (4)
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POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC



M67854-04-D-4900
P00023

Page 18 of 28

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
25-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2009 TO
25-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0024AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2010 TO
25-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2010 TO
25-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0025 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0026AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for CLIN 0027 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2007 TO
24-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AA has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2007 TO
31-JAN-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AB has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 01-FEB-2008 TO
24-AUG-2008

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AC has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2008 TO
24-AUG-2009

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AD has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
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POP 25-AUG-2009 TO
24-AUG-2010

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

The following Delivery Schedule item for SUBCLIN 0028AE has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
25-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 25-AUG-2010 TO
25-AUG-2011

N/A MARINE CORPS SYSTEMS COMMAND,
PG 10/IS&I
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134-6050
703-441-4055
FOB: Destination

M67854

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0035:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0036:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0036AA:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0036AB:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government
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The following Acceptance/Inspection Schedule was added for SUBCLIN 0036AC:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0036AD:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0038:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0039:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0039AA:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0039AB:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0039AC:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0039AD:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0040:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0041:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0041AA:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government
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The following Acceptance/Inspection Schedule was added for SUBCLIN 0041AB:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0041AC:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0041AD:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0042:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0043:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0043AA:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0043AB:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0043AC:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0043AD:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0044:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for CLIN 0045:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government
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The following Acceptance/Inspection Schedule was added for SUBCLIN 0045AA:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0045AB:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0045AC:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

The following Acceptance/Inspection Schedule was added for SUBCLIN 0045AD:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

(End of Summary of Changes)



COMMANDER, MARINE CORPS SYSTEMS COMMAND
ATTN: MR. DAVID BERRY
2079 WHARTON AVENUE
QUANTICO VA 22134-6050

PER DELIVERY ORDER

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this modification is to update the Special Contract Requirements paragraph A.4, to extend the order date from15-Nov-2007
to 20-Nov-2007 for CLINs 0023, 0025, 0027, 0029, 0031, and 0033.

1 CONTRACTID CODE PAGE OF PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 15-Nov-2007

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-04-D-4900

10B. DATED (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2004

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt ofOffer is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;

or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
Mutual agreement of the parties.
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00022

2 AMENDMENT/MODIFICATION NO 5 PROJECT NO (Ifapplicable)

6 ISSUED BY

3 EFFECTIVE DATE

13-Nov-2007

CODE

MARCORSYSCOM CTQ41
PCO: SUE BANACH
2210 WLLIAMS STREET
QUANTICO VA 22134

M67854 7 ADMINISTERED BY (Ifother than item6)

4 REQUISITION/PURCHASE REQ NO

CODE M67854

ORACLE USA, NC.
M KE LENNON
1910 ORACLE WAY
RESTON VA 20190-4733

FACILITY CODE7V348CODE

susan.banach@usmc.milEMA L:703-906-8345TEL:

SUSAN L. BANACH / CONTRACT NG OFFICER

Modification Control Number: sthompso08513
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been modified:
SPECIAL CONTRACT REQUIREMENT

SPECIAL ORDERING REQUIREMENTS APPLICABLE TO CLINS:

A. Provided the license programs are available in production release when ordered and GCSS-MC has
continuously maintained Software Update License & Support for all program licenses previously
purchased, GCSS-MC may exercise the CLINs contained in this Modification provided that:

1. The Minimum number of units for the first order under CLINs 0011 and 0013 totals at lease
eight (8) Processor licenses for each of these CLINs and must be executed by February 23, 2007.

2. The minimum number of units for the first order under CLINs 0015, 0017, 0019, and 0021 totals
at lease four (4) Processor licenses for each of the CLINs and must be executed by February 23,
2007.

3. The minimum number of units for the first order under CLINs 0005, 0007, and 0009 totals at
least 7500 Applications User licenses for each of the CLINs and must be executed by February
23, 2007.

4. The first order for licenses ordered under CLINs 0023, 0025, 0027, 0029, 0031, 0033 totals at
least in net license fees and must be placed prior toNovember 20, 2007. The
minimum order total of stated above does not include maintenance fees. This
provision is only valid if Special Ordering Requirements 1, 2, and 3 above are met in their
entirety by February 23, 2007. It is agreed that at the time of placement of the license and
maintenance order(s) the period of performance dates will be adjusted accordingly to reflect a
period of performance starting date equal to the date of the order.

B. Upon exercise of all of the Special Ordering Requirements 1-4, the prices contained in CLINs 0023 –
0034 listed above will be effective for the remaining period of performance thru August 30, 2011. In the
event Special Ordering Requirements 1-4 are not met in their entirety, pricing for CLINs 0023 – 0034 is
no longer valid.

(End of Summary of Changes)

(b) (4)
(b) (4)



COMMANDER, MARINE CORPS SYSTEMS COMMAND
ATTN: MR. DAVID BERRY
2079 WHARTON AVENUE
QUANTICO VA 22134-6050

PER DELIVERY ORDER

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this modification is administrative only. Provides an additional contract line itemto procure license maintenance for the period
25 August 2007 - 24 August 2008.
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16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
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(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-04-D-4900

10B. DATED (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2004

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt ofOffer is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;

or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor X is not, is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
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3 EFFECTIVE DATE

24-Aug-2007

CODE

MARCORSYSCOM CTQ41
PCO: SUE BANACH
2210 WLLIAMS STREET
QUANTICO VA 22134

M67854 7 ADMINISTERED BY (Ifother than item6)

4 REQUISITION/PURCHASE REQ NO

CODE M67854

ORACLE USA, NC.
M KE LENNON
1910 ORACLE WAY
RESTON VA 20190-4733

FACILITY CODE7V348CODE

susan.banach@usmc.milEMA L:703-906-8345TEL:

SUSAN L. BANACH / CONTRACT NG OFFICER

Modification Control Number: banachsl073063
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $1,725,000.00 from $43,119,071.50 to
$44,844,071.50.

SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0002AJ is added as follows:

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

UNIT UNIT PRICE MAX AMOUNT

0002AJ $1,725,000.00
Maintenance for GCSS/LCM
FFP
Program Bundle License Application User
FOB: Destination

MAX
NET AMT

$1,725,000.00

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item has been added to SUBCLIN 0002AJ:

DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC

POP 24-AUG-2007 TO
25-AUG-2008

N/A COMMANDER, MARINE CORPS
SYSTEMS COMMAND
SCOTT SMID
2200 LESTER STREET
QUANTICO VA 22134
(703) 441-4055
FOB: Destination

M67854

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for SUBCLIN 0002AJ:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

(b) (4)
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(End of Summary of Changes)



COMMANDER, MARINE CORPS SYSTEMS COMMAND
ATTN: MR. DAVID BERRY
2079 WHARTON AVENUE
QUANTICO VA 22134-6050

PER DELIVERY ORDER

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

This modif ication makes certain changes to the Special Contract Requirement entitled Special Ordering Requirements Applicable To CLINs,
specif ically the last date to order Bundle 3B licenses is changed to 15 November 2007 and both parties agree the period of performance for
Bundle 3B maintenance w ill be adjusted accordingly w hen an order is placed.
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16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 27-Aug-2007

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-04-D-4900

10B. DATED (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

25-Aug-2004

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt ofOffer is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;

or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
MUTUAL AGREEMENT OF THEPARTIES
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.
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2 AMENDMENT/MODIFICATION NO 5 PROJECT NO (Ifapplicable)
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3 EFFECTIVE DATE

15-May-2007

CODE
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QUANTICO VA 22134
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4 REQUISITION/PURCHASE REQ NO

CODE M67854

ORACLE USA, NC.
M KE LENNON
1910 ORACLE WAY
RESTON VA 20190-4733

FACILITY CODE7V348CODE

susan.banach@usmc.milEMA L:703-906-8345TEL:

SUSAN L. BANACH / CONTRACT NG OFFICER

Modification Control Number: lhickman071926
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by from to $43,119,071.50.

The following have been modified:
SPECIAL CONTRACT REQUIREMENT

SPECIAL ORDERING REQUIREMENTS APPLICABLE TO CLINS:

A. Provided the license programs are available in production release when ordered and GCSS-MC has
continuously maintained Software Update License & Support for all program licenses previously
purchased, GCSS-MC may exercise the CLINs contained in this Modification provided that:

1. The Minimum number of units for the first order under CLINs 0011 and 0013 totals at lease
eight (8) Processor licenses for each of these CLINs and must be executed by February 23, 2007.

2. The minimum number of units for the first order under CLINs 0015, 0017, 0019, and 0021 totals
at lease four (4) Processor licenses for each of the CLINs and must be executed by February 23,
2007.

3. The minimum number of units for the first order under CLINs 0005, 0007, and 0009 totals at
least 7500 Applications User licenses for each of the CLINs and must be executed by February
23, 2007.

4. The first order for licenses ordered under CLINs 0023, 0025, 0027, 0029, 0031, 0033 totals at
least in net license fees and must be placed prior to November 15, 2007. The
minimum order total of $2,500,000.00 stated above does not include maintenance fees. This
provision is only valid if Special Ordering Requirements 1, 2, and 3 above are met in their
entirety by February 23, 2007. It is agreed that at the time of placement of the license and
maintenance order(s) the period of performance dates will be adjusted accordingly to reflect a
period of performance starting date equal to the date of the order.

B. Upon exercise of all of the Special Ordering Requirements 1-4, the prices contained in CLINs 0023 –
0034 listed above will be effective for the remaining period of performance thru August 30, 2011. In the
event Special Ordering Requirements 1-4 are not met in their entirety, pricing for CLINs 0023 – 0034 is
no longer valid.

(End of Summary of Changes)

(b) (4) (b) (4)

(b) (4)
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